
MAY 21, 2002 02:39 PM WAKE

TIP NO R-2547BA 8.1402210 10:00AM 1 /  37 001

FED AID NO NHF-STP-64(68) 1.840 KM MAY 21 2002 C200391
GRADING, DRAINAGE, PAVING & STRUCTURES.

US-64 FROM I-440 (RALEIGH BELTLINE) TO NEW HOPE RD. 

VECELLIO & GROGAN, INC. W. C. ENGLISH, INC. BLYTHE CONSTRUCTION, INC.

BECKLEY,  WV LYNCHBURG,  VA CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1430000.00 2180000.00 2151000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 300000.00 275000.00 275500.00CONSTRUCTION SURVEYING
0003 0001000000-M 200 Lump Sum 400000.00 1924000.00 2000000.00CLEARING & GRUBBING
0004 0008000000-M 200 1.6 HA  18000.00 28800.00 18000.00 28800.00 17000.00 27200.00SUPP CLEARING & GRUBBING
0005 0022000000-M 225  537,375 M3  2.85 1531518.75 3.35 1800206.25 4.00 2149500.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 32600.00 13100.00 15500.00REINF BRG APPR **********

(15+16.992 Y1 )
0007 0029000000-N SP  Lump Sum 32600.00 18700.00 21000.00REINF BRG APPR **********

(15+16.992 Y1)
0008 0029000000-N SP  Lump Sum 28500.00 10600.00 18500.00REINF BRG APPR **********

(4+40.9 RPDY)
0009 0029000000-N SP  Lump Sum 30000.00 12000.00 16500.00REINF BRG APPR **********

(6+53.75 RPACY)
0010 0029000000-N SP  Lump Sum 29300.00 11600.00 16500.00REINF BRG APPR **********

(8+13.701 RPBDY)
0011 0036000000-M 225  4,500 M3  10.00 45000.00 5.00 22500.00 9.00 40500.00UNDERCUT EXCAVATION
0012 0080000000-M SP   500 MTN 15.00 7500.00 16.00 8000.00 13.55 6775.00CLASS IV SUBGRD STABILIZATION
0013 0106000000-M 230  518,500 M3  5.10 2644350.00 6.00 3111000.00 4.50 2333250.00BORROW EXCAVATION
0014 0134000000-M 240  6,204 M3  5.00 31020.00 4.00 24816.00 6.00 37224.00DRAINAGE DITCH EXCAVATION
0015 0156000000-M 250  11,800 M2  4.00 47200.00 2.00 23600.00 1.50 17700.00REMOVAL OF EXT ASPHALT PVM'T
0016 0177000000-M 250  300 M2  1.50 450.00 1.50 450.00 1.00 300.00BREAKING OF EXT ASPH PVMT
0017 0192000000-N 260  40 HR  100.00 4000.00 200.00 8000.00 130.00 5200.00PROOF ROLLING
0018 0195000000-M 265  3,000 M3  25.00 75000.00 10.00 30000.00 5.95 17850.00SELECT GRANULAR MATERIAL
0019 0196000000-M 270  3,000 M2  1.00 3000.00 2.00 6000.00 1.65 4950.00SOIL STABILIZATION FABRIC
0020 0199000000-M SP   19 M2  1500.00 28500.00 650.00 12350.00 2000.00 38000.00TEMPORARY SHORING
0021 0220000000-M SP   16,000 MTN 20.00 320000.00 32.00 512000.00 22.98 367680.00ROCK EMBANKMENT
0022 0318000000-M 300  1,420 MTN 13.25 18815.00 23.00 32660.00 22.50 31950.00FND CONDIT MAT'L MIN STR
0023 0366000000-M 310 1,394.4 M   61.00 85058.40 71.00 99002.40 69.00 96213.60375MM RCP CULV CLASS III
0024 0372000000-M 310  138 M   68.00 9384.00 79.00 10902.00 71.00 9798.00450MM RCP CULV CLASS III
0025 0378000000-M 310 716.4 M   98.50 70565.40 102.00 73072.80 90.00 64476.00600MM RCP CULV CLASS III
0026 0384000000-M 310 661.2 M   113.00 74715.60 91.00 60169.20 115.00 76038.00750MM RCP CULV CLASS III
0027 0390000000-M 310 85.2 M   144.00 12268.80 177.00 15080.40 140.00 11928.00900MM RCP CULV CLASS III
0028 0396000000-M 310 14.4 M   181.00 2606.40 213.00 3067.20 175.00 2520.001050MM RCP CULV CLASS III
0029 0402000000-M 310 50.4 M   223.00 11239.20 254.00 12801.60 220.00 11088.001200MM RCP CULV CLASS III
0030 0420000000-M 310 193.2 M   335.00 64722.00 444.00 85780.80 470.00 90804.001650MM RCP CULV CLASS III
0031 0448000000-M 310 76.8 M   349.00 26803.20 264.00 20275.20 735.00 56448.00***MM RCP CULV CLASS IV

(1050MM)
0032 0448000000-M 310 97.2 M   280.00 27216.00 279.00 27118.80 275.00 26730.00***MM RCP CULV CLASS IV

(1200MM)
0033 0448000000-M 310 128.4 M   325.00 41730.00 354.00 45453.60 350.00 44940.00***MM RCP CULV CLASS IV

(1350MM)
0034 0576000000-M 310 39.6 M   182.00 7207.20 169.00 6692.40 141.00 5583.60***MM CS PIPE CULV ****MM

(1000MM, 2.01MM)
0035 0582000000-M 310 34.8 M   64.50 2244.60 60.00 2088.00 62.50 2175.00400MM CS PIPE CULV 1.63MM
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0036 0684000000-M 310  12 M   97.00 1164.00 62.00 744.00 69.00 828.00***MM BCCSP B ****
(300MM, 1.63MM)

0037 0708000000-M 310 823.2 M   72.00 59270.40 66.00 54331.20 65.00 53508.00400MM BCCSP B 1.63
0038 0714000000-M 310 7.2 M   190.00 1368.00 95.00 684.00 175.00 1260.00450MM BCCSP B 1.63
0039 0744000000-M 310 22.8 M   210.00 4788.00 228.00 5198.40 235.00 5358.001200MM BCCSP B 2.77
0040 0806000000-M 310  46 EA  245.00 11270.00 139.00 6394.00 315.00 14490.00400MM BCCSP ELB B 1.63
0041 0995000000-M 340 308.4 M   25.00 7710.00 30.00 9252.00 30.00 9252.00PIPE REMOVAL
0042 1011000000-N 500 Lump Sum 266000.00 100000.00 443000.00FINE GRADING
0043 1110000000-M 510  500 MTN 15.00 7500.00 20.00 10000.00 22.00 11000.00STABILIZER AGGREGATE
0044 1121000000-M 520  34,300 MTN 12.50 428750.00 11.60 397880.00 19.00 651700.00AGGREGATE BASE COURSE
0045 1220000000-M 545  150 MTN 20.00 3000.00 25.00 3750.00 19.00 2850.00INCIDENTAL STONE BASE
0046 1489000000-M 610  14,400 MTN 26.00 374400.00 25.00 360000.00 24.60 354240.00ASP CONC BASE CRS B25.0B
0047 1491000000-M 610  5,660 MTN 28.00 158480.00 27.00 152820.00 26.60 150556.00ASP CONC BASE CRS B25.0C
0048 1498000000-M 610  16,800 MTN 27.00 453600.00 26.00 436800.00 25.40 426720.00ASP CONC INTR CRS I19.0B
0049 1503000000-M 610  4,280 MTN 28.50 121980.00 27.00 115560.00 26.80 114704.00ASP CONC INTR CRS I19.0C
0050 1514000000-M 610  4,340 MTN 30.00 130200.00 30.00 130200.00 28.50 123690.00ASP CONC SURF CRS S9.5A
0051 1519000000-M 610  11,760 MTN 30.00 352800.00 30.00 352800.00 28.80 338688.00ASP CONC SURF CRS S9.5B
0052 1539000000-M 610  8,570 MTN 29.00 248530.00 29.00 248530.00 27.40 234818.00ASP CONC SURF CRS S12.5C
0053 1560000000-M 620  3,120 MTN 170.00 530400.00 175.00 546000.00 163.00 508560.00ASP FOR PLANT MIX  PG64-22
0054 1565000000-M 620  472 MTN 175.00 82600.00 180.00 84960.00 165.00 77880.00ASP FOR PLANT MIX  PG70-22
0055 1682000000-M 652  10,994 MTN 24.00 263856.00 25.00 274850.00 23.00 252862.00ASPH DRAINAGE CO, P-57
0056 1693000000-M 654  50 MTN 230.00 11500.00 250.00 12500.00 220.00 11000.00ASPH PLT MIX PVMT REPAIR
0057 1847000000-M 710  40,670 M2  32.50 1321775.00 32.00 1301440.00 30.70 1248569.00***MM PCC PVMT THRU LNS

(290MM)
0058 1847000000-M 710  6,540 M2  37.50 245250.00 36.00 235440.00 35.30 230862.00***MM PCC PVMT THRU LNS

(310MM)
0059 1858000000-M 710  19,700 M2  36.00 709200.00 35.00 689500.00 33.70 663890.00***MM PCC PVMT RAMPS

(290MM)
0060 1869000000-M 710  377 M2  53.00 19981.00 52.00 19604.00 50.00 18850.00***MM PCC PVMT MISC

(290MM)
0061 1869000000-M 710  520 M2  57.50 29900.00 56.00 29120.00 54.00 28080.00***MM PCC PVMT MISC

(310MM)
0062 1902000000-N 710 Lump Sum 12300.00 11800.00 11500.00SURF TEST CONC PAVEMENT
0063 2000000000-N 806  83 EA  130.00 10790.00 75.00 6225.00 120.00 9960.00RIGHT OF WAY MARKERS
0064 2022000000-M 815  828 M3  10.50 8694.00 11.00 9108.00 7.25 6003.00SUBDRAIN EXCAVATION
0065 2033000000-M 815  414 M3  35.00 14490.00 35.00 14490.00 45.00 18630.00SUBDR FINE AGGREGATE
0066 2044000000-M 815  1,000 M   17.50 17500.00 20.00 20000.00 12.00 12000.00150MM PERF SUBDR PIPE
0067 2055000000-M 815  102 EA  0.55 56.10 1.00 102.00 20.00 2040.00150MM SUBDR PIPE Y,T,&L'S
0068 2066000000-N 815  7 EA  155.00 1085.00 160.00 1120.00 135.00 945.00CONC PAD SUBDRN OUTLET
0069 2077000000-M 815  14 M   17.50 245.00 21.00 294.00 25.00 350.00150MM OUTLET PIPE (SD)
0070 2099000000-M 816  5,975 M   10.00 59750.00 9.50 56762.50 9.00 53775.00SHLDR DRAINS
0071 2110000000-M 816  5,975 M   4.50 26887.50 4.30 25692.50 4.00 23900.00100MM SHLDR DRAINS PIPE
0072 2121000000-M 816  150 M   15.50 2325.00 16.00 2400.00 19.00 2850.00100MM OUTLET PIPE (SH DRN
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0073 2132000000-N 816  52 EA  150.00 7800.00 150.00 7800.00 150.00 7800.00CONC PAD SHLDR DRN OUTLET
0074 2190000000-N 828  1 EA  270.00 270.00 400.00 400.00 750.00 750.00TEMP STL PLT COVER FOR MDS
0075 2209000000-M 838 18.9 M3  825.00 15592.50 696.00 13154.40 500.00 9450.00ENDWALLS
0076 2220000000-M 838 13.4 M3  825.00 11055.00 1000.00 13400.00 850.00 11390.00REINFORCED ENDWALLS
0077 2253000000-M 840  6 M3  825.00 4950.00 340.00 2040.00 1450.00 8700.00PIPE COLLARS
0078 2264000000-M 840  2 M3  825.00 1650.00 340.00 680.00 1250.00 2500.00PIPE PLUGS
0079 2286000000-N 840  83 EA  1100.00 91300.00 1630.00 135290.00 1500.00 124500.00MASNRY DRAINAGE STRUCT
0080 2297000000-M 840 3.82 M3  700.00 2674.00 750.00 2865.00 690.00 2635.80MASONRY DRAINAGE STRS
0081 2363000000-N 840  30 EA  430.00 12900.00 400.00 12000.00 350.00 10500.00FRAME W/2GRTS 840.***** STD

(840.20)
0082 2363000000-N 840  31 EA  430.00 13330.00 315.00 9765.00 350.00 10850.00FRAME W/2GRTS 840.***** STD

(840.22)
0083 2374000000-N 840  5 EA  430.00 2150.00 400.00 2000.00 425.00 2125.00FRAME-GRT-HD 840.03 **

(E)
0084 2374000000-N 840  4 EA  430.00 1720.00 400.00 1600.00 425.00 1700.00FRAME-GRT-HD 840.03 **

(F)
0085 2374000000-N 840  5 EA  430.00 2150.00 400.00 2000.00 425.00 2125.00FRAME-GRT-HD 840.03 **

(G)
0086 2396000000-N 840  4 EA  430.00 1720.00 276.00 1104.00 325.00 1300.00FRAME W/COVER STD 840.54
0087 2542000000-M 846  1,200 M   36.50 43800.00 34.00 40800.00 28.93 34716.00450MM CONC CURB & GUTTER
0088 2549000000-M 846  1,710 M   36.50 62415.00 34.50 58995.00 34.06 58242.60750MM CONC CURB & GUTTER
0089 2556000000-M 846  1,410 M   36.50 51465.00 35.00 49350.00 32.98 46501.80SHLDR BERM GUTTER
0090 2591000000-M 848  110 M2  48.00 5280.00 27.00 2970.00 48.15 5296.50100MM CONC SIDEWALK
0091 2598000000-M 848  60 M2  64.00 3840.00 37.50 2250.00 70.28 4216.80CONC WHEELCHAIR RAMPS
0092 2612000000-M 848  8 M2  50.00 400.00 42.00 336.00 70.18 561.44150MM CONC DRIVEWAY
0093 2655000000-M 852  400 M2  50.00 20000.00 37.50 15000.00 53.50 21400.00125MM MONOLITHIC CONC ISL (KEY IN)
0094 2703000000-M 854  532 M   310.00 164920.00 263.00 139916.00 240.00 127680.00CONC BARRIER TYPE ******

(T)
0095 2710000000-N 854  9 EA  9600.00 86400.00 5800.00 52200.00 3554.95 31994.55CONC BARRIER TRANS SECTN
0096 2724000000-M 857  102 M   135.00 13770.00 175.00 17850.00 190.00 19380.00PC REINF BARRIER SNGL FC
0097 3000000000-N SP   5 EA  10300.00 51500.00 10500.00 52500.00 9100.00 45500.00IMPACT ATTEN TYPE 350
0098 3030000000-M 862 5,901.69 M   33.00 194755.77 29.00 171149.01 31.15 183837.64STL BM GRDRAIL
0099 3045000000-M 862 125.73 M   38.00 4777.74 31.00 3897.63 36.00 4526.28STL BM GRDRAIL SHOP CURV
0100 3150000000-N 862  10 EA  32.00 320.00 32.00 320.00 30.00 300.00ADDIT GUARDRAIL POSTS
0101 3180000000-N 862  1 EA  1600.00 1600.00 1250.00 1250.00 1500.00 1500.00GR ANCHOR TYPE **********

(NJ 25)
0102 3195000000-N 862  5 EA  320.00 1600.00 315.00 1575.00 300.00 1500.00GR ANCHOR TYPE AT-1
0103 3210000000-N 862  18 EA  375.00 6750.00 420.00 7560.00 350.00 6300.00GR ANCHOR TYPE CAT-1
0104 3215000000-N 862  20 EA  1180.00 23600.00 950.00 19000.00 1100.00 22000.00GR ANCHOR TYPE III
0105 3270000000-N SP   14 EA  1750.00 24500.00 1800.00 25200.00 1650.00 23100.00GR ANCHOR TYPE 350
0106 3300000000-N 862  1 EA  1180.00 1180.00 1100.00 1100.00 1100.00 1100.00GR ANCHOR TYPE XI
0107 3315000000-N 862  4 EA  1250.00 5000.00 1200.00 4800.00 1200.00 4800.00GR ANCHOR TYPE XI (MOD)
0108 3330000000-N 862  1 EA  530.00 530.00 420.00 420.00 500.00 500.00GR ANCHOR TYPE XIII



MAY 21, 2002 02:39 PM WAKE

TIP NO R-2547BA 8.1402210 10:00AM 4 /  37 001

FED AID NO NHF-STP-64(68) 1.840 KM MAY 21 2002 C200391
GRADING, DRAINAGE, PAVING & STRUCTURES.

US-64 FROM I-440 (RALEIGH BELTLINE) TO NEW HOPE RD. 

VECELLIO & GROGAN, INC. W. C. ENGLISH, INC. BLYTHE CONSTRUCTION, INC.

BECKLEY,  WV LYNCHBURG,  VA CHARLOTTE,  NC

0109 3360000000-M 863  3,300 M   3.50 11550.00 3.50 11550.00 3.30 10890.00REMOVE GUARDRAIL
0110 3380000000-M 862 880.11 M   21.00 18482.31 17.00 14961.87 19.70 17338.17TEMP STL BM GUARDRAIL
0111 3389100000-N SP   3 EA  750.00 2250.00 850.00 2550.00 700.00 2100.00GDRL ANCH UNITS 350 TEMP
0112 3389400000-M 865  1,335 M   15.50 20692.50 17.00 22695.00 14.75 19691.25DBL FACED CABLE GUIDERAIL
0113 3389600000-N 865  6 EA  1180.00 7080.00 1100.00 6600.00 1100.00 6600.00CBL GUIDERAIL ANCH UNIT
0114 3503000000-M 866  8,300 M   6.00 49800.00 5.50 45650.00 5.05 41915.00WW WIRE FENCE 1200MM FABR
0115 3509000000-M 866  1,775 EA  17.00 30175.00 15.00 26625.00 16.00 28400.00100MM FENCE POSTS 2.30M
0116 3515000000-M 866  340 EA  34.25 11645.00 32.00 10880.00 32.00 10880.00125MM FENCE POSTS 2.50M
0117 3533000000-M 866  35 M   53.00 1855.00 36.00 1260.00 49.50 1732.50CL FENCE ****MM FABRIC

(2400MM)
0118 3539000000-M 866  8 EA  53.00 424.00 99.00 792.00 50.00 400.00LINE POST FOR ****MM CL F

(2400MM)
0119 3545000000-M 866  2 EA  125.00 250.00 147.00 294.00 120.00 240.00TERM POST FOR ****MM CL

(2400MM)
0120 3551000000-M 866  2 EA  139.00 278.00 735.00 1470.00 130.00 260.00M GATE POST ****MM CL F

(2400MM)
0121 3564000000-M 866  3 EA  320.00 960.00 987.00 2961.00 300.00 900.00SGL GATE **HIGH, **WIDE, **OPEN

(1200MM, 3600MM, 3600MM)
0122 3565000000-M 866  1 EA  750.00 750.00 1418.00 1418.00 700.00 700.00DBL GATE **HIGH, **WIDE, **OPEN

(2400MM, 3600MM, 7200MM) OPENING
0123 3628000000-M 876  350 MTN 37.00 12950.00 33.00 11550.00 40.00 14000.00PLN RIP RAP CL I
0124 3649000000-M 876  3,550 MTN 35.00 124250.00 31.00 110050.00 40.00 142000.00PLN RIP RAP, CLASS B
0125 3656000000-M 876 10,741.1 M2  1.10 11815.21 2.00 21482.20 1.75 18796.93FILTER FABRIC FOR DRAINGE
0126 4048000000-M 902  3 M3  590.00 1770.00 577.00 1731.00 550.00 1650.00RC SIGN FOOTINGS
0127 4054000000-M 902  2 M3  590.00 1180.00 578.00 1156.00 550.00 1100.00PLN CONC SIGN FOOTINGS
0128 4060000000-M 903  899 KG  6.00 5394.00 6.00 5394.00 5.75 5169.25SUPPORT, BRKWY STL BEAM
0129 4066000000-M 903  1,330 KG  4.00 5320.00 4.00 5320.00 3.75 4987.50SIMPLE STL BEAM SIGN SUPP
0130 4072000000-M 903  284 M   23.50 6674.00 23.00 6532.00 22.00 6248.00SUPPORT, 4.5KG STEEL U-CHNL
0131 4096000000-N 904  3 EA  105.00 315.00 106.00 318.00 100.00 300.00SIGN ERECTION, TYPE D
0132 4102000000-N 904  47 EA  69.00 3243.00 68.00 3196.00 65.00 3055.00SIGN ERECTION, TYPE E
0133 4109000000-N 904  5 EA  1225.00 6125.00 1208.00 6040.00 1150.00 5750.00SIGN ERECTION, TYPE *** (OVRHD)

(A)
0134 4109000000-N 904  4 EA  400.00 1600.00 395.00 1580.00 375.00 1500.00SIGN ERECTION, TYPE *** (OVRHD)

(B)
0135 4110000000-N 904  10 EA  525.00 5250.00 525.00 5250.00 500.00 5000.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0136 4110000000-N 904  3 EA  265.00 795.00 265.00 795.00 250.00 750.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0137 4115000000-N 904  2 EA  480.00 960.00 473.00 946.00 450.00 900.00SIGN ERECTION, OVERLAY (OVRHD)
0138 4129000000-N 906  1 EA  450.00 450.00 450.00 450.00 425.00 425.00RELOCATE SIGN, TYPE *****

(A, GROUND MOUNTED)
0139 4129000000-N 906  1 EA  525.00 525.00 525.00 525.00 500.00 500.00RELOCATE SIGN, TYPE *****

(A, OVERHEAD)
0140 4129000000-N 906  1 EA  240.00 240.00 240.00 240.00 225.00 225.00RELOCATE SIGN, TYPE *****

(B, GROUND MOUNTED)
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0141 4129000000-N 906  1 EA  260.00 260.00 235.00 235.00 250.00 250.00RELOCATE SIGN, TYPE *****
(B, OVERHEAD)

0142 4138000000-N 907  3 EA  21.00 63.00 21.00 63.00 20.00 60.00DISPOSE SUPPORT, STL BM
0143 4149000000-N 907  5 EA  1350.00 6750.00 1365.00 6825.00 1300.00 6500.00DISPOSE SIGN SYST OVRHD
0144 4152000000-N 907  5 EA  105.00 525.00 105.00 525.00 100.00 500.00DISPOSE SIGN SYST STL BM
0145 4155000000-N 907  18 EA  5.25 94.50 6.00 108.00 5.00 90.00DISPOSE SIGN SYST U-CHAN
0146 4234000000-N 907  9 EA  160.00 1440.00 157.00 1413.00 150.00 1350.00DISPOSE SIGN, A OR B (OVRHD)
0147 4370000000-N SP  Lump Sum 15000.00 14700.00 14000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "A"
0148 4370000000-N SP  Lump Sum 25000.00 25200.00 24000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "B"
0149 4370000000-N SP  Lump Sum 27200.00 27300.00 26000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "C"
0150 4370000000-N SP  Lump Sum 6500.00 6400.00 6100.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "D"
0151 4370000000-N SP  Lump Sum 21200.00 21000.00 20000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "E"
0152 4370000000-N SP  Lump Sum 18200.00 18000.00 17000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "F"
0153 4370000000-N SP  Lump Sum 12800.00 12500.00 12000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "G"
0154 4370000000-N SP  Lump Sum 20000.00 20000.00 19000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "H"
0155 4370000000-N SP  Lump Sum 24000.00 24200.00 23000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "I"
0156 4370000000-N SP  Lump Sum 12500.00 12500.00 12000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "J"
0157 4370000000-N SP  Lump Sum 16000.00 16000.00 15000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "K"
0158 4370000000-N SP  Lump Sum 15000.00 14500.00 14000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "L"
0159 4370000000-N SP  Lump Sum 6500.00 6400.00 6100.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "M"
0160 4370000000-N SP  Lump Sum 12800.00 12600.00 12000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "N"
0161 4370000000-N SP  Lump Sum 17000.00 17000.00 16000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "O"
0162 4370000000-N SP  Lump Sum 20200.00 20000.00 19000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "P"
0163 4370000000-N SP  Lump Sum 12500.00 12500.00 12000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "Q"
0164 4370000000-N SP  Lump Sum 17000.00 17000.00 16000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "R"
0165 4370000000-N SP  Lump Sum 18000.00 18000.00 17000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "S"
0166 4370000000-N SP  Lump Sum 34000.00 33500.00 32000.00GENERIC SIGNING ITEM (LS)

OVERHEAD SIGN ASSEMBLY "A"
0167 4370000000-N SP  Lump Sum 38200.00 37500.00 37655.73GENERIC SIGNING ITEM (LS)

OVERHEAD SIGN ASSEMBLY "B"



MAY 21, 2002 02:39 PM WAKE

TIP NO R-2547BA 8.1402210 10:00AM 6 /  37 001

FED AID NO NHF-STP-64(68) 1.840 KM MAY 21 2002 C200391
GRADING, DRAINAGE, PAVING & STRUCTURES.

US-64 FROM I-440 (RALEIGH BELTLINE) TO NEW HOPE RD. 

VECELLIO & GROGAN, INC. W. C. ENGLISH, INC. BLYTHE CONSTRUCTION, INC.

BECKLEY,  WV LYNCHBURG,  VA CHARLOTTE,  NC

0168 4370000000-N SP  Lump Sum 69000.00 67000.00 66434.89GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "C"

0169 4370000000-N SP  Lump Sum 22000.00 21500.00 20500.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "D"

0170 4370000000-N SP  Lump Sum 54000.00 53500.00 51000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "E"

0171 4370000000-N SP  Lump Sum 33500.00 33000.00 31500.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "F"

0172 4370000000-N SP  Lump Sum 21500.00 21000.00 20000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "G"

0173 4370000000-N SP  Lump Sum 33000.00 32500.00 31000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "H"

0174 4370000000-N SP  Lump Sum 75500.00 74000.00 70000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "I"

0175 4370000000-N SP  Lump Sum 26000.00 25500.00 24500.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "J"

0176 4370000000-N SP  Lump Sum 36200.00 35500.00 34000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "K"

0177 4370000000-N SP  Lump Sum 34300.00 33500.00 32000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "L"

0178 4370000000-N SP  Lump Sum 21200.00 21000.00 22873.18GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "M"

0179 4370000000-N SP  Lump Sum 25000.00 25000.00 24000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "N"

0180 4370000000-N SP  Lump Sum 46000.00 45000.00 43000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "O"

0181 4370000000-N SP  Lump Sum 65000.00 64000.00 62655.73GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "P"

0182 4370000000-N SP  Lump Sum 32500.00 32000.00 30600.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "Q"

0183 4370000000-N SP  Lump Sum 49000.00 48500.00 46000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "R"

0184 4370000000-N SP  Lump Sum 62000.00 60000.00 57000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "S"

0185 4400000000-M 1110  28 M2  85.00 2380.00 110.00 3080.00 85.00 2380.00WORK ZONE SIGNS (STAT)
0186 4405000000-M 1110  137 M2  189.00 25893.00 150.00 20550.00 60.00 8220.00WORK ZONE SIGNS (PORT)
0187 4410000000-M 1110  9 M2  74.00 666.00 110.00 990.00 77.00 693.00WORK ZONE SIGNS (BARRICAD
0188 4415000000-N 1115  10 EA  3750.00 37500.00 7200.00 72000.00 5500.00 55000.00FLASHING ARROW PNL TYPE C
0189 4420000000-N 1120  7 EA  16000.00 112000.00 12000.00 84000.00 25000.00 175000.00CHANGEABLE MESSAGE SIGNS
0190 4430000000-N 1130  949 EA  60.00 56940.00 65.00 61685.00 50.00 47450.00DRUMS
0191 4435000000-N 1135  50 EA  25.00 1250.00 50.00 2500.00 10.00 500.00CONES
0192 4440000000-M 1145  6 M   100.00 600.00 60.00 360.00 45.00 270.00BARRICADES (TYPE II)
0193 4445000000-M 1145  103 M   50.00 5150.00 50.00 5150.00 85.00 8755.00BARRICADES (TYPE III)
0194 4455000000-N 1150  200 MD  200.00 40000.00 150.00 30000.00 175.00 35000.00FLAGGER
0195 4460000000-N 1155  9 EA  175.00 1575.00 250.00 2250.00 105.00 945.00WARNING LIGHTS (TYPE B)
0196 4465000000-N 1160  11 EA  15000.00 165000.00 6500.00 71500.00 8500.00 93500.00TEMPORARY CRASH CUSHIONS
0197 4480000000-N 1165  2 EA  16500.00 33000.00 10000.00 20000.00 9476.00 18952.00TRUCK MTD IMP ATTN 60 MPH
0198 4485000000-M 1170  3,360 M   29.50 99120.00 45.00 151200.00 54.00 181440.00PORTABLE BARRIER
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0199 4500000000-M 1170  1,751 M   17.00 29767.00 13.00 22763.00 13.25 23200.75RESET PORTABLE BARRIER
0200 4510000000-N SP   72 HR  32.00 2304.00 75.00 5400.00 30.00 2160.00POLICE
0201 4560000000-M SP   5 M2  134.00 670.00 500.00 2500.00 350.00 1750.00TEMP GUIDE SIGN (GRD MTD SIGN)
0202 4620000000-M 1205  12,637 M   4.75 60025.75 4.60 58130.20 4.43 55981.91REM TAPE LINES 150MM
0203 4645000000-N 1205  6 EA  160.00 960.00 158.00 948.00 150.00 900.00REM TAPE PVT MKG SYMBOL
0204 4650000000-N 1251  1,189 EA  6.50 7728.50 6.00 7134.00 6.00 7134.00TEMP RAISED PVMT MRKS
0205 4810000000-M 1205  7,322 M   0.80 5857.60 0.80 5857.60 0.75 5491.50PAINT PVT MKG LINES 100MM
0206 4820000000-M 1205  108 M   1.60 172.80 1.60 172.80 1.50 162.00PAINT PVT MKG LINES 200MM
0207 4845000000-N 1205  8 EA  48.00 384.00 47.00 376.00 45.00 360.00PAINT PVT MKG SYMBOL
0208 4855000000-M 1205  1,735 M   3.25 5638.75 3.00 5205.00 3.12 5413.20REMVL OF 150MM LINES
0209 4860000000-M 1205  996 M   4.50 4482.00 4.50 4482.00 4.16 4143.36REMVL OF 200MM LINES
0210 4875000000-N 1205  18 EA  48.00 864.00 47.00 846.00 45.00 810.00REMOVAL OF SYMBL & CHARAC
0211 4880000000-M 1205  27,244 M   1.10 29968.40 1.00 27244.00 0.98 26699.12CURING COMPD REMOVAL LINE
0212 4885000000-N 1205  27 EA  48.00 1296.00 48.00 1296.00 45.00 1215.00CURING COMPD REMOVAL SYMB
0213 4890000000-M SP   41,515 M   4.50 186817.50 4.50 186817.50 4.29 178099.35GENERIC PAVEMENT MARKING ITEM (M)

POLYUREA -PAVEMENT MARKING LINES 150MM
0214 4895000000-N SP   77 EA  160.00 12320.00 157.00 12089.00 150.00 11550.00GENERIC PAVEMENT MARKING ITEM (EA)

POLYUREA -PAVEMENT MARKING    SYMBOLS
0215 4900000000-N 1252  1,800 EA  5.25 9450.00 6.00 10800.00 5.00 9000.00PERM RAISED PVMT MARKERS
0216 5300000000-M 1505  5,000 MTN 13.00 65000.00 21.00 105000.00 9.05 45250.00FND CONDIT MAT'L ********

(I)
0217 5300000000-M 1505 8,751.2 MTN 16.50 144394.80 26.00 227531.20 24.31 212741.67FND CONDIT MAT'L ********

(VI)
0218 5306000000-M SP  15,151.2 MTN 16.50 249994.80 22.00 333326.40 20.49 310448.09BEDDN MAT'L CL **********

(VI)
0219 5312000000-M 1505  20,000 MTN 12.50 250000.00 20.00 400000.00 19.35 387000.00SEL BKFL MAT'L CLASS ****

(IV)
0220 5319000000-M 1505  80 M3  197.00 15760.00 198.00 15840.00 147.00 11760.00CL B CONC FOR ENCAS LINE
0221 5360000000-M 1510  112 M   81.00 9072.00 49.00 5488.00 175.00 19600.00150MM DI H2O PIPE 2.41MPA
0222 5384000000-M 1510  232 M   117.00 27144.00 147.00 34104.00 228.00 52896.00400MM DI H2O PIPE ****MPA

(2.41)
0223 5480000000-M 1510  1,251 KG  4.25 5316.75 3.80 4753.80 7.10 8882.10DI H2O FITTINGS 1.72MPA
0224 5672000000-N 1510  2 EA  1800.00 3600.00 988.00 1976.00 800.00 1600.00RELOCATE EXIST FIRE HYD
0225 5750000000-M 1520  102 M   125.00 12750.00 54.00 5508.00 119.10 12148.20***MM DI FRC MN SS P ****

(200MM, 2.41)
0226 5750000000-M 1520  136 M   117.00 15912.00 66.00 8976.00 100.35 13647.60***MM DI FRC MN SS P ****

(250MM, 2.41)
0227 5756000000-M 1520  173 KG  5.30 916.90 3.80 657.40 13.45 2326.85DI SS PIPE FITTINGS
0228 5774000000-M 1525  4 EA  1250.00 5000.00 2966.00 11864.00 2825.28 11301.12STD ****MM DIA PC MH 0-2M

(1200MM)
0229 5774000000-M 1525  2 EA  2050.00 4100.00 3612.00 7224.00 3440.04 6880.08STD ****MM DIA PC MH 0-2M

(1500MM)
0230 5774000000-M 1525  1 EA  10400.00 10400.00 13870.00 13870.00 13209.71 13209.71STD ****MM DIA PC MH 0-2M

(3000MM)
0231 5780000000-M 1525 3.164 M   350.00 1107.40 441.00 1395.32 419.12 1326.10STD PC MH WALL ****MM 2+

(1200MM)
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0232 5780000000-M 1525 8.585 M   470.00 4034.95 588.00 5047.98 559.92 4806.91STD PC MH WALL ****MM 2+
(1500MM)

0233 5780000000-M 1525 2.336 M   2300.00 5372.80 1448.00 3382.53 1381.21 3226.51STD PC MH WALL ****MM 2+
(3000MM)

0234 5798000000-M 1530  1,960 M   230.00 450800.00 166.00 325360.00 158.05 309778.00FL OR REMV *** PIPE *****
(1500MM, RC SEWER)

0235 5798000000-M 1530  92 M   61.00 5612.00 50.00 4600.00 47.96 4412.32FL OR REMV *** PIPE *****
(450MM, TERRA COTA)

0236 5816000000-N 1530  18 EA  9400.00 169200.00 4475.00 80550.00 4261.90 76714.20BRK DN,PLUG & FILL UT MH
0237 5864000000-M SP   74 M   419.00 31006.00 520.00 38480.00 483.45 35775.30450MM STL NCAS PIPE****BJ

(6.35)
0238 5882000000-N SP   28 EA  7500.00 210000.00 12749.00 356972.00 12141.81 339970.68GENERIC UTILITY ITEM (EA)

1200MM DIA PRECAST CONC PIPE TEE MANHOLE, 0-2M
DEPTH

0239 5882000000-N SP   1 EA  460000.00 460000.00 73974.00 73974.00 70451.06 70451.06GENERIC UTILITY ITEM (EA)
BYPASS PIPING & PUMPING

0240 5882000000-N SP   1 EA  390000.00 390000.00 306521.00 306521.00 291924.72 291924.72GENERIC UTILITY ITEM (EA)
CONCRETE JUNCTION BOX AT STA 25+76.83

0241 5882000000-N SP   1 EA  3200.00 3200.00 3000.00 3000.00 1700.00 1700.00GENERIC UTILITY ITEM (EA)
REMOVE & REPLACE EXISTING FIRE HYDRANT

0242 5882000000-N SP   5 EA  1600.00 8000.00 500.00 2500.00 550.00 2750.00GENERIC UTILITY ITEM (EA)
REMOVE & STOCKPILE EXISTING FIRE HYDRANT

0243 5888000000-M SP   15 M   150.00 2250.00 106.00 1590.00 96.00 1440.00GENERIC UTILITY ITEM (M)
100MM DIAMETER, 6.02MM THICK- NESS STEEL
ENCASEMENT PIPE BY OPEN CUT

0244 5888000000-M SP   29 M   520.00 15080.00 627.00 18183.00 597.22 17319.38GENERIC UTILITY ITEM (M)
1500MM RC SEWER PIPE, CLASS III

0245 5888000000-M SP  453.6 M   1600.00 725760.00 1048.00 475372.80 1935.44 877915.58GENERIC UTILITY ITEM (M)
1500MM RC SEWER PIPE, SPECIAL DESIGN CLASS

0246 5888000000-M SP  1,781.4 M   615.00 1095561.00 701.00 1248761.40 668.48 1190830.27GENERIC UTILITY ITEM (M)
1500MM RC SEWER PIPE, CLASS IV

0247 5888000000-M SP  916.4 M   875.00 801850.00 811.00 743200.40 807.96 740414.54GENERIC UTILITY ITEM (M)
1500MM RC SEWER PIPE, CLASS V

0248 5888000000-M SP  263.9 M   109.00 28765.10 139.00 36682.10 132.22 34892.86GENERIC UTILITY ITEM (M)
200MM DI SEWER PIPE, CLASS 51

0249 5888000000-M SP   65 M   7900.00 513500.00 5043.00 327795.00 8000.00 520000.00GENERIC UTILITY ITEM (M)
2400MM TUNNEL LINER PLATE, 5 GAUGE THICK

0250 5888000000-M SP   15 M   265.00 3975.00 195.00 2925.00 177.00 2655.00GENERIC UTILITY ITEM (M)
400MM DIAMETER, 9.525MM THICK- NESS STEEL
ENCASEMENT PIPE BY OPEN CUT

0251 5888000000-M SP   205 M   91.00 18655.00 96.00 19680.00 204.72 41967.60GENERIC UTILITY ITEM (M)
400MM HIGH DENSITY POLYETHYLENE (HDPE) PIPE

0252 5888000000-M SP   11 M   186.00 2046.00 229.00 2519.00 217.97 2397.67GENERIC UTILITY ITEM (M)
450MM DI SEWER PIPE, CLASS 51

0253 5888000000-M SP   70 M   750.00 52500.00 231.00 16170.00 260.09 18206.30GENERIC UTILITY ITEM (M)
500MM DIAMETER, 9.525MM THICK- NESS STEEL
ENCASEMENT PIPE BY OPEN CUT

0254 5888000000-M SP   433 M   53.00 22949.00 32.00 13856.00 64.52 27937.16GENERIC UTILITY ITEM (M)
50MM HIGH DENSITY POLYETHYLENE (HDPE) PIPE

0255 5888000000-M SP   122 M   240.00 29280.00 395.00 48190.00 442.57 53993.54GENERIC UTILITY ITEM (M)
600MM DI SEWER PIPE, CLASS 51
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0256 5888000000-M SP  143.6 M   350.00 50260.00 687.00 98653.20 654.00 93914.40GENERIC UTILITY ITEM (M)
PRECAST CONC PIPE TEE MANHOLE WALL, 1200MM DIA,
OVER 2M HT

0257 5888000000-M SP   82 M   22.50 1845.00 80.00 6560.00 44.40 3640.80GENERIC UTILITY ITEM (M)
REMOVE EXISTING FORCE MAIN FROM CULVERT

0258 5912000000-N SP  Lump Sum 30000.00 29750.00 33603.35GENERIC UTILITY ITEM (LS)
BYPASS LINES

0259 5912000000-N SP  Lump Sum 135000.00 329000.00 205352.53GENERIC UTILITY ITEM (LS)
PUMP STATION COMPLEX

0260 6000000000-M 1605  6,050 M   5.50 33275.00 7.00 42350.00 5.41 32730.50TEMPORARY SILT FENCE
0261 6006000000-M 1610  700 MTN 36.00 25200.00 31.00 21700.00 40.00 28000.00EROS CONTRL STONE CL A
0262 6009000000-M 1610  10,300 MTN 35.00 360500.00 30.00 309000.00 40.00 412000.00EROS CONTRL STONE CL B
0263 6012000000-M 1610  4,000 MTN 30.00 120000.00 27.00 108000.00 40.00 160000.00SEDIMENT CONTROL STONE
0264 6015000000-M 1615 54.5 HA  886.00 48287.00 780.00 42510.00 741.00 40384.50TEMPORARY MULCHING
0265 6018000000-M 1620  2,750 KG  4.50 12375.00 4.60 12650.00 4.41 12127.50SEED FOR TEMP SEEDING
0266 6021000000-M 1620  22 MTN 855.00 18810.00 683.00 15026.00 650.00 14300.00FERT FOR TEMP SEEDING
0267 6024000000-M 1622  1,525 M   20.00 30500.00 32.00 48800.00 35.00 53375.00TEMPORARY SLOPE DRAINS
0268 6027000000-N 1622  87 EA  222.00 19314.00 200.00 17400.00 120.00 10440.00INLET PROTCN @ SLOPE DRNS
0269 6030000000-M 1630  44,500 M3  1.00 44500.00 1.00 44500.00 6.00 267000.00SILT EXCAVATION
0270 6033000000-M 1631  1,850 M2  2.00 3700.00 1.80 3330.00 1.74 3219.00SYNTHETIC ROVING
0271 6036000000-M 1631  2,100 M2  2.00 4200.00 1.70 3570.00 1.62 3402.00MATTING FOR EROS CONTROL
0272 6042000000-M 1632  510 M   13.50 6885.00 10.00 5100.00 14.00 7140.006.4MM HARDWARE CLOTH
0273 6045000000-M SP   20 M   135.00 2700.00 100.00 2000.00 130.00 2600.00***MM TEMPORARY PIPE

(450MM)
0274 6069000000-M 1638  80 M3  53.00 4240.00 10.00 800.00 30.00 2400.00STILLING BASINS
0275 6084000000-M 1660 65.5 HA  2300.00 150650.00 2387.00 156348.50 2273.00 148881.50SEEDING & MULCHING
0276 6087000000-M 1660  30 HA  128.00 3840.00 86.00 2580.00 82.00 2460.00MOWING
0277 6090000000-M 1661  650 KG  14.00 9100.00 14.00 9100.00 13.00 8450.00SEED FOR REPAIR SEEDING
0278 6093000000-M 1661 2.25 MTN 900.00 2025.00 868.00 1953.00 827.00 1860.75FERT FOR REPAIR SEEDING
0279 6096000000-M 1662  1,825 KG  5.25 9581.25 3.00 5475.00 2.98 5438.50SEED FOR SUPP SEEDING
0280 6102000000-M 1664  7,400 M2  4.50 33300.00 5.20 38480.00 4.91 36334.00SODDING
0281 6105000000-M 1664  1,665 KL  20.25 33716.25 17.00 28305.00 15.75 26223.75WATER
0282 6108000000-M 1665 109.75 MTN 295.00 32376.25 301.00 33034.75 287.00 31498.25FERTILIZER TOPDRESSING
0283 6111000000-M SP   15 M   265.00 3975.00 100.00 1500.00 130.00 1950.00IMPERVIOUS DIKE
0284 6114000000-N SP   30 HR  26.50 795.00 40.00 1200.00 38.00 1140.00SPECIALIZED HAND MOWING
0285 6117000000-N 1675  24 EA  105.00 2520.00 5.00 120.00 1.00 24.00RESPONSE FOR EROS CONTROL
0286 6123000000-M 1670 1.8 HA  1700.00 3060.00 1430.00 2574.00 1360.00 2448.00REFORESTATION
0287 7048000000-M 1705  8 EA  965.00 7720.00 525.00 4200.00 590.00 4720.00300MM PEDEST SIGNL HD 2 SEC
0288 7060000000-M 1705  700 M   3.25 2275.00 10.50 7350.00 9.05 6335.00SIGNAL CABLE
0289 7120000000-M 1705  8 EA  1070.00 8560.00 887.00 7096.00 950.00 7600.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0290 7144000000-M 1705  4 EA  1750.00 7000.00 1528.00 6112.00 1275.00 5100.00VEHICLE SIGNAL HD (300MM, 5 SECT)
0291 7252000000-M 1710  190 M   6.50 1235.00 10.50 1995.00 6.50 1235.00MESSENGER CABLE (6.35MM)
0292 7276000000-M 1715  123 M   59.00 7257.00 168.00 20664.00 160.00 19680.00JACK & BORE
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0293 7300000000-M 1715  2,435 M   19.00 46265.00 14.70 35794.50 13.12 31947.20TRENCHING (UNPAVED)
0294 7324000000-N 1716  16 EA  425.00 6800.00 236.00 3776.00 200.00 3200.00JUNCTION BOX (STANDARD SIZE)
0295 7336000000-N 1716  48 EA  700.00 33600.00 525.00 25200.00 450.00 21600.00JUNCTION BOX (OVER-SIZED)
0296 7372000000-N 1721  9 EA  175.00 1575.00 236.00 2124.00 250.00 2250.00GUY ASSEMBLY
0297 7420000000-M 1722  8 EA  375.00 3000.00 262.00 2096.00 450.00 3600.0050MM RISER W/ WEATHERHEAD
0298 7444000000-M 1725  558 M   21.00 11718.00 16.00 8928.00 13.12 7320.96INDUCTIVE LOOP SAWCUT
0299 7456000000-M 1726  1,290 M   2.50 3225.00 5.25 6772.50 2.46 3173.40LEAD-IN CABLE
0300 7484000000-N SP   1 EA  750.00 750.00 977.00 977.00 975.00 975.00MICROWAVE VEHICLE DETECTOR
0301 7486000000-M SP   45 M   2.50 112.50 5.25 236.25 5.28 237.60TYPE 2 LEAD-IN CABLE
0302 7504000000-M SP   3,126 M   6.50 20319.00 11.00 34386.00 13.12 41013.12COMMUN CABLE ** TWST PR

(12)
0303 7566000000-N 1733  48 EA  105.00 5040.00 105.00 5040.00 58.00 2784.00DELINEATOR MARKER
0304 7588000000-N 1741  6 EA  7800.00 46800.00 6170.00 37020.00 6300.00 37800.00SGNL MAST ARM WITH METAL POLE
0305 7612000000-N 1742  6 EA  3200.00 19200.00 5460.00 32760.00 4300.00 25800.00METAL SIGNAL POLE FOUNDATION
0306 7624000000-N 1743  5 EA  1600.00 8000.00 893.00 4465.00 3300.00 16500.00SIGNAL PEDESTAL WITH FOUND
0307 7636000000-N 1745  6 EA  350.00 2100.00 131.00 786.00 275.00 1650.00SIGN FOR SIGNALS
0308 7684000000-N 1750  2 EA  850.00 1700.00 872.00 1744.00 500.00 1000.00SIGNAL CABINET FOUNDATION
0309 7828000000-N 1751  2 EA  13400.00 26800.00 13500.00 27000.00 10100.00 20200.00CONTRLR W/ CBNT, NEMA TS-2 BASE MTD
0310 7852000000-N 1751  16 EA  240.00 3840.00 215.00 3440.00 175.00 2800.00DETECTOR CHANNEL (NEMA TS-2)
0311 7980000000-N SP   2 EA  3200.00 6400.00 3350.00 6700.00 2700.00 5400.00GENERIC SIGNAL ITEM (EA)

RCU
0312 7980000000-N SP   2 EA  1180.00 2360.00 1260.00 2520.00 1200.00 2400.00GENERIC SIGNAL ITEM (EA)

RCU INTERFACE PANEL
0313 7990000000-M SP   800 M   48.00 38400.00 27.00 21600.00 41.00 32800.00GENERIC SIGNAL ITEM (M)

DIRECTIONAL DRILL POLYETHYLENECONDUIT
0314 1044000000-M 501  61,170 M2  LIME TRTD SOIL (SLURRY)
0315 1066000000-M 501  673 MTN LIME FOR LIME TRTD SOIL
0316 1176000000-M 542  61,170 M2  ***MM SOIL CEMENT BASE

(180MM)
0317 1187000000-M 542  1,835 MTN PC FOR SOIL CEMENT BASE
0318 1198000000-M SP   413 MTN AGGREGATE FOR SOIL CEM B
0319 1209000000-M 543  5,505 L   ASPHALT CURING SEAL
0320 2143000000-M 818  10 MTN BLOTTING SAND
0321 1880000000-M SP   39,200 MTN 10.00 392000.00 11.15 437080.00 19.00 744800.00GENERIC PAVING ITEM (MTN)

AGGREGATE BASE COURSE FOR STABILIZATION

CULVERT ITEMS

0322 8126000000-N 414 Lump Sum 7500.00 5000.00 10000.00CULV EXCAV @ ************
(102+88.320 -Y-)

0323 8133000000-M 414 3.3 MTN 75.00 247.50 50.00 165.00 100.00 330.00FND COND MATL BOX CULV
0324 8196000000-M 420 9.3 M3  2200.00 20460.00 1000.00 9300.00 1250.00 11625.00CL A CONC, CULVERT
0325 8245000000-M 425  626 KG  2.65 1658.90 1.50 939.00 1.25 782.50REINF STL CULV
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0326 8091000000-N 410 Lump Sum 6650.00 4000.00 10000.00FND EXCAV B** STA *******
(1,22+43.606 -L-LT)

0327 8091000000-N 410 Lump Sum 7500.00 4000.00 10000.00FND EXCAV B** STA *******
(1,22+43.606 -L-RT)

0328 8091000000-N 410 Lump Sum 3700.00 4000.00 7500.00FND EXCAV B** STA *******
(1,3+61.081 -RPDY-)

0329 8091000000-N 410 Lump Sum 3700.00 4000.00 7500.00FND EXCAV B** STA *******
(1,6+98.878 -RPACY-)

0330 8091000000-N 410 Lump Sum 4500.00 4000.00 20000.00FND EXCAV B** STA *******
(1,8+56.351 -RPBDY-)

0331 8091000000-N 410 Lump Sum 3700.00 4000.00 8000.00FND EXCAV B** STA *******
(2,3+61.081 -RPDY-)

0332 8091000000-N 410 Lump Sum 4500.00 4000.00 10000.00FND EXCAV B** STA *******
(2,6+98.878 -RPACY-)

0333 8091000000-N 410 Lump Sum 4500.00 4000.00 10000.00FND EXCAV B** STA *******
(2,8+56.351 -RPBDY-)

0334 8091000000-N 410 Lump Sum 6600.00 4000.00 5000.00FND EXCAV B** STA *******
(3,3+61.081 -RPDY-)

0335 8091000000-N 410 Lump Sum 6000.00 4000.00 12500.00FND EXCAV B** STA *******
(3,6+98.878 -RPACY-)

0336 8091000000-N 410 Lump Sum 4500.00 4000.00 10000.00FND EXCAV B** STA *******
(3,8+56.351 -RPBDY-)

0337 8091000000-N 410 Lump Sum 5200.00 4000.00 8000.00FND EXCAV B** STA *******
(4,3+61.081 -RPDY-)

0338 8091000000-N 410 Lump Sum 5100.00 4000.00 9000.00FND EXCAV B** STA *******
(4,6+98.878 -RPACY-)

0339 8091000000-N 410 Lump Sum 6000.00 4000.00 12500.00FND EXCAV B** STA *******
(4,8+56.351 -RPBDY-)

0340 8091000000-N 410 Lump Sum 6600.00 4000.00 8000.00FND EXCAV B** STA *******
(5,3+61.081 -RPDY-)

0341 8091000000-N 410 Lump Sum 4400.00 9500.00 10000.00FND EXCAV B** STA *******
(5,6+98.878 -RPACY-)

0342 8091000000-N 410 Lump Sum 3700.00 9500.00 7500.00FND EXCAV B** STA *******
(5,8+56.351 -RPBDY-)

0343 8091000000-N 410 Lump Sum 5200.00 4000.00 10000.00FND EXCAV B** STA *******
(6,6+98.878 -RPACY-)

0344 8091000000-N 410 Lump Sum 11000.00 4000.00 20000.00FND EXCAV B** STA *******
(6,8+56.351 -RPBDY-)

0345 8091000000-N 410 Lump Sum 3700.00 4000.00 10000.00FND EXCAV B** STA *******
(7,6+98.878 -RPACY-)

0346 8091000000-N 410 Lump Sum 4500.00 4000.00 9000.00FND EXCAV B** STA *******
(7,8+56.351 -RPBDY-)

0347 8091000000-N 410 Lump Sum 3700.00 4000.00 10000.00FND EXCAV B** STA *******
(8,6+98.878 -RPACY-)

0348 8091000000-N 410 Lump Sum 5900.00 4000.00 12500.00FND EXCAV B** STA *******
(8,8+56.351 -RPBDY-)

0349 8105500000-M SP  481.1 M   900.00 432990.00 950.00 457045.00 800.00 384880.00****MM DRILLD PIER IN SOIL
(1219MM)

0350 8105600000-M SP   280 M   2600.00 728000.00 3042.00 851760.00 2600.00 728000.00****MM DRILLD PIER NO SOIL
(1219MM)

0351 8113000000-N SP   6 EA  700.00 4200.00 600.00 3600.00 500.00 3000.00SID INSPECTION
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0352 8115000000-N SP   12 EA  700.00 8400.00 700.00 8400.00 1600.00 19200.00CROSSHOLE SONIC LOGGING
0353 8116000000-M SP  3,253.1 M   12.00 39037.20 6.00 19518.60 13.00 42290.30CSL TUBES
0354 8147000000-M 420 16,691.2 M2  155.00 2587136.00 129.40 2159841.28 145.00 2420224.00REINF CONC DECK SLAB
0355 8161000000-M 420 13,941.2 M2  2.15 29973.58 1.90 26488.28 2.00 27882.40GROOVING BRIDGE FLOORS
0356 8175000000-M 420 3,195.3 M3  380.00 1214214.00 250.00 798825.00 400.00 1278120.00CL AA CONC, BRIDGE
0357 8182000000-M 420 1,276.3 M3  425.00 542427.50 240.00 306312.00 500.00 638150.00CL A CONC, BRIDGE
0358 8210000000-N 422 Lump Sum 32900.00 20600.00 19000.00BRG APPR SLAB ***********

(22+43.606 -L-LT)
0359 8210000000-N 422 Lump Sum 34500.00 25600.00 18000.00BRG APPR SLAB ***********

(22+43.606 -L-RT)
0360 8210000000-N 422 Lump Sum 21500.00 16700.00 21000.00BRG APPR SLAB ***********

(3+61.081 -RPDY-)
0361 8210000000-N 422 Lump Sum 26000.00 20600.00 25000.00BRG APPR SLAB ***********

(6+98.878 -RPACY-)
0362 8210000000-N 422 Lump Sum 27200.00 22000.00 22000.00BRG APPR SLAB ***********

(8+56.351 -RPBDY-)
0363 8217000000-M 425  649,023 KG  1.00 649023.00 0.88 571140.24 1.05 681474.15REINF STEEL (BRIDGE)
0364 8238000000-M 425  29,936 KG  1.85 55381.60 1.53 45802.08 1.75 52388.00SPIRAL COL REINF STL STR
0365 8280000000-M 440 Lump Sum 7545000.00 9434000.00 7781000.00STRUCTURAL STEEL
0366 8364000000-M 450 3,071.4 M   64.00 196569.60 60.00 184284.00 60.00 184284.00HP310X79 STL PILE
0367 8384000000-M 450 2,438.8 M   82.00 199981.60 76.00 185348.80 80.00 195104.00HP360X108 STL PILE
0368 8391000000-N 450  83 EA  115.00 9545.00 100.00 8300.00 150.00 12450.00STEEL PILE POINTS
0369 8482000000-M 460 209.126 M   325.00 67965.95 313.00 65456.44 400.00 83650.40THREE BAR METAL RAIL
0370 8503000000-M 460 2,392.985 M   110.00 263228.35 140.00 335017.90 100.00 239298.50CONC BARRIER RAIL
0371 8531000000-M 462 5,045.6 M2  55.00 277508.00 35.00 176596.00 37.00 186687.20100MM SLOPE PROTECTION
0372 8650000000-N SP  Lump Sum 350000.00 360000.00 400000.00POT BEARINGS
0373 8657000000-N 430 Lump Sum 9350.00 4500.00 10000.00ELASTOMERIC BEARINGS
0374 8692000000-N SP  Lump Sum 45500.00 27200.00 30000.00EVAZOTE JOINT SEALS
0375 8713000000-N SP  Lump Sum 165000.00 175000.00 165000.00MODULAR EXP JOINT SEALS

 

    TOTAL 40363929.91 TOTAL 43354230.11 TOTAL 43830594.11CONTRACT TOTAL

 

    SUB-TOTAL 24650682.13 SUB-TOTAL 26925890.49 SUB-TOTAL 27902773.66ROADWAY ITEMS
    SUB-TOTAL 29866.40 SUB-TOTAL 15404.00 SUB-TOTAL 22737.50CULVERT ITEMS
    SUB-TOTAL 15683381.38 SUB-TOTAL 16412935.62 SUB-TOTAL 15905082.95STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 2300000.00 2000000.00 2400000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 400000.00 600000.00 255473.00CONSTRUCTION SURVEYING
0003 0001000000-M 200 Lump Sum 500000.00 1500000.00 3034757.00CLEARING & GRUBBING
0004 0008000000-M 200 1.6 HA  11200.00 17920.00 9500.00 15200.00 17000.00 27200.00SUPP CLEARING & GRUBBING
0005 0022000000-M 225  537,375 M3  3.75 2015156.25 6.00 3224250.00 5.20 2794350.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 17000.00 25000.00 20000.00REINF BRG APPR **********

(15+16.992 Y1 )
0007 0029000000-N SP  Lump Sum 18650.00 25000.00 17800.00REINF BRG APPR **********

(15+16.992 Y1)
0008 0029000000-N SP  Lump Sum 14900.00 25000.00 13700.00REINF BRG APPR **********

(4+40.9 RPDY)
0009 0029000000-N SP  Lump Sum 18900.00 25000.00 14200.00REINF BRG APPR **********

(6+53.75 RPACY)
0010 0029000000-N SP  Lump Sum 20400.00 25000.00 14300.00REINF BRG APPR **********

(8+13.701 RPBDY)
0011 0036000000-M 225  4,500 M3  14.00 63000.00 9.70 43650.00 10.00 45000.00UNDERCUT EXCAVATION
0012 0080000000-M SP   500 MTN 12.00 6000.00 15.00 7500.00 15.00 7500.00CLASS IV SUBGRD STABILIZATION
0013 0106000000-M 230  518,500 M3  6.50 3370250.00 6.00 3111000.00 5.85 3033225.00BORROW EXCAVATION
0014 0134000000-M 240  6,204 M3  13.00 80652.00 4.50 27918.00 7.00 43428.00DRAINAGE DITCH EXCAVATION
0015 0156000000-M 250  11,800 M2  2.00 23600.00 4.25 50150.00 2.50 29500.00REMOVAL OF EXT ASPHALT PVM'T
0016 0177000000-M 250  300 M2  1.35 405.00 3.50 1050.00 2.00 600.00BREAKING OF EXT ASPH PVMT
0017 0192000000-N 260  40 HR  165.00 6600.00 165.00 6600.00 200.00 8000.00PROOF ROLLING
0018 0195000000-M 265  3,000 M3  6.00 18000.00 29.00 87000.00 25.00 75000.00SELECT GRANULAR MATERIAL
0019 0196000000-M 270  3,000 M2  1.10 3300.00 1.50 4500.00 2.00 6000.00SOIL STABILIZATION FABRIC
0020 0199000000-M SP   19 M2  800.00 15200.00 500.00 9500.00 500.00 9500.00TEMPORARY SHORING
0021 0220000000-M SP   16,000 MTN 30.00 480000.00 25.00 400000.00 45.00 720000.00ROCK EMBANKMENT
0022 0318000000-M 300  1,420 MTN 13.00 18460.00 18.00 25560.00 18.35 26057.00FND CONDIT MAT'L MIN STR
0023 0366000000-M 310 1,394.4 M   65.00 90636.00 80.00 111552.00 78.40 109320.96375MM RCP CULV CLASS III
0024 0372000000-M 310  138 M   67.00 9246.00 68.00 9384.00 81.07 11187.66450MM RCP CULV CLASS III
0025 0378000000-M 310 716.4 M   85.00 60894.00 80.00 57312.00 86.95 62290.98600MM RCP CULV CLASS III
0026 0384000000-M 310 661.2 M   105.00 69426.00 150.00 99180.00 115.00 76038.00750MM RCP CULV CLASS III
0027 0390000000-M 310 85.2 M   145.00 12354.00 180.00 15336.00 144.00 12268.80900MM RCP CULV CLASS III
0028 0396000000-M 310 14.4 M   195.00 2808.00 425.00 6120.00 182.00 2620.801050MM RCP CULV CLASS III
0029 0402000000-M 310 50.4 M   180.00 9072.00 240.00 12096.00 199.26 10042.701200MM RCP CULV CLASS III
0030 0420000000-M 310 193.2 M   400.00 77280.00 500.00 96600.00 384.11 74210.051650MM RCP CULV CLASS III
0031 0448000000-M 310 76.8 M   200.00 15360.00 500.00 38400.00 1328.20 102005.76***MM RCP CULV CLASS IV

(1050MM)
0032 0448000000-M 310 97.2 M   230.00 22356.00 260.00 25272.00 512.75 49839.30***MM RCP CULV CLASS IV

(1200MM)
0033 0448000000-M 310 128.4 M   280.00 35952.00 380.00 48792.00 481.31 61800.20***MM RCP CULV CLASS IV

(1350MM)
0034 0576000000-M 310 39.6 M   145.00 5742.00 225.00 8910.00 142.46 5641.42***MM CS PIPE CULV ****MM

(1000MM, 2.01MM)
0035 0582000000-M 310 34.8 M   60.00 2088.00 62.00 2157.60 59.79 2080.69400MM CS PIPE CULV 1.63MM
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0036 0684000000-M 310  12 M   70.00 840.00 112.00 1344.00 83.58 1002.96***MM BCCSP B ****
(300MM, 1.63MM)

0037 0708000000-M 310 823.2 M   65.00 53508.00 104.00 85612.80 73.57 60562.82400MM BCCSP B 1.63
0038 0714000000-M 310 7.2 M   70.00 504.00 285.00 2052.00 115.39 830.81450MM BCCSP B 1.63
0039 0744000000-M 310 22.8 M   260.00 5928.00 370.00 8436.00 230.00 5244.001200MM BCCSP B 2.77
0040 0806000000-M 310  46 EA  125.00 5750.00 545.00 25070.00 150.25 6911.50400MM BCCSP ELB B 1.63
0041 0995000000-M 340 308.4 M   55.00 16962.00 35.00 10794.00 18.00 5551.20PIPE REMOVAL
0042 1011000000-N 500 Lump Sum 300000.00 100000.00 1000000.00FINE GRADING
0043 1110000000-M 510  500 MTN 9.00 4500.00 27.00 13500.00 15.00 7500.00STABILIZER AGGREGATE
0044 1121000000-M 520  34,300 MTN 17.00 583100.00 16.75 574525.00 14.50 497350.00AGGREGATE BASE COURSE
0045 1220000000-M 545  150 MTN 12.00 1800.00 21.00 3150.00 20.00 3000.00INCIDENTAL STONE BASE
0046 1489000000-M 610  14,400 MTN 25.00 360000.00 24.60 354240.00 24.60 354240.00ASP CONC BASE CRS B25.0B
0047 1491000000-M 610  5,660 MTN 27.00 152820.00 26.60 150556.00 26.60 150556.00ASP CONC BASE CRS B25.0C
0048 1498000000-M 610  16,800 MTN 26.00 436800.00 25.40 426720.00 25.40 426720.00ASP CONC INTR CRS I19.0B
0049 1503000000-M 610  4,280 MTN 27.00 115560.00 26.80 114704.00 26.80 114704.00ASP CONC INTR CRS I19.0C
0050 1514000000-M 610  4,340 MTN 29.00 125860.00 28.50 123690.00 28.50 123690.00ASP CONC SURF CRS S9.5A
0051 1519000000-M 610  11,760 MTN 29.00 341040.00 28.80 338688.00 28.80 338688.00ASP CONC SURF CRS S9.5B
0052 1539000000-M 610  8,570 MTN 28.00 239960.00 27.40 234818.00 27.40 234818.00ASP CONC SURF CRS S12.5C
0053 1560000000-M 620  3,120 MTN 163.00 508560.00 163.00 508560.00 163.00 508560.00ASP FOR PLANT MIX  PG64-22
0054 1565000000-M 620  472 MTN 165.00 77880.00 165.00 77880.00 165.00 77880.00ASP FOR PLANT MIX  PG70-22
0055 1682000000-M 652  10,994 MTN 23.00 252862.00 23.00 252862.00 23.00 252862.00ASPH DRAINAGE CO, P-57
0056 1693000000-M 654  50 MTN 200.00 10000.00 220.00 11000.00 150.00 7500.00ASPH PLT MIX PVMT REPAIR
0057 1847000000-M 710  40,670 M2  31.00 1260770.00 34.00 1382780.00 42.40 1724408.00***MM PCC PVMT THRU LNS

(290MM)
0058 1847000000-M 710  6,540 M2  35.00 228900.00 51.00 333540.00 75.00 490500.00***MM PCC PVMT THRU LNS

(310MM)
0059 1858000000-M 710  19,700 M2  34.00 669800.00 34.00 669800.00 48.00 945600.00***MM PCC PVMT RAMPS

(290MM)
0060 1869000000-M 710  377 M2  50.00 18850.00 51.00 19227.00 80.00 30160.00***MM PCC PVMT MISC

(290MM)
0061 1869000000-M 710  520 M2  54.00 28080.00 51.00 26520.00 85.00 44200.00***MM PCC PVMT MISC

(310MM)
0062 1902000000-N 710 Lump Sum 11500.00 50000.00 30000.00SURF TEST CONC PAVEMENT
0063 2000000000-N 806  83 EA  54.00 4482.00 62.00 5146.00 100.00 8300.00RIGHT OF WAY MARKERS
0064 2022000000-M 815  828 M3  10.00 8280.00 8.25 6831.00 10.00 8280.00SUBDRAIN EXCAVATION
0065 2033000000-M 815  414 M3  28.00 11592.00 37.00 15318.00 33.00 13662.00SUBDR FINE AGGREGATE
0066 2044000000-M 815  1,000 M   15.00 15000.00 12.00 12000.00 16.40 16400.00150MM PERF SUBDR PIPE
0067 2055000000-M 815  102 EA  10.00 1020.00 14.50 1479.00 0.50 51.00150MM SUBDR PIPE Y,T,&L'S
0068 2066000000-N 815  7 EA  140.00 980.00 150.00 1050.00 150.00 1050.00CONC PAD SUBDRN OUTLET
0069 2077000000-M 815  14 M   32.00 448.00 14.50 203.00 16.40 229.60150MM OUTLET PIPE (SD)
0070 2099000000-M 816  5,975 M   9.00 53775.00 25.75 153856.25 9.05 54073.75SHLDR DRAINS
0071 2110000000-M 816  5,975 M   4.00 23900.00 7.50 44812.50 4.00 23900.00100MM SHLDR DRAINS PIPE
0072 2121000000-M 816  150 M   19.00 2850.00 7.50 1125.00 14.75 2212.50100MM OUTLET PIPE (SH DRN
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0073 2132000000-N 816  52 EA  140.00 7280.00 140.00 7280.00 140.00 7280.00CONC PAD SHLDR DRN OUTLET
0074 2190000000-N 828  1 EA  750.00 750.00 900.00 900.00 900.00 900.00TEMP STL PLT COVER FOR MDS
0075 2209000000-M 838 18.9 M3  950.00 17955.00 900.00 17010.00 1000.00 18900.00ENDWALLS
0076 2220000000-M 838 13.4 M3  800.00 10720.00 1100.00 14740.00 1100.00 14740.00REINFORCED ENDWALLS
0077 2253000000-M 840  6 M3  800.00 4800.00 1330.00 7980.00 658.00 3948.00PIPE COLLARS
0078 2264000000-M 840  2 M3  800.00 1600.00 1500.00 3000.00 650.00 1300.00PIPE PLUGS
0079 2286000000-N 840  83 EA  1350.00 112050.00 2125.00 176375.00 1100.00 91300.00MASNRY DRAINAGE STRUCT
0080 2297000000-M 840 3.82 M3  650.00 2483.00 950.00 3629.00 700.00 2674.00MASONRY DRAINAGE STRS
0081 2363000000-N 840  30 EA  400.00 12000.00 130.00 3900.00 400.00 12000.00FRAME W/2GRTS 840.***** STD

(840.20)
0082 2363000000-N 840  31 EA  400.00 12400.00 120.00 3720.00 350.00 10850.00FRAME W/2GRTS 840.***** STD

(840.22)
0083 2374000000-N 840  5 EA  400.00 2000.00 240.00 1200.00 400.00 2000.00FRAME-GRT-HD 840.03 **

(E)
0084 2374000000-N 840  4 EA  400.00 1600.00 240.00 960.00 400.00 1600.00FRAME-GRT-HD 840.03 **

(F)
0085 2374000000-N 840  5 EA  400.00 2000.00 240.00 1200.00 400.00 2000.00FRAME-GRT-HD 840.03 **

(G)
0086 2396000000-N 840  4 EA  400.00 1600.00 150.00 600.00 250.00 1000.00FRAME W/COVER STD 840.54
0087 2542000000-M 846  1,200 M   32.00 38400.00 40.00 48000.00 30.75 36900.00450MM CONC CURB & GUTTER
0088 2549000000-M 846  1,710 M   36.00 61560.00 43.50 74385.00 31.50 53865.00750MM CONC CURB & GUTTER
0089 2556000000-M 846  1,410 M   32.00 45120.00 43.50 61335.00 32.00 45120.00SHLDR BERM GUTTER
0090 2591000000-M 848  110 M2  52.00 5720.00 45.00 4950.00 24.00 2640.00100MM CONC SIDEWALK
0091 2598000000-M 848  60 M2  52.00 3120.00 75.00 4500.00 34.00 2040.00CONC WHEELCHAIR RAMPS
0092 2612000000-M 848  8 M2  150.00 1200.00 75.00 600.00 38.00 304.00150MM CONC DRIVEWAY
0093 2655000000-M 852  400 M2  46.00 18400.00 79.00 31600.00 31.00 12400.00125MM MONOLITHIC CONC ISL (KEY IN)
0094 2703000000-M 854  532 M   200.00 106400.00 162.00 86184.00 370.76 197244.32CONC BARRIER TYPE ******

(T)
0095 2710000000-N 854  9 EA  5500.00 49500.00 2150.00 19350.00 9000.00 81000.00CONC BARRIER TRANS SECTN
0096 2724000000-M 857  102 M   225.00 22950.00 290.00 29580.00 240.00 24480.00PC REINF BARRIER SNGL FC
0097 3000000000-N SP   5 EA  7500.00 37500.00 10000.00 50000.00 9100.00 45500.00IMPACT ATTEN TYPE 350
0098 3030000000-M 862 5,901.69 M   30.00 177050.70 31.15 183837.64 31.15 183837.64STL BM GRDRAIL
0099 3045000000-M 862 125.73 M   32.00 4023.36 36.00 4526.28 36.00 4526.28STL BM GRDRAIL SHOP CURV
0100 3150000000-N 862  10 EA  30.00 300.00 30.00 300.00 30.00 300.00ADDIT GUARDRAIL POSTS
0101 3180000000-N 862  1 EA  1015.00 1015.00 1500.00 1500.00 1500.00 1500.00GR ANCHOR TYPE **********

(NJ 25)
0102 3195000000-N 862  5 EA  300.00 1500.00 300.00 1500.00 300.00 1500.00GR ANCHOR TYPE AT-1
0103 3210000000-N 862  18 EA  400.00 7200.00 350.00 6300.00 350.00 6300.00GR ANCHOR TYPE CAT-1
0104 3215000000-N 862  20 EA  380.00 7600.00 1100.00 22000.00 1100.00 22000.00GR ANCHOR TYPE III
0105 3270000000-N SP   14 EA  1725.00 24150.00 1650.00 23100.00 1650.00 23100.00GR ANCHOR TYPE 350
0106 3300000000-N 862  1 EA  1015.00 1015.00 1100.00 1100.00 1100.00 1100.00GR ANCHOR TYPE XI
0107 3315000000-N 862  4 EA  1100.00 4400.00 1200.00 4800.00 1200.00 4800.00GR ANCHOR TYPE XI (MOD)
0108 3330000000-N 862  1 EA  400.00 400.00 500.00 500.00 500.00 500.00GR ANCHOR TYPE XIII
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0109 3360000000-M 863  3,300 M   3.00 9900.00 3.30 10890.00 3.30 10890.00REMOVE GUARDRAIL
0110 3380000000-M 862 880.11 M   17.00 14961.87 19.70 17338.17 19.70 17338.17TEMP STL BM GUARDRAIL
0111 3389100000-N SP   3 EA  760.00 2280.00 700.00 2100.00 700.00 2100.00GDRL ANCH UNITS 350 TEMP
0112 3389400000-M 865  1,335 M   13.00 17355.00 14.75 19691.25 14.75 19691.25DBL FACED CABLE GUIDERAIL
0113 3389600000-N 865  6 EA  1100.00 6600.00 1100.00 6600.00 1100.00 6600.00CBL GUIDERAIL ANCH UNIT
0114 3503000000-M 866  8,300 M   5.00 41500.00 6.25 51875.00 5.05 41915.00WW WIRE FENCE 1200MM FABR
0115 3509000000-M 866  1,775 EA  16.00 28400.00 16.00 28400.00 16.00 28400.00100MM FENCE POSTS 2.30M
0116 3515000000-M 866  340 EA  32.00 10880.00 32.00 10880.00 32.00 10880.00125MM FENCE POSTS 2.50M
0117 3533000000-M 866  35 M   50.00 1750.00 49.50 1732.50 49.50 1732.50CL FENCE ****MM FABRIC

(2400MM)
0118 3539000000-M 866  8 EA  50.00 400.00 50.00 400.00 50.00 400.00LINE POST FOR ****MM CL F

(2400MM)
0119 3545000000-M 866  2 EA  120.00 240.00 120.00 240.00 120.00 240.00TERM POST FOR ****MM CL

(2400MM)
0120 3551000000-M 866  2 EA  130.00 260.00 130.00 260.00 130.00 260.00M GATE POST ****MM CL F

(2400MM)
0121 3564000000-M 866  3 EA  300.00 900.00 300.00 900.00 300.00 900.00SGL GATE **HIGH, **WIDE, **OPEN

(1200MM, 3600MM, 3600MM)
0122 3565000000-M 866  1 EA  700.00 700.00 700.00 700.00 700.00 700.00DBL GATE **HIGH, **WIDE, **OPEN

(2400MM, 3600MM, 7200MM) OPENING
0123 3628000000-M 876  350 MTN 40.00 14000.00 36.00 12600.00 34.00 11900.00PLN RIP RAP CL I
0124 3649000000-M 876  3,550 MTN 32.00 113600.00 30.00 106500.00 32.00 113600.00PLN RIP RAP, CLASS B
0125 3656000000-M 876 10,741.1 M2  1.00 10741.10 1.80 19333.98 2.00 21482.20FILTER FABRIC FOR DRAINGE
0126 4048000000-M 902  3 M3  550.00 1650.00 740.00 2220.00 550.00 1650.00RC SIGN FOOTINGS
0127 4054000000-M 902  2 M3  550.00 1100.00 740.00 1480.00 550.00 1100.00PLN CONC SIGN FOOTINGS
0128 4060000000-M 903  899 KG  6.00 5394.00 8.40 7551.60 5.75 5169.25SUPPORT, BRKWY STL BEAM
0129 4066000000-M 903  1,330 KG  4.00 5320.00 8.40 11172.00 3.75 4987.50SIMPLE STL BEAM SIGN SUPP
0130 4072000000-M 903  284 M   22.00 6248.00 23.10 6560.40 22.00 6248.00SUPPORT, 4.5KG STEEL U-CHNL
0131 4096000000-N 904  3 EA  100.00 300.00 105.00 315.00 100.00 300.00SIGN ERECTION, TYPE D
0132 4102000000-N 904  47 EA  65.00 3055.00 52.60 2472.20 65.00 3055.00SIGN ERECTION, TYPE E
0133 4109000000-N 904  5 EA  1150.00 5750.00 1580.00 7900.00 1150.00 5750.00SIGN ERECTION, TYPE *** (OVRHD)

(A)
0134 4109000000-N 904  4 EA  375.00 1500.00 525.00 2100.00 375.00 1500.00SIGN ERECTION, TYPE *** (OVRHD)

(B)
0135 4110000000-N 904  10 EA  500.00 5000.00 315.00 3150.00 500.00 5000.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0136 4110000000-N 904  3 EA  250.00 750.00 158.00 474.00 250.00 750.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0137 4115000000-N 904  2 EA  450.00 900.00 630.00 1260.00 450.00 900.00SIGN ERECTION, OVERLAY (OVRHD)
0138 4129000000-N 906  1 EA  425.00 425.00 105.00 105.00 425.00 425.00RELOCATE SIGN, TYPE *****

(A, GROUND MOUNTED)
0139 4129000000-N 906  1 EA  500.00 500.00 105.00 105.00 500.00 500.00RELOCATE SIGN, TYPE *****

(A, OVERHEAD)
0140 4129000000-N 906  1 EA  225.00 225.00 1500.00 1500.00 225.00 225.00RELOCATE SIGN, TYPE *****

(B, GROUND MOUNTED)
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0141 4129000000-N 906  1 EA  250.00 250.00 7000.00 7000.00 250.00 250.00RELOCATE SIGN, TYPE *****
(B, OVERHEAD)

0142 4138000000-N 907  3 EA  20.00 60.00 100.00 300.00 20.00 60.00DISPOSE SUPPORT, STL BM
0143 4149000000-N 907  5 EA  1300.00 6500.00 1050.00 5250.00 1300.00 6500.00DISPOSE SIGN SYST OVRHD
0144 4152000000-N 907  5 EA  100.00 500.00 50.00 250.00 100.00 500.00DISPOSE SIGN SYST STL BM
0145 4155000000-N 907  18 EA  5.00 90.00 5.00 90.00 5.00 90.00DISPOSE SIGN SYST U-CHAN
0146 4234000000-N 907  9 EA  150.00 1350.00 158.00 1422.00 150.00 1350.00DISPOSE SIGN, A OR B (OVRHD)
0147 4370000000-N SP  Lump Sum 14000.00 11000.00 14000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "A"
0148 4370000000-N SP  Lump Sum 24000.00 20800.00 24000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "B"
0149 4370000000-N SP  Lump Sum 26000.00 22800.00 26000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "C"
0150 4370000000-N SP  Lump Sum 6100.00 21000.00 6100.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "D"
0151 4370000000-N SP  Lump Sum 20000.00 17260.00 20000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "E"
0152 4370000000-N SP  Lump Sum 17000.00 15600.00 17000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "F"
0153 4370000000-N SP  Lump Sum 12000.00 9600.00 12000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "G"
0154 4370000000-N SP  Lump Sum 19000.00 14100.00 19000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "H"
0155 4370000000-N SP  Lump Sum 23000.00 20500.00 23000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "I"
0156 4370000000-N SP  Lump Sum 12000.00 9600.00 12000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "J"
0157 4370000000-N SP  Lump Sum 15000.00 12000.00 15000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "K"
0158 4370000000-N SP  Lump Sum 14000.00 11500.00 14000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "L"
0159 4370000000-N SP  Lump Sum 6100.00 20000.00 6100.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "M"
0160 4370000000-N SP  Lump Sum 12000.00 9550.00 12000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "N"
0161 4370000000-N SP  Lump Sum 16000.00 12970.00 16000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "O"
0162 4370000000-N SP  Lump Sum 19000.00 17200.00 19000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "P"
0163 4370000000-N SP  Lump Sum 12000.00 9600.00 12000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "Q"
0164 4370000000-N SP  Lump Sum 16000.00 16225.00 16000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "R"
0165 4370000000-N SP  Lump Sum 17000.00 17050.00 17000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "S"
0166 4370000000-N SP  Lump Sum 32000.00 31500.00 32000.00GENERIC SIGNING ITEM (LS)

OVERHEAD SIGN ASSEMBLY "A"
0167 4370000000-N SP  Lump Sum 36000.00 52500.00 36000.00GENERIC SIGNING ITEM (LS)

OVERHEAD SIGN ASSEMBLY "B"
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0168 4370000000-N SP  Lump Sum 64000.00 73500.00 64000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "C"

0169 4370000000-N SP  Lump Sum 20500.00 26250.00 20500.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "D"

0170 4370000000-N SP  Lump Sum 51000.00 52500.00 51000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "E"

0171 4370000000-N SP  Lump Sum 31500.00 36750.00 31500.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "F"

0172 4370000000-N SP  Lump Sum 20000.00 21000.00 20000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "G"

0173 4370000000-N SP  Lump Sum 31000.00 36750.00 31000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "H"

0174 4370000000-N SP  Lump Sum 70000.00 73500.00 70000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "I"

0175 4370000000-N SP  Lump Sum 24500.00 26250.00 24500.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "J"

0176 4370000000-N SP  Lump Sum 34000.00 31500.00 34000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "K"

0177 4370000000-N SP  Lump Sum 32000.00 31500.00 32000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "L"

0178 4370000000-N SP  Lump Sum 20000.00 26250.00 20000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "M"

0179 4370000000-N SP  Lump Sum 24000.00 26250.00 24000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "N"

0180 4370000000-N SP  Lump Sum 43000.00 47250.00 43000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "O"

0181 4370000000-N SP  Lump Sum 61000.00 63000.00 61000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "P"

0182 4370000000-N SP  Lump Sum 30600.00 31500.00 30600.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "Q"

0183 4370000000-N SP  Lump Sum 46000.00 42000.00 46000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "R"

0184 4370000000-N SP  Lump Sum 57000.00 52500.00 57000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "S"

0185 4400000000-M 1110  28 M2  80.00 2240.00 100.00 2800.00 80.00 2240.00WORK ZONE SIGNS (STAT)
0186 4405000000-M 1110  137 M2  230.00 31510.00 200.00 27400.00 380.00 52060.00WORK ZONE SIGNS (PORT)
0187 4410000000-M 1110  9 M2  50.00 450.00 55.00 495.00 100.00 900.00WORK ZONE SIGNS (BARRICAD
0188 4415000000-N 1115  10 EA  6700.00 67000.00 4000.00 40000.00 2500.00 25000.00FLASHING ARROW PNL TYPE C
0189 4420000000-N 1120  7 EA  29785.10 208495.70 19000.00 133000.00 15000.00 105000.00CHANGEABLE MESSAGE SIGNS
0190 4430000000-N 1130  949 EA  70.00 66430.00 50.00 47450.00 60.00 56940.00DRUMS
0191 4435000000-N 1135  50 EA  25.00 1250.00 22.00 1100.00 25.00 1250.00CONES
0192 4440000000-M 1145  6 M   520.00 3120.00 130.00 780.00 30.00 180.00BARRICADES (TYPE II)
0193 4445000000-M 1145  103 M   520.00 53560.00 125.00 12875.00 30.00 3090.00BARRICADES (TYPE III)
0194 4455000000-N 1150  200 MD  165.00 33000.00 135.00 27000.00 150.00 30000.00FLAGGER
0195 4460000000-N 1155  9 EA  105.00 945.00 950.00 8550.00 200.00 1800.00WARNING LIGHTS (TYPE B)
0196 4465000000-N 1160  11 EA  8600.00 94600.00 12500.00 137500.00 8500.00 93500.00TEMPORARY CRASH CUSHIONS
0197 4480000000-N 1165  2 EA  9500.00 19000.00 100000.00 200000.00 15000.00 30000.00TRUCK MTD IMP ATTN 60 MPH
0198 4485000000-M 1170  3,360 M   55.00 184800.00 50.00 168000.00 54.00 181440.00PORTABLE BARRIER
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0199 4500000000-M 1170  1,751 M   14.00 24514.00 21.00 36771.00 13.25 23200.75RESET PORTABLE BARRIER
0200 4510000000-N SP   72 HR  45.00 3240.00 50.00 3600.00 50.00 3600.00POLICE
0201 4560000000-M SP   5 M2  160.00 800.00 450.00 2250.00 1000.00 5000.00TEMP GUIDE SIGN (GRD MTD SIGN)
0202 4620000000-M 1205  12,637 M   4.50 56866.50 5.75 72662.75 4.43 55981.91REM TAPE LINES 150MM
0203 4645000000-N 1205  6 EA  150.00 900.00 200.00 1200.00 150.00 900.00REM TAPE PVT MKG SYMBOL
0204 4650000000-N 1251  1,189 EA  6.00 7134.00 6.00 7134.00 6.00 7134.00TEMP RAISED PVMT MRKS
0205 4810000000-M 1205  7,322 M   0.75 5491.50 0.60 4393.20 0.75 5491.50PAINT PVT MKG LINES 100MM
0206 4820000000-M 1205  108 M   1.50 162.00 1.25 135.00 1.50 162.00PAINT PVT MKG LINES 200MM
0207 4845000000-N 1205  8 EA  45.00 360.00 50.00 400.00 45.00 360.00PAINT PVT MKG SYMBOL
0208 4855000000-M 1205  1,735 M   3.00 5205.00 1.65 2862.75 3.12 5413.20REMVL OF 150MM LINES
0209 4860000000-M 1205  996 M   4.00 3984.00 2.00 1992.00 4.16 4143.36REMVL OF 200MM LINES
0210 4875000000-N 1205  18 EA  45.00 810.00 50.00 900.00 45.00 810.00REMOVAL OF SYMBL & CHARAC
0211 4880000000-M 1205  27,244 M   1.00 27244.00 1.00 27244.00 0.98 26699.12CURING COMPD REMOVAL LINE
0212 4885000000-N 1205  27 EA  45.00 1215.00 40.00 1080.00 45.00 1215.00CURING COMPD REMOVAL SYMB
0213 4890000000-M SP   41,515 M   4.00 166060.00 4.85 201347.75 4.29 178099.35GENERIC PAVEMENT MARKING ITEM (M)

POLYUREA -PAVEMENT MARKING LINES 150MM
0214 4895000000-N SP   77 EA  150.00 11550.00 150.00 11550.00 150.00 11550.00GENERIC PAVEMENT MARKING ITEM (EA)

POLYUREA -PAVEMENT MARKING    SYMBOLS
0215 4900000000-N 1252  1,800 EA  5.00 9000.00 5.00 9000.00 5.00 9000.00PERM RAISED PVMT MARKERS
0216 5300000000-M 1505  5,000 MTN 9.00 45000.00 12.25 61250.00 9.00 45000.00FND CONDIT MAT'L ********

(I)
0217 5300000000-M 1505 8,751.2 MTN 24.00 210028.80 13.25 115953.40 10.00 87512.00FND CONDIT MAT'L ********

(VI)
0218 5306000000-M SP  15,151.2 MTN 20.00 303024.00 13.25 200753.40 14.00 212116.80BEDDN MAT'L CL **********

(VI)
0219 5312000000-M 1505  20,000 MTN 19.00 380000.00 10.00 200000.00 10.00 200000.00SEL BKFL MAT'L CLASS ****

(IV)
0220 5319000000-M 1505  80 M3  150.00 12000.00 120.00 9600.00 150.00 12000.00CL B CONC FOR ENCAS LINE
0221 5360000000-M 1510  112 M   60.00 6720.00 71.50 8008.00 60.00 6720.00150MM DI H2O PIPE 2.41MPA
0222 5384000000-M 1510  232 M   115.00 26680.00 151.00 35032.00 115.00 26680.00400MM DI H2O PIPE ****MPA

(2.41)
0223 5480000000-M 1510  1,251 KG  4.00 5004.00 1.75 2189.25 3.50 4378.50DI H2O FITTINGS 1.72MPA
0224 5672000000-N 1510  2 EA  1000.00 2000.00 1600.00 3200.00 1000.00 2000.00RELOCATE EXIST FIRE HYD
0225 5750000000-M 1520  102 M   75.00 7650.00 70.00 7140.00 75.00 7650.00***MM DI FRC MN SS P ****

(200MM, 2.41)
0226 5750000000-M 1520  136 M   80.00 10880.00 64.25 8738.00 80.00 10880.00***MM DI FRC MN SS P ****

(250MM, 2.41)
0227 5756000000-M 1520  173 KG  3.50 605.50 11.00 1903.00 3.50 605.50DI SS PIPE FITTINGS
0228 5774000000-M 1525  4 EA  2825.00 11300.00 2250.00 9000.00 1400.00 5600.00STD ****MM DIA PC MH 0-2M

(1200MM)
0229 5774000000-M 1525  2 EA  3400.00 6800.00 3050.00 6100.00 1700.00 3400.00STD ****MM DIA PC MH 0-2M

(1500MM)
0230 5774000000-M 1525  1 EA  13200.00 13200.00 8250.00 8250.00 10000.00 10000.00STD ****MM DIA PC MH 0-2M

(3000MM)
0231 5780000000-M 1525 3.164 M   350.00 1107.40 520.00 1645.28 400.00 1265.60STD PC MH WALL ****MM 2+

(1200MM)
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0232 5780000000-M 1525 8.585 M   450.00 3863.25 675.00 5794.88 1000.00 8585.00STD PC MH WALL ****MM 2+
(1500MM)

0233 5780000000-M 1525 2.336 M   550.00 1284.80 2335.00 5454.56 1400.00 3270.40STD PC MH WALL ****MM 2+
(3000MM)

0234 5798000000-M 1530  1,960 M   155.00 303800.00 158.00 309680.00 200.00 392000.00FL OR REMV *** PIPE *****
(1500MM, RC SEWER)

0235 5798000000-M 1530  92 M   48.00 4416.00 21.00 1932.00 25.00 2300.00FL OR REMV *** PIPE *****
(450MM, TERRA COTA)

0236 5816000000-N 1530  18 EA  4200.00 75600.00 1065.00 19170.00 500.00 9000.00BRK DN,PLUG & FILL UT MH
0237 5864000000-M SP   74 M   500.00 37000.00 575.00 42550.00 500.00 37000.00450MM STL NCAS PIPE****BJ

(6.35)
0238 5882000000-N SP   28 EA  12000.00 336000.00 3200.00 89600.00 12000.00 336000.00GENERIC UTILITY ITEM (EA)

1200MM DIA PRECAST CONC PIPE TEE MANHOLE, 0-2M
DEPTH

0239 5882000000-N SP   1 EA  70000.00 70000.00 20000.00 20000.00 200000.00 200000.00GENERIC UTILITY ITEM (EA)
BYPASS PIPING & PUMPING

0240 5882000000-N SP   1 EA  290000.00 290000.00 225000.00 225000.00 300000.00 300000.00GENERIC UTILITY ITEM (EA)
CONCRETE JUNCTION BOX AT STA 25+76.83

0241 5882000000-N SP   1 EA  2525.00 2525.00 2000.00 2000.00 2500.00 2500.00GENERIC UTILITY ITEM (EA)
REMOVE & REPLACE EXISTING FIRE HYDRANT

0242 5882000000-N SP   5 EA  250.00 1250.00 600.00 3000.00 250.00 1250.00GENERIC UTILITY ITEM (EA)
REMOVE & STOCKPILE EXISTING FIRE HYDRANT

0243 5888000000-M SP   15 M   150.00 2250.00 49.25 738.75 96.00 1440.00GENERIC UTILITY ITEM (M)
100MM DIAMETER, 6.02MM THICK- NESS STEEL
ENCASEMENT PIPE BY OPEN CUT

0244 5888000000-M SP   29 M   600.00 17400.00 1100.00 31900.00 718.00 20822.00GENERIC UTILITY ITEM (M)
1500MM RC SEWER PIPE, CLASS III

0245 5888000000-M SP  453.6 M   1000.00 453600.00 3800.00 1723680.00 1068.00 484444.80GENERIC UTILITY ITEM (M)
1500MM RC SEWER PIPE, SPECIAL DESIGN CLASS

0246 5888000000-M SP  1,781.4 M   660.00 1175724.00 885.00 1576539.00 793.00 1412650.20GENERIC UTILITY ITEM (M)
1500MM RC SEWER PIPE, CLASS IV

0247 5888000000-M SP  916.4 M   770.00 705628.00 1335.00 1223394.00 843.00 772525.20GENERIC UTILITY ITEM (M)
1500MM RC SEWER PIPE, CLASS V

0248 5888000000-M SP  263.9 M   130.00 34307.00 235.00 62016.50 105.00 27709.50GENERIC UTILITY ITEM (M)
200MM DI SEWER PIPE, CLASS 51

0249 5888000000-M SP   65 M   4800.00 312000.00 5250.00 341250.00 8000.00 520000.00GENERIC UTILITY ITEM (M)
2400MM TUNNEL LINER PLATE, 5 GAUGE THICK

0250 5888000000-M SP   15 M   225.00 3375.00 130.00 1950.00 177.00 2655.00GENERIC UTILITY ITEM (M)
400MM DIAMETER, 9.525MM THICK- NESS STEEL
ENCASEMENT PIPE BY OPEN CUT

0251 5888000000-M SP   205 M   125.00 25625.00 210.00 43050.00 87.00 17835.00GENERIC UTILITY ITEM (M)
400MM HIGH DENSITY POLYETHYLENE (HDPE) PIPE

0252 5888000000-M SP   11 M   215.00 2365.00 210.00 2310.00 200.00 2200.00GENERIC UTILITY ITEM (M)
450MM DI SEWER PIPE, CLASS 51

0253 5888000000-M SP   70 M   500.00 35000.00 200.00 14000.00 210.00 14700.00GENERIC UTILITY ITEM (M)
500MM DIAMETER, 9.525MM THICK- NESS STEEL
ENCASEMENT PIPE BY OPEN CUT

0254 5888000000-M SP   433 M   50.00 21650.00 50.00 21650.00 29.00 12557.00GENERIC UTILITY ITEM (M)
50MM HIGH DENSITY POLYETHYLENE (HDPE) PIPE

0255 5888000000-M SP   122 M   375.00 45750.00 370.00 45140.00 225.00 27450.00GENERIC UTILITY ITEM (M)
600MM DI SEWER PIPE, CLASS 51
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0256 5888000000-M SP  143.6 M   650.00 93340.00 970.00 139292.00 400.00 57440.00GENERIC UTILITY ITEM (M)
PRECAST CONC PIPE TEE MANHOLE WALL, 1200MM DIA,
OVER 2M HT

0257 5888000000-M SP   82 M   75.00 6150.00 50.00 4100.00 75.00 6150.00GENERIC UTILITY ITEM (M)
REMOVE EXISTING FORCE MAIN FROM CULVERT

0258 5912000000-N SP  Lump Sum 20000.00 250000.00 27050.00GENERIC UTILITY ITEM (LS)
BYPASS LINES

0259 5912000000-N SP  Lump Sum 150000.00 800000.00 1207300.00GENERIC UTILITY ITEM (LS)
PUMP STATION COMPLEX

0260 6000000000-M 1605  6,050 M   8.00 48400.00 15.00 90750.00 5.05 30552.50TEMPORARY SILT FENCE
0261 6006000000-M 1610  700 MTN 38.00 26600.00 18.50 12950.00 30.00 21000.00EROS CONTRL STONE CL A
0262 6009000000-M 1610  10,300 MTN 38.00 391400.00 20.00 206000.00 32.00 329600.00EROS CONTRL STONE CL B
0263 6012000000-M 1610  4,000 MTN 53.00 212000.00 20.00 80000.00 28.00 112000.00SEDIMENT CONTROL STONE
0264 6015000000-M 1615 54.5 HA  740.00 40330.00 785.00 42782.50 725.00 39512.50TEMPORARY MULCHING
0265 6018000000-M 1620  2,750 KG  4.40 12100.00 5.10 14025.00 4.00 11000.00SEED FOR TEMP SEEDING
0266 6021000000-M 1620  22 MTN 650.00 14300.00 500.00 11000.00 550.00 12100.00FERT FOR TEMP SEEDING
0267 6024000000-M 1622  1,525 M   41.00 62525.00 40.00 61000.00 25.00 38125.00TEMPORARY SLOPE DRAINS
0268 6027000000-N 1622  87 EA  135.00 11745.00 255.00 22185.00 100.00 8700.00INLET PROTCN @ SLOPE DRNS
0269 6030000000-M 1630  44,500 M3  4.10 182450.00 5.75 255875.00 3.00 133500.00SILT EXCAVATION
0270 6033000000-M 1631  1,850 M2  1.74 3219.00 1.75 3237.50 1.40 2590.00SYNTHETIC ROVING
0271 6036000000-M 1631  2,100 M2  1.62 3402.00 1.85 3885.00 1.40 2940.00MATTING FOR EROS CONTROL
0272 6042000000-M 1632  510 M   15.00 7650.00 18.00 9180.00 15.00 7650.006.4MM HARDWARE CLOTH
0273 6045000000-M SP   20 M   70.00 1400.00 115.00 2300.00 100.00 2000.00***MM TEMPORARY PIPE

(450MM)
0274 6069000000-M 1638  80 M3  31.00 2480.00 27.00 2160.00 13.00 1040.00STILLING BASINS
0275 6084000000-M 1660 65.5 HA  2270.00 148685.00 2700.00 176850.00 2125.00 139187.50SEEDING & MULCHING
0276 6087000000-M 1660  30 HA  80.00 2400.00 90.00 2700.00 120.00 3600.00MOWING
0277 6090000000-M 1661  650 KG  13.00 8450.00 14.00 9100.00 13.00 8450.00SEED FOR REPAIR SEEDING
0278 6093000000-M 1661 2.25 MTN 830.00 1867.50 750.00 1687.50 850.00 1912.50FERT FOR REPAIR SEEDING
0279 6096000000-M 1662  1,825 KG  3.00 5475.00 3.50 6387.50 5.00 9125.00SEED FOR SUPP SEEDING
0280 6102000000-M 1664  7,400 M2  5.00 37000.00 5.60 41440.00 4.00 29600.00SODDING
0281 6105000000-M 1664  1,665 KL  16.00 26640.00 70.00 116550.00 17.00 28305.00WATER
0282 6108000000-M 1665 109.75 MTN 280.00 30730.00 310.00 34022.50 275.00 30181.25FERTILIZER TOPDRESSING
0283 6111000000-M SP   15 M   50.00 750.00 850.00 12750.00 230.00 3450.00IMPERVIOUS DIKE
0284 6114000000-N SP   30 HR  38.00 1140.00 50.00 1500.00 25.00 750.00SPECIALIZED HAND MOWING
0285 6117000000-N 1675  24 EA  1.00 24.00 100.00 2400.00 100.00 2400.00RESPONSE FOR EROS CONTROL
0286 6123000000-M 1670 1.8 HA  1300.00 2340.00 1400.00 2520.00 1600.00 2880.00REFORESTATION
0287 7048000000-M 1705  8 EA  900.00 7200.00 500.00 4000.00 1180.00 9440.00300MM PEDEST SIGNL HD 2 SEC
0288 7060000000-M 1705  700 M   3.15 2205.00 10.00 7000.00 6.24 4368.00SIGNAL CABLE
0289 7120000000-M 1705  8 EA  1000.00 8000.00 845.00 6760.00 891.00 7128.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0290 7144000000-M 1705  4 EA  1650.00 6600.00 1455.00 5820.00 1490.00 5960.00VEHICLE SIGNAL HD (300MM, 5 SECT)
0291 7252000000-M 1710  190 M   6.00 1140.00 10.00 1900.00 8.22 1561.80MESSENGER CABLE (6.35MM)
0292 7276000000-M 1715  123 M   55.00 6765.00 160.00 19680.00 102.30 12582.90JACK & BORE
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0293 7300000000-M 1715  2,435 M   18.00 43830.00 14.00 34090.00 9.87 24033.45TRENCHING (UNPAVED)
0294 7324000000-N 1716  16 EA  400.00 6400.00 225.00 3600.00 275.00 4400.00JUNCTION BOX (STANDARD SIZE)
0295 7336000000-N 1716  48 EA  650.00 31200.00 500.00 24000.00 670.00 32160.00JUNCTION BOX (OVER-SIZED)
0296 7372000000-N 1721  9 EA  165.00 1485.00 225.00 2025.00 210.00 1890.00GUY ASSEMBLY
0297 7420000000-M 1722  8 EA  350.00 2800.00 250.00 2000.00 299.00 2392.0050MM RISER W/ WEATHERHEAD
0298 7444000000-M 1725  558 M   20.00 11160.00 15.00 8370.00 12.18 6796.44INDUCTIVE LOOP SAWCUT
0299 7456000000-M 1726  1,290 M   2.20 2838.00 5.00 6450.00 4.26 5495.40LEAD-IN CABLE
0300 7484000000-N SP   1 EA  700.00 700.00 930.00 930.00 1850.00 1850.00MICROWAVE VEHICLE DETECTOR
0301 7486000000-M SP   45 M   2.20 99.00 5.00 225.00 4.47 201.15TYPE 2 LEAD-IN CABLE
0302 7504000000-M SP   3,126 M   6.00 18756.00 10.00 31260.00 6.57 20537.82COMMUN CABLE ** TWST PR

(12)
0303 7566000000-N 1733  48 EA  100.00 4800.00 100.00 4800.00 165.00 7920.00DELINEATOR MARKER
0304 7588000000-N 1741  6 EA  7350.00 44100.00 5875.00 35250.00 6200.00 37200.00SGNL MAST ARM WITH METAL POLE
0305 7612000000-N 1742  6 EA  3000.00 18000.00 5200.00 31200.00 4180.00 25080.00METAL SIGNAL POLE FOUNDATION
0306 7624000000-N 1743  5 EA  1500.00 7500.00 850.00 4250.00 1380.00 6900.00SIGNAL PEDESTAL WITH FOUND
0307 7636000000-N 1745  6 EA  325.00 1950.00 125.00 750.00 290.00 1740.00SIGN FOR SIGNALS
0308 7684000000-N 1750  2 EA  800.00 1600.00 830.00 1660.00 740.00 1480.00SIGNAL CABINET FOUNDATION
0309 7828000000-N 1751  2 EA  12500.00 25000.00 12900.00 25800.00 13800.00 27600.00CONTRLR W/ CBNT, NEMA TS-2 BASE MTD
0310 7852000000-N 1751  16 EA  225.00 3600.00 205.00 3280.00 141.00 2256.00DETECTOR CHANNEL (NEMA TS-2)
0311 7980000000-N SP   2 EA  3000.00 6000.00 3190.00 6380.00 2900.00 5800.00GENERIC SIGNAL ITEM (EA)

RCU
0312 7980000000-N SP   2 EA  1100.00 2200.00 1200.00 2400.00 1400.00 2800.00GENERIC SIGNAL ITEM (EA)

RCU INTERFACE PANEL
0313 7990000000-M SP   800 M   45.00 36000.00 25.50 20400.00 56.10 44880.00GENERIC SIGNAL ITEM (M)

DIRECTIONAL DRILL POLYETHYLENECONDUIT
0314 1044000000-M 501  61,170 M2  2.00 122340.00 1.59 97260.30LIME TRTD SOIL (SLURRY)
0315 1066000000-M 501  673 MTN 130.00 87490.00 163.00 109699.00LIME FOR LIME TRTD SOIL
0316 1176000000-M 542  61,170 M2  2.00 122340.00 1.75 107047.50***MM SOIL CEMENT BASE

(180MM)
0317 1187000000-M 542  1,835 MTN 100.00 183500.00 93.00 170655.00PC FOR SOIL CEMENT BASE
0318 1198000000-M SP   413 MTN 15.00 6195.00 20.00 8260.00AGGREGATE FOR SOIL CEM B
0319 1209000000-M 543  5,505 L   1.40 7707.00 0.45 2477.25ASPHALT CURING SEAL
0320 2143000000-M 818  10 MTN 30.00 300.00 100.00 1000.00BLOTTING SAND
0321 1880000000-M SP   39,200 MTN 16.75 656600.00GENERIC PAVING ITEM (MTN)

AGGREGATE BASE COURSE FOR STABILIZATION

CULVERT ITEMS

0322 8126000000-N 414 Lump Sum 3000.00 1450.00 4200.00CULV EXCAV @ ************
(102+88.320 -Y-)

0323 8133000000-M 414 3.3 MTN 40.00 132.00 48.00 158.40 65.00 214.50FND COND MATL BOX CULV
0324 8196000000-M 420 9.3 M3  800.00 7440.00 1680.00 15624.00 1200.00 11160.00CL A CONC, CULVERT
0325 8245000000-M 425  626 KG  3.00 1878.00 0.75 469.50 1.04 651.04REINF STL CULV
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STRUCTURE ITEMS

0326 8091000000-N 410 Lump Sum 5000.00 15000.00 5600.00FND EXCAV B** STA *******
(1,22+43.606 -L-LT)

0327 8091000000-N 410 Lump Sum 3000.00 15000.00 7000.00FND EXCAV B** STA *******
(1,22+43.606 -L-RT)

0328 8091000000-N 410 Lump Sum 1500.00 15000.00 3000.00FND EXCAV B** STA *******
(1,3+61.081 -RPDY-)

0329 8091000000-N 410 Lump Sum 2000.00 15000.00 4500.00FND EXCAV B** STA *******
(1,6+98.878 -RPACY-)

0330 8091000000-N 410 Lump Sum 3000.00 15000.00 7000.00FND EXCAV B** STA *******
(1,8+56.351 -RPBDY-)

0331 8091000000-N 410 Lump Sum 2000.00 15000.00 2700.00FND EXCAV B** STA *******
(2,3+61.081 -RPDY-)

0332 8091000000-N 410 Lump Sum 3000.00 15000.00 3600.00FND EXCAV B** STA *******
(2,6+98.878 -RPACY-)

0333 8091000000-N 410 Lump Sum 4000.00 15000.00 7700.00FND EXCAV B** STA *******
(2,8+56.351 -RPBDY-)

0334 8091000000-N 410 Lump Sum 4000.00 15000.00 6400.00FND EXCAV B** STA *******
(3,3+61.081 -RPDY-)

0335 8091000000-N 410 Lump Sum 4000.00 15000.00 5400.00FND EXCAV B** STA *******
(3,6+98.878 -RPACY-)

0336 8091000000-N 410 Lump Sum 4000.00 15000.00 9200.00FND EXCAV B** STA *******
(3,8+56.351 -RPBDY-)

0337 8091000000-N 410 Lump Sum 4000.00 15000.00 3900.00FND EXCAV B** STA *******
(4,3+61.081 -RPDY-)

0338 8091000000-N 410 Lump Sum 2000.00 15000.00 9200.00FND EXCAV B** STA *******
(4,6+98.878 -RPACY-)

0339 8091000000-N 410 Lump Sum 4000.00 15000.00 6700.00FND EXCAV B** STA *******
(4,8+56.351 -RPBDY-)

0340 8091000000-N 410 Lump Sum 1500.00 15000.00 5400.00FND EXCAV B** STA *******
(5,3+61.081 -RPDY-)

0341 8091000000-N 410 Lump Sum 2000.00 15000.00 4200.00FND EXCAV B** STA *******
(5,6+98.878 -RPACY-)

0342 8091000000-N 410 Lump Sum 1500.00 15000.00 5000.00FND EXCAV B** STA *******
(5,8+56.351 -RPBDY-)

0343 8091000000-N 410 Lump Sum 3000.00 15000.00 10900.00FND EXCAV B** STA *******
(6,6+98.878 -RPACY-)

0344 8091000000-N 410 Lump Sum 4000.00 15000.00 48800.00FND EXCAV B** STA *******
(6,8+56.351 -RPBDY-)

0345 8091000000-N 410 Lump Sum 2000.00 15000.00 8000.00FND EXCAV B** STA *******
(7,6+98.878 -RPACY-)

0346 8091000000-N 410 Lump Sum 3000.00 15000.00 4650.00FND EXCAV B** STA *******
(7,8+56.351 -RPBDY-)

0347 8091000000-N 410 Lump Sum 2000.00 15000.00 4400.00FND EXCAV B** STA *******
(8,6+98.878 -RPACY-)

0348 8091000000-N 410 Lump Sum 2000.00 15000.00 5650.00FND EXCAV B** STA *******
(8,8+56.351 -RPBDY-)

0349 8105500000-M SP  481.1 M   650.00 312715.00 1135.00 546048.50 830.00 399313.00****MM DRILLD PIER IN SOIL
(1219MM)

0350 8105600000-M SP   280 M   2750.00 770000.00 3140.00 879200.00 2458.00 688240.00****MM DRILLD PIER NO SOIL
(1219MM)

0351 8113000000-N SP   6 EA  1148.25 6889.50 275.00 1650.00 500.00 3000.00SID INSPECTION
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0352 8115000000-N SP   12 EA  3000.00 36000.00 1500.00 18000.00 600.00 7200.00CROSSHOLE SONIC LOGGING
0353 8116000000-M SP  3,253.1 M   10.00 32531.00 23.00 74821.30 5.00 16265.50CSL TUBES
0354 8147000000-M 420 16,691.2 M2  200.00 3338240.00 170.00 2837504.00 168.00 2804121.60REINF CONC DECK SLAB
0355 8161000000-M 420 13,941.2 M2  2.00 27882.40 2.50 34853.00 1.73 24118.28GROOVING BRIDGE FLOORS
0356 8175000000-M 420 3,195.3 M3  425.00 1358002.50 325.00 1038472.50 375.00 1198237.50CL AA CONC, BRIDGE
0357 8182000000-M 420 1,276.3 M3  550.00 701965.00 450.00 574335.00 425.00 542427.50CL A CONC, BRIDGE
0358 8210000000-N 422 Lump Sum 15900.00 25000.00 27800.00BRG APPR SLAB ***********

(22+43.606 -L-LT)
0359 8210000000-N 422 Lump Sum 18300.00 25000.00 31400.00BRG APPR SLAB ***********

(22+43.606 -L-RT)
0360 8210000000-N 422 Lump Sum 14200.00 25000.00 28300.00BRG APPR SLAB ***********

(3+61.081 -RPDY-)
0361 8210000000-N 422 Lump Sum 14100.00 25000.00 28300.00BRG APPR SLAB ***********

(6+98.878 -RPACY-)
0362 8210000000-N 422 Lump Sum 14200.00 25000.00 30000.00BRG APPR SLAB ***********

(8+56.351 -RPBDY-)
0363 8217000000-M 425  649,023 KG  0.88 571140.24 0.80 519218.40 0.96 623062.08REINF STEEL (BRIDGE)
0364 8238000000-M 425  29,936 KG  1.83 54782.88 1.30 38916.80 1.65 49394.40SPIRAL COL REINF STL STR
0365 8280000000-M 440 Lump Sum 10000000.00 7652000.00 7310000.00STRUCTURAL STEEL
0366 8364000000-M 450 3,071.4 M   68.00 208855.20 71.00 218069.40 60.00 184284.00HP310X79 STL PILE
0367 8384000000-M 450 2,438.8 M   95.00 231686.00 98.00 239002.40 74.50 181690.60HP360X108 STL PILE
0368 8391000000-N 450  83 EA  78.00 6474.00 130.00 10790.00 58.00 4814.00STEEL PILE POINTS
0369 8482000000-M 460 209.126 M   410.00 85741.66 360.00 75285.36 363.00 75912.74THREE BAR METAL RAIL
0370 8503000000-M 460 2,392.985 M   97.00 232119.55 100.00 239298.50 112.50 269210.81CONC BARRIER RAIL
0371 8531000000-M 462 5,045.6 M2  55.00 277508.00 48.00 242188.80 50.00 252280.00100MM SLOPE PROTECTION
0372 8650000000-N SP  Lump Sum 382000.00 500000.00 306700.00POT BEARINGS
0373 8657000000-N 430 Lump Sum 8300.00 50000.00 20800.00ELASTOMERIC BEARINGS
0374 8692000000-N SP  Lump Sum 39157.29 45000.00 48700.00EVAZOTE JOINT SEALS
0375 8713000000-N SP  Lump Sum 181800.00 70000.00 180000.00MODULAR EXP JOINT SEALS

 

    TOTAL 45413047.45 TOTAL 47681944.00 TOTAL 47839727.07CONTRACT TOTAL

 

    SUB-TOTAL 26393607.23 SUB-TOTAL 31289588.14 SUB-TOTAL 32309029.52ROADWAY ITEMS
    SUB-TOTAL 12450.00 SUB-TOTAL 17701.90 SUB-TOTAL 16225.54CULVERT ITEMS
    SUB-TOTAL 19006990.22 SUB-TOTAL 16374653.96 SUB-TOTAL 15514472.01STRUCTURE ITEMS
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0001 0000100000-N 800 Lump Sum 2500000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 600000.00CONSTRUCTION SURVEYING
0003 0001000000-M 200 Lump Sum 2160000.00CLEARING & GRUBBING
0004 0008000000-M 200 1.6 HA  12200.00 19520.00SUPP CLEARING & GRUBBING
0005 0022000000-M 225  537,375 M3  5.00 2686875.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 26000.00REINF BRG APPR **********

(15+16.992 Y1 )
0007 0029000000-N SP  Lump Sum 30000.00REINF BRG APPR **********

(15+16.992 Y1)
0008 0029000000-N SP  Lump Sum 19000.00REINF BRG APPR **********

(4+40.9 RPDY)
0009 0029000000-N SP  Lump Sum 20000.00REINF BRG APPR **********

(6+53.75 RPACY)
0010 0029000000-N SP  Lump Sum 19000.00REINF BRG APPR **********

(8+13.701 RPBDY)
0011 0036000000-M 225  4,500 M3  5.00 22500.00UNDERCUT EXCAVATION
0012 0080000000-M SP   500 MTN 25.00 12500.00CLASS IV SUBGRD STABILIZATION
0013 0106000000-M 230  518,500 M3  8.74 4531690.00BORROW EXCAVATION
0014 0134000000-M 240  6,204 M3  5.00 31020.00DRAINAGE DITCH EXCAVATION
0015 0156000000-M 250  11,800 M2  3.00 35400.00REMOVAL OF EXT ASPHALT PVM'T
0016 0177000000-M 250  300 M2  3.00 900.00BREAKING OF EXT ASPH PVMT
0017 0192000000-N 260  40 HR  180.00 7200.00PROOF ROLLING
0018 0195000000-M 265  3,000 M3  24.00 72000.00SELECT GRANULAR MATERIAL
0019 0196000000-M 270  3,000 M2  2.00 6000.00SOIL STABILIZATION FABRIC
0020 0199000000-M SP   19 M2  370.00 7030.00TEMPORARY SHORING
0021 0220000000-M SP   16,000 MTN 30.00 480000.00ROCK EMBANKMENT
0022 0318000000-M 300  1,420 MTN 22.70 32234.00FND CONDIT MAT'L MIN STR
0023 0366000000-M 310 1,394.4 M   96.80 134977.92375MM RCP CULV CLASS III
0024 0372000000-M 310  138 M   102.00 14076.00450MM RCP CULV CLASS III
0025 0378000000-M 310 716.4 M   117.00 83818.80600MM RCP CULV CLASS III
0026 0384000000-M 310 661.2 M   141.00 93229.20750MM RCP CULV CLASS III
0027 0390000000-M 310 85.2 M   265.00 22578.00900MM RCP CULV CLASS III
0028 0396000000-M 310 14.4 M   316.00 4550.401050MM RCP CULV CLASS III
0029 0402000000-M 310 50.4 M   339.00 17085.601200MM RCP CULV CLASS III
0030 0420000000-M 310 193.2 M   467.00 90224.401650MM RCP CULV CLASS III
0031 0448000000-M 310 76.8 M   300.00 23040.00***MM RCP CULV CLASS IV

(1050MM)
0032 0448000000-M 310 97.2 M   325.00 31590.00***MM RCP CULV CLASS IV

(1200MM)
0033 0448000000-M 310 128.4 M   399.00 51231.60***MM RCP CULV CLASS IV

(1350MM)
0034 0576000000-M 310 39.6 M   164.00 6494.40***MM CS PIPE CULV ****MM

(1000MM, 2.01MM)
0035 0582000000-M 310 34.8 M   80.00 2784.00400MM CS PIPE CULV 1.63MM
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0036 0684000000-M 310  12 M   85.00 1020.00***MM BCCSP B ****
(300MM, 1.63MM)

0037 0708000000-M 310 823.2 M   85.00 69972.00400MM BCCSP B 1.63
0038 0714000000-M 310 7.2 M   96.00 691.20450MM BCCSP B 1.63
0039 0744000000-M 310 22.8 M   228.00 5198.401200MM BCCSP B 2.77
0040 0806000000-M 310  46 EA  399.00 18354.00400MM BCCSP ELB B 1.63
0041 0995000000-M 340 308.4 M   60.00 18504.00PIPE REMOVAL
0042 1011000000-N 500 Lump Sum 250000.00FINE GRADING
0043 1110000000-M 510  500 MTN 24.00 12000.00STABILIZER AGGREGATE
0044 1121000000-M 520  34,300 MTN 18.00 617400.00AGGREGATE BASE COURSE
0045 1220000000-M 545  150 MTN 24.00 3600.00INCIDENTAL STONE BASE
0046 1489000000-M 610  14,400 MTN 30.00 432000.00ASP CONC BASE CRS B25.0B
0047 1491000000-M 610  5,660 MTN 32.00 181120.00ASP CONC BASE CRS B25.0C
0048 1498000000-M 610  16,800 MTN 32.00 537600.00ASP CONC INTR CRS I19.0B
0049 1503000000-M 610  4,280 MTN 32.00 136960.00ASP CONC INTR CRS I19.0C
0050 1514000000-M 610  4,340 MTN 31.00 134540.00ASP CONC SURF CRS S9.5A
0051 1519000000-M 610  11,760 MTN 31.00 364560.00ASP CONC SURF CRS S9.5B
0052 1539000000-M 610  8,570 MTN 30.00 257100.00ASP CONC SURF CRS S12.5C
0053 1560000000-M 620  3,120 MTN 200.00 624000.00ASP FOR PLANT MIX  PG64-22
0054 1565000000-M 620  472 MTN 200.00 94400.00ASP FOR PLANT MIX  PG70-22
0055 1682000000-M 652  10,994 MTN 23.00 252862.00ASPH DRAINAGE CO, P-57
0056 1693000000-M 654  50 MTN 230.00 11500.00ASPH PLT MIX PVMT REPAIR
0057 1847000000-M 710  40,670 M2  38.00 1545460.00***MM PCC PVMT THRU LNS

(290MM)
0058 1847000000-M 710  6,540 M2  42.00 274680.00***MM PCC PVMT THRU LNS

(310MM)
0059 1858000000-M 710  19,700 M2  39.00 768300.00***MM PCC PVMT RAMPS

(290MM)
0060 1869000000-M 710  377 M2  53.00 19981.00***MM PCC PVMT MISC

(290MM)
0061 1869000000-M 710  520 M2  59.00 30680.00***MM PCC PVMT MISC

(310MM)
0062 1902000000-N 710 Lump Sum 16000.00SURF TEST CONC PAVEMENT
0063 2000000000-N 806  83 EA  130.00 10790.00RIGHT OF WAY MARKERS
0064 2022000000-M 815  828 M3  9.50 7866.00SUBDRAIN EXCAVATION
0065 2033000000-M 815  414 M3  35.00 14490.00SUBDR FINE AGGREGATE
0066 2044000000-M 815  1,000 M   13.50 13500.00150MM PERF SUBDR PIPE
0067 2055000000-M 815  102 EA  7.00 714.00150MM SUBDR PIPE Y,T,&L'S
0068 2066000000-N 815  7 EA  200.00 1400.00CONC PAD SUBDRN OUTLET
0069 2077000000-M 815  14 M   25.00 350.00150MM OUTLET PIPE (SD)
0070 2099000000-M 816  5,975 M   10.00 59750.00SHLDR DRAINS
0071 2110000000-M 816  5,975 M   5.00 29875.00100MM SHLDR DRAINS PIPE
0072 2121000000-M 816  150 M   22.00 3300.00100MM OUTLET PIPE (SH DRN
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0073 2132000000-N 816  52 EA  180.00 9360.00CONC PAD SHLDR DRN OUTLET
0074 2190000000-N 828  1 EA  900.00 900.00TEMP STL PLT COVER FOR MDS
0075 2209000000-M 838 18.9 M3  1200.00 22680.00ENDWALLS
0076 2220000000-M 838 13.4 M3  1300.00 17420.00REINFORCED ENDWALLS
0077 2253000000-M 840  6 M3  1300.00 7800.00PIPE COLLARS
0078 2264000000-M 840  2 M3  1200.00 2400.00PIPE PLUGS
0079 2286000000-N 840  83 EA  1800.00 149400.00MASNRY DRAINAGE STRUCT
0080 2297000000-M 840 3.82 M3  1600.00 6112.00MASONRY DRAINAGE STRS
0081 2363000000-N 840  30 EA  500.00 15000.00FRAME W/2GRTS 840.***** STD

(840.20)
0082 2363000000-N 840  31 EA  500.00 15500.00FRAME W/2GRTS 840.***** STD

(840.22)
0083 2374000000-N 840  5 EA  500.00 2500.00FRAME-GRT-HD 840.03 **

(E)
0084 2374000000-N 840  4 EA  500.00 2000.00FRAME-GRT-HD 840.03 **

(F)
0085 2374000000-N 840  5 EA  500.00 2500.00FRAME-GRT-HD 840.03 **

(G)
0086 2396000000-N 840  4 EA  500.00 2000.00FRAME W/COVER STD 840.54
0087 2542000000-M 846  1,200 M   46.00 55200.00450MM CONC CURB & GUTTER
0088 2549000000-M 846  1,710 M   46.00 78660.00750MM CONC CURB & GUTTER
0089 2556000000-M 846  1,410 M   46.00 64860.00SHLDR BERM GUTTER
0090 2591000000-M 848  110 M2  60.00 6600.00100MM CONC SIDEWALK
0091 2598000000-M 848  60 M2  72.00 4320.00CONC WHEELCHAIR RAMPS
0092 2612000000-M 848  8 M2  90.00 720.00150MM CONC DRIVEWAY
0093 2655000000-M 852  400 M2  55.00 22000.00125MM MONOLITHIC CONC ISL (KEY IN)
0094 2703000000-M 854  532 M   300.00 159600.00CONC BARRIER TYPE ******

(T)
0095 2710000000-N 854  9 EA  10000.00 90000.00CONC BARRIER TRANS SECTN
0096 2724000000-M 857  102 M   196.00 19992.00PC REINF BARRIER SNGL FC
0097 3000000000-N SP   5 EA  11500.00 57500.00IMPACT ATTEN TYPE 350
0098 3030000000-M 862 5,901.69 M   34.00 200657.46STL BM GRDRAIL
0099 3045000000-M 862 125.73 M   40.00 5029.20STL BM GRDRAIL SHOP CURV
0100 3150000000-N 862  10 EA  46.00 460.00ADDIT GUARDRAIL POSTS
0101 3180000000-N 862  1 EA  1500.00 1500.00GR ANCHOR TYPE **********

(NJ 25)
0102 3195000000-N 862  5 EA  500.00 2500.00GR ANCHOR TYPE AT-1
0103 3210000000-N 862  18 EA  500.00 9000.00GR ANCHOR TYPE CAT-1
0104 3215000000-N 862  20 EA  1100.00 22000.00GR ANCHOR TYPE III
0105 3270000000-N SP   14 EA  2000.00 28000.00GR ANCHOR TYPE 350
0106 3300000000-N 862  1 EA  1400.00 1400.00GR ANCHOR TYPE XI
0107 3315000000-N 862  4 EA  1600.00 6400.00GR ANCHOR TYPE XI (MOD)
0108 3330000000-N 862  1 EA  500.00 500.00GR ANCHOR TYPE XIII
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0109 3360000000-M 863  3,300 M   4.00 13200.00REMOVE GUARDRAIL
0110 3380000000-M 862 880.11 M   26.00 22882.86TEMP STL BM GUARDRAIL
0111 3389100000-N SP   3 EA  1600.00 4800.00GDRL ANCH UNITS 350 TEMP
0112 3389400000-M 865  1,335 M   13.00 17355.00DBL FACED CABLE GUIDERAIL
0113 3389600000-N 865  6 EA  1300.00 7800.00CBL GUIDERAIL ANCH UNIT
0114 3503000000-M 866  8,300 M   8.00 66400.00WW WIRE FENCE 1200MM FABR
0115 3509000000-M 866  1,775 EA  17.00 30175.00100MM FENCE POSTS 2.30M
0116 3515000000-M 866  340 EA  34.00 11560.00125MM FENCE POSTS 2.50M
0117 3533000000-M 866  35 M   50.00 1750.00CL FENCE ****MM FABRIC

(2400MM)
0118 3539000000-M 866  8 EA  50.00 400.00LINE POST FOR ****MM CL F

(2400MM)
0119 3545000000-M 866  2 EA  125.00 250.00TERM POST FOR ****MM CL

(2400MM)
0120 3551000000-M 866  2 EA  135.00 270.00M GATE POST ****MM CL F

(2400MM)
0121 3564000000-M 866  3 EA  320.00 960.00SGL GATE **HIGH, **WIDE, **OPEN

(1200MM, 3600MM, 3600MM)
0122 3565000000-M 866  1 EA  800.00 800.00DBL GATE **HIGH, **WIDE, **OPEN

(2400MM, 3600MM, 7200MM) OPENING
0123 3628000000-M 876  350 MTN 52.00 18200.00PLN RIP RAP CL I
0124 3649000000-M 876  3,550 MTN 45.00 159750.00PLN RIP RAP, CLASS B
0125 3656000000-M 876 10,741.1 M2  2.50 26852.75FILTER FABRIC FOR DRAINGE
0126 4048000000-M 902  3 M3  1700.00 5100.00RC SIGN FOOTINGS
0127 4054000000-M 902  2 M3  1400.00 2800.00PLN CONC SIGN FOOTINGS
0128 4060000000-M 903  899 KG  6.80 6113.20SUPPORT, BRKWY STL BEAM
0129 4066000000-M 903  1,330 KG  5.00 6650.00SIMPLE STL BEAM SIGN SUPP
0130 4072000000-M 903  284 M   27.00 7668.00SUPPORT, 4.5KG STEEL U-CHNL
0131 4096000000-N 904  3 EA  140.00 420.00SIGN ERECTION, TYPE D
0132 4102000000-N 904  47 EA  110.00 5170.00SIGN ERECTION, TYPE E
0133 4109000000-N 904  5 EA  1100.00 5500.00SIGN ERECTION, TYPE *** (OVRHD)

(A)
0134 4109000000-N 904  4 EA  800.00 3200.00SIGN ERECTION, TYPE *** (OVRHD)

(B)
0135 4110000000-N 904  10 EA  700.00 7000.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0136 4110000000-N 904  3 EA  350.00 1050.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0137 4115000000-N 904  2 EA  780.00 1560.00SIGN ERECTION, OVERLAY (OVRHD)
0138 4129000000-N 906  1 EA  2400.00 2400.00RELOCATE SIGN, TYPE *****

(A, GROUND MOUNTED)
0139 4129000000-N 906  1 EA  1300.00 1300.00RELOCATE SIGN, TYPE *****

(A, OVERHEAD)
0140 4129000000-N 906  1 EA  1000.00 1000.00RELOCATE SIGN, TYPE *****

(B, GROUND MOUNTED)
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0141 4129000000-N 906  1 EA  500.00 500.00RELOCATE SIGN, TYPE *****
(B, OVERHEAD)

0142 4138000000-N 907  3 EA  1000.00 3000.00DISPOSE SUPPORT, STL BM
0143 4149000000-N 907  5 EA  3500.00 17500.00DISPOSE SIGN SYST OVRHD
0144 4152000000-N 907  5 EA  900.00 4500.00DISPOSE SIGN SYST STL BM
0145 4155000000-N 907  18 EA  100.00 1800.00DISPOSE SIGN SYST U-CHAN
0146 4234000000-N 907  9 EA  600.00 5400.00DISPOSE SIGN, A OR B (OVRHD)
0147 4370000000-N SP  Lump Sum 16500.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "A"
0148 4370000000-N SP  Lump Sum 26000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "B"
0149 4370000000-N SP  Lump Sum 28000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "C"
0150 4370000000-N SP  Lump Sum 36000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "D"
0151 4370000000-N SP  Lump Sum 22000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "E"
0152 4370000000-N SP  Lump Sum 25000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "F"
0153 4370000000-N SP  Lump Sum 31000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "G"
0154 4370000000-N SP  Lump Sum 23000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "H"
0155 4370000000-N SP  Lump Sum 26000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "I"
0156 4370000000-N SP  Lump Sum 15000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "J"
0157 4370000000-N SP  Lump Sum 18000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "K"
0158 4370000000-N SP  Lump Sum 18500.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "L"
0159 4370000000-N SP  Lump Sum 30000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "M"
0160 4370000000-N SP  Lump Sum 15000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "N"
0161 4370000000-N SP  Lump Sum 18000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "O"
0162 4370000000-N SP  Lump Sum 22500.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "P"
0163 4370000000-N SP  Lump Sum 15000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "Q"
0164 4370000000-N SP  Lump Sum 21000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "R"
0165 4370000000-N SP  Lump Sum 22500.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "S"
0166 4370000000-N SP  Lump Sum 44000.00GENERIC SIGNING ITEM (LS)

OVERHEAD SIGN ASSEMBLY "A"
0167 4370000000-N SP  Lump Sum 57000.00GENERIC SIGNING ITEM (LS)

OVERHEAD SIGN ASSEMBLY "B"
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0168 4370000000-N SP  Lump Sum 77000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "C"

0169 4370000000-N SP  Lump Sum 32000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "D"

0170 4370000000-N SP  Lump Sum 61500.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "E"

0171 4370000000-N SP  Lump Sum 49000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "F"

0172 4370000000-N SP  Lump Sum 27000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "G"

0173 4370000000-N SP  Lump Sum 48500.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "H"

0174 4370000000-N SP  Lump Sum 84500.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "I"

0175 4370000000-N SP  Lump Sum 33000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "J"

0176 4370000000-N SP  Lump Sum 45000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "K"

0177 4370000000-N SP  Lump Sum 44000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "L"

0178 4370000000-N SP  Lump Sum 32000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "M"

0179 4370000000-N SP  Lump Sum 32500.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "N"

0180 4370000000-N SP  Lump Sum 60000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "O"

0181 4370000000-N SP  Lump Sum 72000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "P"

0182 4370000000-N SP  Lump Sum 42500.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "Q"

0183 4370000000-N SP  Lump Sum 57000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "R"

0184 4370000000-N SP  Lump Sum 63000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "S"

0185 4400000000-M 1110  28 M2  185.00 5180.00WORK ZONE SIGNS (STAT)
0186 4405000000-M 1110  137 M2  180.00 24660.00WORK ZONE SIGNS (PORT)
0187 4410000000-M 1110  9 M2  80.00 720.00WORK ZONE SIGNS (BARRICAD
0188 4415000000-N 1115  10 EA  7160.00 71600.00FLASHING ARROW PNL TYPE C
0189 4420000000-N 1120  7 EA  18000.00 126000.00CHANGEABLE MESSAGE SIGNS
0190 4430000000-N 1130  949 EA  85.00 80665.00DRUMS
0191 4435000000-N 1135  50 EA  20.00 1000.00CONES
0192 4440000000-M 1145  6 M   210.00 1260.00BARRICADES (TYPE II)
0193 4445000000-M 1145  103 M   242.00 24926.00BARRICADES (TYPE III)
0194 4455000000-N 1150  200 MD  260.00 52000.00FLAGGER
0195 4460000000-N 1155  9 EA  410.00 3690.00WARNING LIGHTS (TYPE B)
0196 4465000000-N 1160  11 EA  12600.00 138600.00TEMPORARY CRASH CUSHIONS
0197 4480000000-N 1165  2 EA  14800.00 29600.00TRUCK MTD IMP ATTN 60 MPH
0198 4485000000-M 1170  3,360 M   58.00 194880.00PORTABLE BARRIER
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0199 4500000000-M 1170  1,751 M   14.00 24514.00RESET PORTABLE BARRIER
0200 4510000000-N SP   72 HR  50.00 3600.00POLICE
0201 4560000000-M SP   5 M2  500.00 2500.00TEMP GUIDE SIGN (GRD MTD SIGN)
0202 4620000000-M 1205  12,637 M   4.50 56866.50REM TAPE LINES 150MM
0203 4645000000-N 1205  6 EA  150.00 900.00REM TAPE PVT MKG SYMBOL
0204 4650000000-N 1251  1,189 EA  6.00 7134.00TEMP RAISED PVMT MRKS
0205 4810000000-M 1205  7,322 M   0.80 5857.60PAINT PVT MKG LINES 100MM
0206 4820000000-M 1205  108 M   1.55 167.40PAINT PVT MKG LINES 200MM
0207 4845000000-N 1205  8 EA  50.00 400.00PAINT PVT MKG SYMBOL
0208 4855000000-M 1205  1,735 M   3.15 5465.25REMVL OF 150MM LINES
0209 4860000000-M 1205  996 M   4.20 4183.20REMVL OF 200MM LINES
0210 4875000000-N 1205  18 EA  50.00 900.00REMOVAL OF SYMBL & CHARAC
0211 4880000000-M 1205  27,244 M   1.00 27244.00CURING COMPD REMOVAL LINE
0212 4885000000-N 1205  27 EA  50.00 1350.00CURING COMPD REMOVAL SYMB
0213 4890000000-M SP   41,515 M   4.35 180590.25GENERIC PAVEMENT MARKING ITEM (M)

POLYUREA -PAVEMENT MARKING LINES 150MM
0214 4895000000-N SP   77 EA  200.00 15400.00GENERIC PAVEMENT MARKING ITEM (EA)

POLYUREA -PAVEMENT MARKING    SYMBOLS
0215 4900000000-N 1252  1,800 EA  5.00 9000.00PERM RAISED PVMT MARKERS
0216 5300000000-M 1505  5,000 MTN 12.50 62500.00FND CONDIT MAT'L ********

(I)
0217 5300000000-M 1505 8,751.2 MTN 26.50 231906.80FND CONDIT MAT'L ********

(VI)
0218 5306000000-M SP  15,151.2 MTN 23.00 348477.60BEDDN MAT'L CL **********

(VI)
0219 5312000000-M 1505  20,000 MTN 21.00 420000.00SEL BKFL MAT'L CLASS ****

(IV)
0220 5319000000-M 1505  80 M3  150.00 12000.00CL B CONC FOR ENCAS LINE
0221 5360000000-M 1510  112 M   240.00 26880.00150MM DI H2O PIPE 2.41MPA
0222 5384000000-M 1510  232 M   220.00 51040.00400MM DI H2O PIPE ****MPA

(2.41)
0223 5480000000-M 1510  1,251 KG  16.00 20016.00DI H2O FITTINGS 1.72MPA
0224 5672000000-N 1510  2 EA  1800.00 3600.00RELOCATE EXIST FIRE HYD
0225 5750000000-M 1520  102 M   120.00 12240.00***MM DI FRC MN SS P ****

(200MM, 2.41)
0226 5750000000-M 1520  136 M   140.00 19040.00***MM DI FRC MN SS P ****

(250MM, 2.41)
0227 5756000000-M 1520  173 KG  19.00 3287.00DI SS PIPE FITTINGS
0228 5774000000-M 1525  4 EA  3000.00 12000.00STD ****MM DIA PC MH 0-2M

(1200MM)
0229 5774000000-M 1525  2 EA  4000.00 8000.00STD ****MM DIA PC MH 0-2M

(1500MM)
0230 5774000000-M 1525  1 EA  16100.00 16100.00STD ****MM DIA PC MH 0-2M

(3000MM)
0231 5780000000-M 1525 3.164 M   500.00 1582.00STD PC MH WALL ****MM 2+

(1200MM)
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0232 5780000000-M 1525 8.585 M   600.00 5151.00STD PC MH WALL ****MM 2+
(1500MM)

0233 5780000000-M 1525 2.336 M   1500.00 3504.00STD PC MH WALL ****MM 2+
(3000MM)

0234 5798000000-M 1530  1,960 M   165.00 323400.00FL OR REMV *** PIPE *****
(1500MM, RC SEWER)

0235 5798000000-M 1530  92 M   50.00 4600.00FL OR REMV *** PIPE *****
(450MM, TERRA COTA)

0236 5816000000-N 1530  18 EA  5000.00 90000.00BRK DN,PLUG & FILL UT MH
0237 5864000000-M SP   74 M   890.00 65860.00450MM STL NCAS PIPE****BJ

(6.35)
0238 5882000000-N SP   28 EA  13000.00 364000.00GENERIC UTILITY ITEM (EA)

1200MM DIA PRECAST CONC PIPE TEE MANHOLE, 0-2M
DEPTH

0239 5882000000-N SP   1 EA  90000.00 90000.00GENERIC UTILITY ITEM (EA)
BYPASS PIPING & PUMPING

0240 5882000000-N SP   1 EA  320000.00 320000.00GENERIC UTILITY ITEM (EA)
CONCRETE JUNCTION BOX AT STA 25+76.83

0241 5882000000-N SP   1 EA  3000.00 3000.00GENERIC UTILITY ITEM (EA)
REMOVE & REPLACE EXISTING FIRE HYDRANT

0242 5882000000-N SP   5 EA  2000.00 10000.00GENERIC UTILITY ITEM (EA)
REMOVE & STOCKPILE EXISTING FIRE HYDRANT

0243 5888000000-M SP   15 M   120.00 1800.00GENERIC UTILITY ITEM (M)
100MM DIAMETER, 6.02MM THICK- NESS STEEL
ENCASEMENT PIPE BY OPEN CUT

0244 5888000000-M SP   29 M   660.00 19140.00GENERIC UTILITY ITEM (M)
1500MM RC SEWER PIPE, CLASS III

0245 5888000000-M SP  453.6 M   2300.00 1043280.00GENERIC UTILITY ITEM (M)
1500MM RC SEWER PIPE, SPECIAL DESIGN CLASS

0246 5888000000-M SP  1,781.4 M   960.00 1710144.00GENERIC UTILITY ITEM (M)
1500MM RC SEWER PIPE, CLASS IV

0247 5888000000-M SP  916.4 M   1000.00 916400.00GENERIC UTILITY ITEM (M)
1500MM RC SEWER PIPE, CLASS V

0248 5888000000-M SP  263.9 M   199.00 52516.10GENERIC UTILITY ITEM (M)
200MM DI SEWER PIPE, CLASS 51

0249 5888000000-M SP   65 M   6000.00 390000.00GENERIC UTILITY ITEM (M)
2400MM TUNNEL LINER PLATE, 5 GAUGE THICK

0250 5888000000-M SP   15 M   250.00 3750.00GENERIC UTILITY ITEM (M)
400MM DIAMETER, 9.525MM THICK- NESS STEEL
ENCASEMENT PIPE BY OPEN CUT

0251 5888000000-M SP   205 M   190.00 38950.00GENERIC UTILITY ITEM (M)
400MM HIGH DENSITY POLYETHYLENE (HDPE) PIPE

0252 5888000000-M SP   11 M   250.00 2750.00GENERIC UTILITY ITEM (M)
450MM DI SEWER PIPE, CLASS 51

0253 5888000000-M SP   70 M   230.00 16100.00GENERIC UTILITY ITEM (M)
500MM DIAMETER, 9.525MM THICK- NESS STEEL
ENCASEMENT PIPE BY OPEN CUT

0254 5888000000-M SP   433 M   35.00 15155.00GENERIC UTILITY ITEM (M)
50MM HIGH DENSITY POLYETHYLENE (HDPE) PIPE

0255 5888000000-M SP   122 M   380.00 46360.00GENERIC UTILITY ITEM (M)
600MM DI SEWER PIPE, CLASS 51
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0256 5888000000-M SP  143.6 M   700.00 100520.00GENERIC UTILITY ITEM (M)
PRECAST CONC PIPE TEE MANHOLE WALL, 1200MM DIA,
OVER 2M HT

0257 5888000000-M SP   82 M   60.00 4920.00GENERIC UTILITY ITEM (M)
REMOVE EXISTING FORCE MAIN FROM CULVERT

0258 5912000000-N SP  Lump Sum 40000.00GENERIC UTILITY ITEM (LS)
BYPASS LINES

0259 5912000000-N SP  Lump Sum 180000.00GENERIC UTILITY ITEM (LS)
PUMP STATION COMPLEX

0260 6000000000-M 1605  6,050 M   7.50 45375.00TEMPORARY SILT FENCE
0261 6006000000-M 1610  700 MTN 56.00 39200.00EROS CONTRL STONE CL A
0262 6009000000-M 1610  10,300 MTN 45.00 463500.00EROS CONTRL STONE CL B
0263 6012000000-M 1610  4,000 MTN 45.00 180000.00SEDIMENT CONTROL STONE
0264 6015000000-M 1615 54.5 HA  900.00 49050.00TEMPORARY MULCHING
0265 6018000000-M 1620  2,750 KG  4.50 12375.00SEED FOR TEMP SEEDING
0266 6021000000-M 1620  22 MTN 660.00 14520.00FERT FOR TEMP SEEDING
0267 6024000000-M 1622  1,525 M   34.00 51850.00TEMPORARY SLOPE DRAINS
0268 6027000000-N 1622  87 EA  280.00 24360.00INLET PROTCN @ SLOPE DRNS
0269 6030000000-M 1630  44,500 M3  5.20 231400.00SILT EXCAVATION
0270 6033000000-M 1631  1,850 M2  1.80 3330.00SYNTHETIC ROVING
0271 6036000000-M 1631  2,100 M2  1.80 3780.00MATTING FOR EROS CONTROL
0272 6042000000-M 1632  510 M   10.00 5100.006.4MM HARDWARE CLOTH
0273 6045000000-M SP   20 M   77.00 1540.00***MM TEMPORARY PIPE

(450MM)
0274 6069000000-M 1638  80 M3  24.00 1920.00STILLING BASINS
0275 6084000000-M 1660 65.5 HA  2600.00 170300.00SEEDING & MULCHING
0276 6087000000-M 1660  30 HA  100.00 3000.00MOWING
0277 6090000000-M 1661  650 KG  15.00 9750.00SEED FOR REPAIR SEEDING
0278 6093000000-M 1661 2.25 MTN 830.00 1867.50FERT FOR REPAIR SEEDING
0279 6096000000-M 1662  1,825 KG  3.00 5475.00SEED FOR SUPP SEEDING
0280 6102000000-M 1664  7,400 M2  5.50 40700.00SODDING
0281 6105000000-M 1664  1,665 KL  20.00 33300.00WATER
0282 6108000000-M 1665 109.75 MTN 300.00 32925.00FERTILIZER TOPDRESSING
0283 6111000000-M SP   15 M   75.00 1125.00IMPERVIOUS DIKE
0284 6114000000-N SP   30 HR  60.00 1800.00SPECIALIZED HAND MOWING
0285 6117000000-N 1675  24 EA  50.00 1200.00RESPONSE FOR EROS CONTROL
0286 6123000000-M 1670 1.8 HA  1800.00 3240.00REFORESTATION
0287 7048000000-M 1705  8 EA  800.00 6400.00300MM PEDEST SIGNL HD 2 SEC
0288 7060000000-M 1705  700 M   9.10 6370.00SIGNAL CABLE
0289 7120000000-M 1705  8 EA  1000.00 8000.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0290 7144000000-M 1705  4 EA  1500.00 6000.00VEHICLE SIGNAL HD (300MM, 5 SECT)
0291 7252000000-M 1710  190 M   6.60 1254.00MESSENGER CABLE (6.35MM)
0292 7276000000-M 1715  123 M   165.00 20295.00JACK & BORE
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0293 7300000000-M 1715  2,435 M   13.20 32142.00TRENCHING (UNPAVED)
0294 7324000000-N 1716  16 EA  200.00 3200.00JUNCTION BOX (STANDARD SIZE)
0295 7336000000-N 1716  48 EA  450.00 21600.00JUNCTION BOX (OVER-SIZED)
0296 7372000000-N 1721  9 EA  300.00 2700.00GUY ASSEMBLY
0297 7420000000-M 1722  8 EA  460.00 3680.0050MM RISER W/ WEATHERHEAD
0298 7444000000-M 1725  558 M   13.50 7533.00INDUCTIVE LOOP SAWCUT
0299 7456000000-M 1726  1,290 M   2.50 3225.00LEAD-IN CABLE
0300 7484000000-N SP   1 EA  1000.00 1000.00MICROWAVE VEHICLE DETECTOR
0301 7486000000-M SP   45 M   6.00 270.00TYPE 2 LEAD-IN CABLE
0302 7504000000-M SP   3,126 M   13.50 42201.00COMMUN CABLE ** TWST PR

(12)
0303 7566000000-N 1733  48 EA  60.00 2880.00DELINEATOR MARKER
0304 7588000000-N 1741  6 EA  6400.00 38400.00SGNL MAST ARM WITH METAL POLE
0305 7612000000-N 1742  6 EA  4500.00 27000.00METAL SIGNAL POLE FOUNDATION
0306 7624000000-N 1743  5 EA  3500.00 17500.00SIGNAL PEDESTAL WITH FOUND
0307 7636000000-N 1745  6 EA  300.00 1800.00SIGN FOR SIGNALS
0308 7684000000-N 1750  2 EA  500.00 1000.00SIGNAL CABINET FOUNDATION
0309 7828000000-N 1751  2 EA  10500.00 21000.00CONTRLR W/ CBNT, NEMA TS-2 BASE MTD
0310 7852000000-N 1751  16 EA  200.00 3200.00DETECTOR CHANNEL (NEMA TS-2)
0311 7980000000-N SP   2 EA  3000.00 6000.00GENERIC SIGNAL ITEM (EA)

RCU
0312 7980000000-N SP   2 EA  1500.00 3000.00GENERIC SIGNAL ITEM (EA)

RCU INTERFACE PANEL
0313 7990000000-M SP   800 M   45.00 36000.00GENERIC SIGNAL ITEM (M)

DIRECTIONAL DRILL POLYETHYLENECONDUIT
0314 1044000000-M 501  61,170 M2  2.10 128457.00LIME TRTD SOIL (SLURRY)
0315 1066000000-M 501  673 MTN 135.00 90855.00LIME FOR LIME TRTD SOIL
0316 1176000000-M 542  61,170 M2  2.00 122340.00***MM SOIL CEMENT BASE

(180MM)
0317 1187000000-M 542  1,835 MTN 105.00 192675.00PC FOR SOIL CEMENT BASE
0318 1198000000-M SP   413 MTN 20.00 8260.00AGGREGATE FOR SOIL CEM B
0319 1209000000-M 543  5,505 L   2.00 11010.00ASPHALT CURING SEAL
0320 2143000000-M 818  10 MTN 34.00 340.00BLOTTING SAND
0321 1880000000-M SP   39,200 MTN GENERIC PAVING ITEM (MTN)

AGGREGATE BASE COURSE FOR STABILIZATION

CULVERT ITEMS

0322 8126000000-N 414 Lump Sum 10000.00CULV EXCAV @ ************
(102+88.320 -Y-)

0323 8133000000-M 414 3.3 MTN 260.00 858.00FND COND MATL BOX CULV
0324 8196000000-M 420 9.3 M3  2000.00 18600.00CL A CONC, CULVERT
0325 8245000000-M 425  626 KG  1.20 751.20REINF STL CULV
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0326 8091000000-N 410 Lump Sum 6200.00FND EXCAV B** STA *******
(1,22+43.606 -L-LT)

0327 8091000000-N 410 Lump Sum 6600.00FND EXCAV B** STA *******
(1,22+43.606 -L-RT)

0328 8091000000-N 410 Lump Sum 6200.00FND EXCAV B** STA *******
(1,3+61.081 -RPDY-)

0329 8091000000-N 410 Lump Sum 7000.00FND EXCAV B** STA *******
(1,6+98.878 -RPACY-)

0330 8091000000-N 410 Lump Sum 7000.00FND EXCAV B** STA *******
(1,8+56.351 -RPBDY-)

0331 8091000000-N 410 Lump Sum 6200.00FND EXCAV B** STA *******
(2,3+61.081 -RPDY-)

0332 8091000000-N 410 Lump Sum 7000.00FND EXCAV B** STA *******
(2,6+98.878 -RPACY-)

0333 8091000000-N 410 Lump Sum 7000.00FND EXCAV B** STA *******
(2,8+56.351 -RPBDY-)

0334 8091000000-N 410 Lump Sum 10000.00FND EXCAV B** STA *******
(3,3+61.081 -RPDY-)

0335 8091000000-N 410 Lump Sum 10000.00FND EXCAV B** STA *******
(3,6+98.878 -RPACY-)

0336 8091000000-N 410 Lump Sum 7000.00FND EXCAV B** STA *******
(3,8+56.351 -RPBDY-)

0337 8091000000-N 410 Lump Sum 6200.00FND EXCAV B** STA *******
(4,3+61.081 -RPDY-)

0338 8091000000-N 410 Lump Sum 7000.00FND EXCAV B** STA *******
(4,6+98.878 -RPACY-)

0339 8091000000-N 410 Lump Sum 7000.00FND EXCAV B** STA *******
(4,8+56.351 -RPBDY-)

0340 8091000000-N 410 Lump Sum 6200.00FND EXCAV B** STA *******
(5,3+61.081 -RPDY-)

0341 8091000000-N 410 Lump Sum 7000.00FND EXCAV B** STA *******
(5,6+98.878 -RPACY-)

0342 8091000000-N 410 Lump Sum 7000.00FND EXCAV B** STA *******
(5,8+56.351 -RPBDY-)

0343 8091000000-N 410 Lump Sum 7000.00FND EXCAV B** STA *******
(6,6+98.878 -RPACY-)

0344 8091000000-N 410 Lump Sum 7000.00FND EXCAV B** STA *******
(6,8+56.351 -RPBDY-)

0345 8091000000-N 410 Lump Sum 7000.00FND EXCAV B** STA *******
(7,6+98.878 -RPACY-)

0346 8091000000-N 410 Lump Sum 7000.00FND EXCAV B** STA *******
(7,8+56.351 -RPBDY-)

0347 8091000000-N 410 Lump Sum 7000.00FND EXCAV B** STA *******
(8,6+98.878 -RPACY-)

0348 8091000000-N 410 Lump Sum 7000.00FND EXCAV B** STA *******
(8,8+56.351 -RPBDY-)

0349 8105500000-M SP  481.1 M   560.00 269416.00****MM DRILLD PIER IN SOIL
(1219MM)

0350 8105600000-M SP   280 M   4400.00 1232000.00****MM DRILLD PIER NO SOIL
(1219MM)

0351 8113000000-N SP   6 EA  4300.00 25800.00SID INSPECTION



MAY 21, 2002 02:39 PM WAKE

TIP NO R-2547BA 8.1402210 10:00AM 36 /  37 001

FED AID NO NHF-STP-64(68) 1.840 KM MAY 21 2002 C200391
GRADING, DRAINAGE, PAVING & STRUCTURES.

US-64 FROM I-440 (RALEIGH BELTLINE) TO NEW HOPE RD. 

GRANITE CONSTRUCTION
COMPANY

WATSONVILLE,  CA   

0352 8115000000-N SP   12 EA  4140.00 49680.00CROSSHOLE SONIC LOGGING
0353 8116000000-M SP  3,253.1 M   12.00 39037.20CSL TUBES
0354 8147000000-M 420 16,691.2 M2  200.00 3338240.00REINF CONC DECK SLAB
0355 8161000000-M 420 13,941.2 M2  3.00 41823.60GROOVING BRIDGE FLOORS
0356 8175000000-M 420 3,195.3 M3  600.00 1917180.00CL AA CONC, BRIDGE
0357 8182000000-M 420 1,276.3 M3  650.00 829595.00CL A CONC, BRIDGE
0358 8210000000-N 422 Lump Sum 35000.00BRG APPR SLAB ***********

(22+43.606 -L-LT)
0359 8210000000-N 422 Lump Sum 42000.00BRG APPR SLAB ***********

(22+43.606 -L-RT)
0360 8210000000-N 422 Lump Sum 25000.00BRG APPR SLAB ***********

(3+61.081 -RPDY-)
0361 8210000000-N 422 Lump Sum 29000.00BRG APPR SLAB ***********

(6+98.878 -RPACY-)
0362 8210000000-N 422 Lump Sum 29000.00BRG APPR SLAB ***********

(8+56.351 -RPBDY-)
0363 8217000000-M 425  649,023 KG  1.00 649023.00REINF STEEL (BRIDGE)
0364 8238000000-M 425  29,936 KG  1.80 53884.80SPIRAL COL REINF STL STR
0365 8280000000-M 440 Lump Sum 8750000.00STRUCTURAL STEEL
0366 8364000000-M 450 3,071.4 M   102.00 313282.80HP310X79 STL PILE
0367 8384000000-M 450 2,438.8 M   112.00 273145.60HP360X108 STL PILE
0368 8391000000-N 450  83 EA  220.00 18260.00STEEL PILE POINTS
0369 8482000000-M 460 209.126 M   421.00 88042.05THREE BAR METAL RAIL
0370 8503000000-M 460 2,392.985 M   149.00 356554.77CONC BARRIER RAIL
0371 8531000000-M 462 5,045.6 M2  60.00 302736.00100MM SLOPE PROTECTION
0372 8650000000-N SP  Lump Sum 480000.00POT BEARINGS
0373 8657000000-N 430 Lump Sum 18000.00ELASTOMERIC BEARINGS
0374 8692000000-N SP  Lump Sum 60000.00EVAZOTE JOINT SEALS
0375 8713000000-N SP  Lump Sum 150000.00MODULAR EXP JOINT SEALS

 

    TOTAL 53799976.61CONTRACT TOTAL

 

    SUB-TOTAL 34191466.59ROADWAY ITEMS
    SUB-TOTAL 30209.20CULVERT ITEMS
    SUB-TOTAL 19578300.82STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  40363929.91VECELLIO & GROGAN, INC.
     2  43354230.11W. C. ENGLISH, INC.
     3  43830594.11BLYTHE CONSTRUCTION, INC.
     4  45413047.45BRANCH HIGHWAYS, INC.
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     5  47681944.00ARCHER WESTERN CONTRACTORS, LTD.
     6  47839727.07KNIGHTDALE CONTRACTING, LLC
     7  53799976.61GRANITE CONSTRUCTION COMPANY
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HALSTEAD BLVD FROM PROPOSED US-17 BYPASS TO US-17 BYPASS (HUGHES BLVD).

BARNHILL CONTRACTING CO. E. V. WILLIAMS, INC. PLT CONSTRUCTION CO., INC.

TARBORO,  NC VIRGINIA BEACH,  VA WILSON,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 500000.00 530000.00 535000.00MOBILIZATION
0002 0001000000-M 200 Lump Sum 700000.00 390000.00 300000.00CLEARING & GRUBBING
0003 0008000000-M 200 0.4 HA  12350.00 4940.00 16500.00 6600.00 12350.00 4940.00SUPP CLEARING & GRUBBING
0004 0015000000-N 205  3 EA  700.00 2100.00 600.00 1800.00 700.00 2100.00SEALING ABANDONED WELLS
0005 0022000000-M 225  5,100 M3  3.00 15300.00 2.75 14025.00 5.00 25500.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 10000.00 20000.00 16500.00REINF BRG APPR **********

(18+09.582-L-)
0007 0029000000-N SP  Lump Sum 10000.00 20000.00 17500.00REINF BRG APPR **********

(68+82.000-L-)
0008 0036000000-M 225  3,000 M3  9.90 29700.00 6.00 18000.00 6.00 18000.00UNDERCUT EXCAVATION
0009 0106000000-M 230  354,500 M3  3.50 1240750.00 2.75 974875.00 6.00 2127000.00BORROW EXCAVATION
0010 0127000000-N SP   4 EA  475.00 1900.00 850.00 3400.00 750.00 3000.00EMBM'T SETTLEMENT GAUGE
0011 0134000000-M 240  18,200 M3  3.50 63700.00 3.00 54600.00 4.00 72800.00DRAINAGE DITCH EXCAVATION
0012 0156000000-M 250  1,150 M2  4.00 4600.00 2.20 2530.00 2.00 2300.00REMOVAL OF EXT ASPHALT PVM'T
0013 0177000000-M 250  1,275 M2  1.50 1912.50 2.20 2805.00 1.50 1912.50BREAKING OF EXT ASPH PVMT
0014 0196000000-M 270  51,200 M2  1.00 51200.00 0.60 30720.00 1.25 64000.00SOIL STABILIZATION FABRIC
0015 0318000000-M 300  567 MTN 17.50 9922.50 19.50 11056.50 20.00 11340.00FND CONDIT MAT'L MIN STR
0016 0360000000-M 310 61.2 M   68.00 4161.60 48.60 2974.32 57.35 3509.82300MM RCP CULV CLASS III
0017 0366000000-M 310 718.8 M   65.00 46722.00 49.50 35580.60 60.80 43703.04375MM RCP CULV CLASS III
0018 0372000000-M 310 304.8 M   70.00 21336.00 54.50 16611.60 66.15 20162.52450MM RCP CULV CLASS III
0019 0378000000-M 310 57.6 M   95.00 5472.00 77.00 4435.20 92.25 5313.60600MM RCP CULV CLASS III
0020 0384000000-M 310  84 M   124.00 10416.00 98.00 8232.00 114.65 9630.60750MM RCP CULV CLASS III
0021 0390000000-M 310 49.2 M   157.00 7724.40 133.00 6543.60 142.85 7028.22900MM RCP CULV CLASS III
0022 0396000000-M 310 10.8 M   274.00 2959.20 203.00 2192.40 196.20 2118.961050MM RCP CULV CLASS III
0023 0402000000-M 310 37.2 M   276.00 10267.20 234.00 8704.80 230.25 8565.301200MM RCP CULV CLASS III
0024 0420000000-M 310 183.6 M   400.00 73440.00 422.00 77479.20 488.70 89725.321650MM RCP CULV CLASS III
0025 0660000000-M 310 224.4 M   75.00 16830.00 45.00 10098.00 62.10 13935.24****MM BCCSP A ****

(400MM, 1.63MM)
0026 0986000000-M SP   114 M   140.00 15960.00 185.00 21090.00 631.50 71991.00GENERIC PIPE ITEM (M)

300MM CS SLOTTED DRAIN, 2.01MMTHICK
0027 0995000000-M 340 33.6 M   19.00 638.40 25.00 840.00 21.65 727.44PIPE REMOVAL
0028 1000000000-M 462  100 M2  46.00 4600.00 55.00 5500.00 55.00 5500.00150MM SLOPE PROTECTION
0029 1004000000-M 462  230 M2  40.00 9200.00 50.00 11500.00 55.00 12650.00GENERIC GRADING ITEM

100MM CONC SLOPE PROTECTION
0030 1011000000-N 500 Lump Sum 382905.00 300000.00 180000.00FINE GRADING
0031 1110000000-M 510  6,200 MTN 18.00 111600.00 16.00 99200.00 21.00 130200.00STABILIZER AGGREGATE
0032 1220000000-M 545  20 MTN 26.50 530.00 19.50 390.00 35.00 700.00INCIDENTAL STONE BASE
0033 1297000000-M 607  3,760 M2  1.60 6016.00 0.90 3384.00 1.25 4700.00MILL ASP PVMT ****MM DTH

(40MM)
0034 1297000000-M 607  1,000 M2  1.90 1900.00 2.75 2750.00 3.00 3000.00MILL ASP PVMT ****MM DTH

(55MM)
0035 1308000000-M 607  4,150 M2  1.80 7470.00 0.95 3942.50 1.25 5187.50MILLING ASPHALT PVMT ***-***

(0MM TO 30MM)
0036 1330000000-M 607  895 M2  3.50 3132.50 3.50 3132.50 4.00 3580.00INCIDENTAL MILLING
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0037 1489000000-M 610  28,165 MTN 32.00 901280.00 34.50 971692.50 30.82 868045.30ASP CONC BASE CRS B25.0B
0038 1498000000-M 610  13,615 MTN 31.15 424107.25 35.60 484694.00 31.87 433910.05ASP CONC INTR CRS I19.0B
0039 1519000000-M 610  8,685 MTN 31.15 270537.75 36.50 317002.50 32.55 282696.75ASP CONC SURF CRS S9.5B
0040 1560000000-M 620  2,416 MTN 170.00 410720.00 200.00 483200.00 178.00 430048.00ASP FOR PLANT MIX  PG64-22
0041 2209000000-M 838  19 M3  900.00 17100.00 550.00 10450.00 892.00 16948.00ENDWALLS
0042 2220000000-M 838  19 M3  900.00 17100.00 550.00 10450.00 1040.00 19760.00REINFORCED ENDWALLS
0043 2253000000-M 840  1 M3  1000.00 1000.00 850.00 850.00 990.00 990.00PIPE COLLARS
0044 2264000000-M 840  1 M3  500.00 500.00 850.00 850.00 990.00 990.00PIPE PLUGS
0045 2286000000-N 840  50 EA  810.00 40500.00 955.00 47750.00 770.00 38500.00MASNRY DRAINAGE STRUCT
0046 2308000000-M 840  2 M   500.00 1000.00 720.00 1440.00 705.00 1410.00MASONRY DRAINAGE STRS
0047 2330000000-N 840  17 EA  300.00 5100.00 350.00 5950.00 242.45 4121.65FRAME W/2GRTS 840.***** DETL

(840.16)
0048 2330000000-N 840  13 EA  260.00 3380.00 300.00 3900.00 216.70 2817.10FRAME W/2GRTS 840.***** DETL

(840.29)
0049 2374000000-N 840  11 EA  310.00 3410.00 350.00 3850.00 254.20 2796.20FRAME-GRT-HD 840.03 **

(F)
0050 2374000000-N 840  2 EA  310.00 620.00 350.00 700.00 254.20 508.40FRAME-GRT-HD 840.03 **

(G)
0051 2451000000-N 840  16 EA  530.00 8480.00 250.00 4000.00 770.00 12320.00CONC APRON FOR DROP INLET
0052 2542000000-M 846  6,945 M   27.25 189251.25 35.00 243075.00 31.75 220503.75450MM CONC CURB & GUTTER
0053 2549000000-M 846  500 M   45.00 22500.00 44.00 22000.00 39.90 19950.00750MM CONC CURB & GUTTER
0054 2556000000-M 846  925 M   33.00 30525.00 41.00 37925.00 36.85 34086.25SHLDR BERM GUTTER
0055 2612000000-M 848 8.84 M2  85.00 751.40 85.00 751.40 77.00 680.68150MM CONC DRIVEWAY
0056 2647000000-M 852  2,750 M2  38.60 106150.00 65.00 178750.00 58.30 160325.00125MM MONOLITHIC CONC ISL (SURF MTD)
0057 2830000000-N 858  5 EA  290.00 1450.00 300.00 1500.00 165.00 825.00ADJ MANHOLES
0058 2845000000-N 858  10 EA  200.00 2000.00 250.00 2500.00 110.00 1100.00ADJ METER OR VALVE BOXES
0059 3030000000-M 862 1,074.42 M   32.00 34381.44 40.00 42976.80 32.00 34381.44STL BM GRDRAIL
0060 3045000000-M 862 95.25 M   36.90 3514.73 40.00 3810.00 36.90 3514.73STL BM GRDRAIL SHOP CURV
0061 3105000000-N 862  2 EA  50.00 100.00 45.00 90.00 50.00 100.00SBGR TERM SECT
0062 3150000000-N 862  10 EA  35.00 350.00 35.00 350.00 35.00 350.00ADDIT GUARDRAIL POSTS
0063 3210000000-N 862  7 EA  400.00 2800.00 550.00 3850.00 400.00 2800.00GR ANCHOR TYPE CAT-1
0064 3215000000-N 862  6 EA  1100.00 6600.00 1100.00 6600.00 1100.00 6600.00GR ANCHOR TYPE III
0065 3270000000-N SP   13 EA  1600.00 20800.00 2000.00 26000.00 1600.00 20800.00GR ANCHOR TYPE 350
0066 3389600000-N 865  2 EA  1200.00 2400.00 1100.00 2200.00 1200.00 2400.00CBL GUIDERAIL ANCH UNIT
0067 3420000000-M SP   195 M   4.95 965.25 12.00 2340.00 4.95 965.25GENERIC GUARDRAIL ITEM (M)

REMOVE EXISTING GUIDERAIL
0068 3420000000-M SP   120 M   19.70 2364.00 18.00 2160.00 19.70 2364.00GENERIC GUARDRAIL ITEM (M)

RESET EXISTING GUIDERAIL
0069 3628000000-M 876  110 MTN 57.50 6325.00 33.00 3630.00 53.85 5923.50PLN RIP RAP CL I
0070 3649000000-M 876  80 MTN 60.00 4800.00 35.00 2800.00 53.85 4308.00PLN RIP RAP, CLASS B
0071 3656000000-M 876  980 M2  1.50 1470.00 1.50 1470.00 3.00 2940.00FILTER FABRIC FOR DRAINGE
0072 4048000000-M 902  9 M3  500.00 4500.00 610.00 5490.00 750.00 6750.00RC SIGN FOOTINGS
0073 4054000000-M 902  1 M3  500.00 500.00 610.00 610.00 700.00 700.00PLN CONC SIGN FOOTINGS
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0074 4060000000-M 903  4,273 KG  5.00 21365.00 6.50 27774.50 5.50 23501.50SUPPORT, BRKWY STL BEAM
0075 4072000000-M 903  309 M   45.00 13905.00 55.00 16995.00 24.00 7416.00SUPPORT, 4.5KG STEEL U-CHNL
0076 4082000000-M 903  772 M   1.00 772.00 1.50 1158.00 22.03 17007.16SUPPORT, WOOD
0077 4096000000-N 904  15 EA  75.00 1125.00 95.00 1425.00 115.00 1725.00SIGN ERECTION, TYPE D
0078 4102000000-N 904  137 EA  50.00 6850.00 60.00 8220.00 70.00 9590.00SIGN ERECTION, TYPE E
0079 4108000000-N 904  20 EA  100.00 2000.00 125.00 2500.00 155.00 3100.00SIGN ERECTION, TYPE F
0080 4110000000-N 904  10 EA  350.00 3500.00 450.00 4500.00 550.00 5500.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0081 4110000000-N 904  6 EA  140.00 840.00 170.00 1020.00 280.00 1680.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0082 4155000000-N 907  11 EA  1.00 11.00 1.50 16.50 10.00 110.00DISPOSE SIGN SYST U-CHAN
0083 4158000000-N 907  9 EA  1.00 9.00 1.50 13.50 15.00 135.00DISPOSE SIGN SYST WOOD
0084 4400000000-M 1110  17 M2  135.00 2295.00 105.00 1785.00 100.00 1700.00WORK ZONE SIGNS (STAT)
0085 4405000000-M 1110  75 M2  210.00 15750.00 115.00 8625.00 300.00 22500.00WORK ZONE SIGNS (PORT)
0086 4410000000-M 1110  17 M2  74.00 1258.00 65.00 1105.00 110.00 1870.00WORK ZONE SIGNS (BARRICAD
0087 4415000000-N 1115  3 EA  1500.00 4500.00 1100.00 3300.00 7000.00 21000.00FLASHING ARROW PNL TYPE C
0088 4420000000-N 1120  1 EA  5000.00 5000.00 12000.00 12000.00 25000.00 25000.00CHANGEABLE MESSAGE SIGNS
0089 4425000000-N 1125  10 EA  60.00 600.00 95.00 950.00 25.00 250.00WARNING FLAG SETS
0090 4430000000-N 1130  140 EA  52.00 7280.00 46.00 6440.00 60.00 8400.00DRUMS
0091 4435000000-N 1135  80 EA  19.00 1520.00 20.00 1600.00 25.00 2000.00CONES
0092 4445000000-M 1145  188 M   55.00 10340.00 50.00 9400.00 70.00 13160.00BARRICADES (TYPE III)
0093 4450000000-N 1150  208 HR  18.50 3848.00 16.50 3432.00 15.00 3120.00FLAGGER
0094 4460000000-N 1155  13 EA  175.00 2275.00 350.00 4550.00 250.00 3250.00WARNING LIGHTS (TYPE B)
0095 4650000000-N 1251  40 EA  10.00 400.00 6.50 260.00 6.00 240.00TEMP RAISED PVMT MRKS
0096 4685000000-M 1205  13,480 M   1.58 21298.40 1.20 16176.00 1.38 18602.40100MM THERMO MKG, 2.3MMTK
0097 4686000000-M 1205  5,560 M   1.75 9730.00 1.40 7784.00 1.51 8395.60100MM THERMO MKG, 3.1MMTK
0098 4695000000-M 1205  19 M   4.92 93.48 2.50 47.50 4.00 76.00200MM THERMO MKG 2.3MM TK
0099 4697000000-M 1205  200 M   6.56 1312.00 2.81 562.00 4.00 800.00200MM THERMO MKG 3.1MM TK
0100 4705000000-M 1205  80 M   13.50 1080.00 4.75 380.00 9.85 788.00400MM THERMO MKG 3.1MM TK
0101 4710000000-M 1205  175 M   15.00 2625.00 7.50 1312.50 13.80 2415.00600MM THERMO MKG 3.1MM TK
0102 4721000000-M 1205  20 EA  80.00 1600.00 125.00 2500.00 45.00 900.00THERMO PVT MKG CHARACTER 3.1
0103 4725000000-M 1205  64 EA  100.00 6400.00 95.00 6080.00 100.00 6400.00THERMO PVT MKG SYMB 2.3MM
0104 4770000000-M 1205  993 M   3.94 3912.42 5.50 5461.50 4.00 3972.00COLD APP PLAS LINES 100MM
0105 4780000000-M 1205  25 M   7.88 197.00 9.50 237.50 10.00 250.00COLD APP PLAS LINES 200MM
0106 4790000000-M 1205  30 M   15.76 472.80 21.60 648.00 10.00 300.00COLD APP PLAS LINES 400MM
0107 4795000000-M 1205  15 M   23.64 354.60 31.00 465.00 25.00 375.00COLD APP PLAS LINES 600MM
0108 4800000000-N 1205  4 EA  150.00 600.00 165.00 660.00 100.00 400.00COLD APP PLAS CHARACTER
0109 4810000000-M 1205  2,600 M   0.98 2548.00 0.75 1950.00 2.50 6500.00PAINT PVT MKG LINES 100MM
0110 4835000000-M 1205  90 M   6.56 590.40 5.00 450.00 10.00 900.00PAINT PVT MKG LINES 600MM
0111 4880000000-M 1205  1,063 M   1.64 1743.32 3.00 3189.00 1.35 1435.05CURING COMPD REMOVAL LINE
0112 4885000000-N 1205  4 EA  20.00 80.00 135.00 540.00 25.00 100.00CURING COMPD REMOVAL SYMB
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0113 4900000000-N 1252  1,160 EA  5.00 5800.00 6.00 6960.00 4.00 4640.00PERM RAISED PVMT MARKERS
0114 4915000000-M 1264  7 EA  15.00 105.00 55.00 385.00 25.00 175.002.1M U-CHANNEL POSTS
0115 4955000000-N 1264  4 EA  74.85 299.40 35.00 140.00 50.00 200.00OBJECT MARKERS (END OF RD
0116 4957000000-N 1264  3 EA  76.80 230.40 35.00 105.00 50.00 150.00OBJECT MARKERS (TYPE **)

(3)
0117 5255000000-N 1413 Lump Sum 3000.00 10000.00 20000.00PORTABLE LIGHTING
0118 5300000000-M 1505  100 MTN 20.00 2000.00 20.00 2000.00 22.25 2225.00FND CONDIT MAT'L ********

(2)
0119 5306000000-M SP   100 MTN 20.00 2000.00 25.00 2500.00 20.00 2000.00BEDDN MAT'L CL **********

(IV)
0120 5360000000-M 1510 177.5 M   48.00 8520.00 50.00 8875.00 60.50 10738.75150MM DI H2O PIPE 2.41MPA
0121 5432000000-M 1510  112 M   20.00 2240.00 30.00 3360.00 38.50 4312.0050MM PVC H2O P SD21 1.38
0122 5450000000-M 1510  136 M   28.25 3842.00 36.00 4896.00 59.25 8058.00200MM PVC H2O P SD21 1.38
0123 5480000000-M 1510  537 KG  6.40 3436.80 15.00 8055.00 9.35 5020.95DI H2O FITTINGS 1.72MPA
0124 5618000000-M 1510  2 EA  150.00 300.00 450.00 900.00 182.00 364.00150MM TRANS COUPLN ******

(CI-DI)
0125 5672000000-N 1510  1 EA  400.00 400.00 500.00 500.00 1100.00 1100.00RELOCATE EXIST FIRE HYD
0126 5750000000-M 1520  60 M   48.00 2880.00 55.00 3300.00 57.00 3420.00***MM DI FRC MN SS P ****

(50, 1.38MPA)
0127 5798000000-M 1530 129.5 M   10.00 1295.00 25.00 3237.50 36.25 4694.38FL OR REMV *** PIPE *****

(200, SDR26)
0128 5882000000-N SP   1 EA  75.00 75.00 310.00 310.00 319.00 319.00GENERIC UTILITY ITEM (EA)

RESTRAINED RETAINER GLAND,    250#WP
0129 6000000000-M 1605  600 M   10.50 6300.00 7.50 4500.00 7.55 4530.00TEMPORARY SILT FENCE
0130 6006000000-M 1610  420 MTN 50.00 21000.00 35.00 14700.00 54.00 22680.00EROS CONTRL STONE CL A
0131 6009000000-M 1610  3,500 MTN 50.00 175000.00 35.00 122500.00 54.00 189000.00EROS CONTRL STONE CL B
0132 6012000000-M 1610  1,280 MTN 30.00 38400.00 20.00 25600.00 32.50 41600.00SEDIMENT CONTROL STONE
0133 6015000000-M 1615 26.5 HA  556.00 14734.00 700.00 18550.00 617.00 16350.50TEMPORARY MULCHING
0134 6018000000-M 1620  1,475 KG  3.85 5678.75 5.50 8112.50 4.80 7080.00SEED FOR TEMP SEEDING
0135 6021000000-M 1620 11.75 MTN 300.00 3525.00 350.00 4112.50 300.00 3525.00FERT FOR TEMP SEEDING
0136 6024000000-M 1622  360 M   35.00 12600.00 16.50 5940.00 30.20 10872.00TEMPORARY SLOPE DRAINS
0137 6027000000-N 1622  36 EA  150.00 5400.00 260.00 9360.00 150.00 5400.00INLET PROTCN @ SLOPE DRNS
0138 6030000000-M 1630  12,010 M3  3.00 36030.00 1.50 18015.00 2.25 27022.50SILT EXCAVATION
0139 6033000000-M 1631  5,900 M2  1.40 8260.00 1.50 8850.00 1.40 8260.00SYNTHETIC ROVING
0140 6036000000-M 1631  3,000 M2  1.30 3900.00 1.50 4500.00 1.30 3900.00MATTING FOR EROS CONTROL
0141 6038000000-M SP   24 M2  5.00 120.00 6.00 144.00 5.00 120.00PERM SOIL REINF MAT
0142 6042000000-M 1632  250 M   18.00 4500.00 7.50 1875.00 8.45 2112.506.4MM HARDWARE CLOTH
0143 6048000000-M SP   120 M2  55.00 6600.00 50.00 6000.00 43.00 5160.00FLOAT TURBIDITY CURTAIN
0144 6084000000-M 1660  35 HA  2224.00 77840.00 2400.00 84000.00 4694.00 164290.00SEEDING & MULCHING
0145 6087000000-M 1660  14 HA  85.00 1190.00 95.00 1330.00 85.00 1190.00MOWING
0146 6090000000-M 1661  300 KG  10.58 3174.00 11.50 3450.00 21.63 6489.00SEED FOR REPAIR SEEDING
0147 6093000000-M 1661  1 MTN 400.00 400.00 450.00 450.00 951.00 951.00FERT FOR REPAIR SEEDING
0148 6096000000-M 1662  975 KG  2.50 2437.50 3.00 2925.00 2.50 2437.50SEED FOR SUPP SEEDING
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0149 6102000000-M 1664  1,700 M2  6.00 10200.00 6.50 11050.00 6.00 10200.00SODDING
0150 6105000000-M 1664  255 KL  20.00 5100.00 22.00 5610.00 20.00 5100.00WATER
0151 6108000000-M 1665 58.75 MTN 260.00 15275.00 280.00 16450.00 260.00 15275.00FERTILIZER TOPDRESSING
0152 6114000000-N SP   11 HR  25.00 275.00 27.00 297.00 25.00 275.00SPECIALIZED HAND MOWING
0153 6117000000-N 1675  16 EA  25.00 400.00 81.00 1296.00 75.00 1200.00RESPONSE FOR EROS CONTROL
0154 6123000000-M 1670  2 HA  1100.00 2200.00 1200.00 2400.00 1100.00 2200.00REFORESTATION
0155 6135000000-M SP  0.88 HA  1100.00 968.00 1200.00 1056.00 1100.00 968.00GENERIC EROSION CONTROL ITEM (HA)

BUFFER REFORESTATION
0156 7060000000-M 1705  400 M   4.00 1600.00 4.50 1800.00 4.00 1600.00SIGNAL CABLE
0157 7120000000-M 1705  12 EA  850.00 10200.00 880.00 10560.00 850.00 10200.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0158 7144000000-M 1705  2 EA  1400.00 2800.00 1350.00 2700.00 1400.00 2800.00VEHICLE SIGNAL HD (300MM, 5 SECT)
0159 7264000000-M 1710  193 M   7.50 1447.50 16.50 3184.50 7.50 1447.50MESSENGER CABLE (9.52MM)
0160 7480000000-N 1727  1 EA  30000.00 30000.00 26000.00 26000.00 30000.00 30000.00LOOP EMUL DETECT SYSTEM
0161 7576000000-N 1740  4 EA  9900.00 39600.00 12700.00 50800.00 9900.00 39600.00METAL STRAIN SIGNAL POLE
0162 7612000000-N 1742  4 EA  3500.00 14000.00 5200.00 20800.00 3500.00 14000.00METAL SIGNAL POLE FOUNDATION
0163 7636000000-N 1745  5 EA  225.00 1125.00 325.00 1625.00 225.00 1125.00SIGN FOR SIGNALS
0164 7684000000-N 1750  1 EA  850.00 850.00 2700.00 2700.00 850.00 850.00SIGNAL CABINET FOUNDATION
0165 7828000000-N 1751  1 EA  15500.00 15500.00 10800.00 10800.00 15500.00 15500.00CONTRLR W/ CBNT, NEMA TS-2 BASE MTD
0166 7852000000-N 1751  14 EA  230.00 3220.00 150.00 2100.00 230.00 3220.00DETECTOR CHANNEL (NEMA TS-2)

STRUCTURE ITEMS

0167 8017000000-N SP  Lump Sum 530000.00 435150.00 530000.00CM&R TEMP ACCESS ***********
(68+82.000 -L-)

0168 8091000000-N 410 Lump Sum 5000.00 13500.00 5000.00FND EXCAV B** STA *******
(1, 18+09.582 -L-)

0169 8147000000-M 420 5,330.3 M2  183.00 975444.90 250.00 1332575.00 183.00 975444.90REINF CONC DECK SLAB
0170 8161000000-M 420 4,226.4 M2  3.25 13735.80 2.65 11199.96 3.25 13735.80GROOVING BRIDGE FLOORS
0171 8182000000-M 420 341.7 M3  620.00 211854.00 770.00 263109.00 620.00 211854.00CL A CONC, BRIDGE
0172 8210000000-N 422 Lump Sum 30000.00 48000.00 30000.00BRG APPR SLAB ***********

(18+09.582 -L-)
0173 8210000000-N 422 Lump Sum 24000.00 32200.00 24000.00BRG APPR SLAB ***********

(68+82.000 -L-)
0174 8217000000-M 425  33,583 KG  1.49 50038.67 2.35 78920.05 1.49 50038.67REINF STEEL (BRIDGE)
0175 8238000000-M 425  503 KG  5.00 2515.00 3.05 1534.15 5.00 2515.00SPIRAL COL REINF STL STR
0176 8265000000-M 430 1,644.16 M   355.00 583676.80 520.00 854963.20 355.00 583676.801372MM PRESTR CONC GIRDER
0177 8274000000-M 430 380.568 M   508.00 193328.54 696.50 265065.61 508.00 193328.541600MM MOD PRESTR CONC GRDR
0178 8336000000-M 450  1,614 M   197.00 317958.00 165.00 266310.00 197.00 317958.00508MM PRESTR CONC PILES
0179 8364000000-M 450 2,032.5 M   61.00 123982.50 86.00 174795.00 61.00 123982.50HP310X79 STL PILE
0180 8398000000-N SP   84 EA  340.00 28560.00 450.00 37800.00 340.00 28560.00STEEL PILE TIPS
0181 8482000000-M 460 410.03 M   287.50 117883.63 390.00 159911.70 287.50 117883.63THREE BAR METAL RAIL
0182 8503000000-M 460 127.956 M   174.50 22328.32 220.00 28150.32 174.50 22328.32CONC BARRIER RAIL
0183 8531000000-M 462  380 M2  63.50 24130.00 66.50 25270.00 63.50 24130.00100MM SLOPE PROTECTION
0184 8594000000-M 876  150 MTN 36.00 5400.00 51.00 7650.00 36.00 5400.00PLAIN RIP RAP B
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0185 8622000000-M 876  153 M2  3.00 459.00 2.50 382.50 3.00 459.00FILTER FABRIC FOR DRAINAGE
0186 8657000000-N 430 Lump Sum 23000.00 27400.00 23000.00ELASTOMERIC BEARINGS
0187 8692000000-N SP  Lump Sum 22625.00 13000.00 22625.00EVAZOTE JOINT SEALS
0188 8867000000-M SP   144 M   84.50 12168.00 120.50 17352.00 84.50 12168.00GENERIC STRUCTURE ITEM (M)

HP250X85 STEEL PILES
0189 8897000000-N SP   3 EA  4500.00 13500.00 520.00 1560.00 4500.00 13500.00GENERIC STRUCTURE ITEM (EA)

DYNAMIC LOAD TEST

 

    TOTAL 10048580.30 TOTAL 10475626.41 TOTAL 10774449.56CONTRACT TOTAL

 

    SUB-TOTAL 6716992.14 SUB-TOTAL 6379827.92 SUB-TOTAL 7442861.40ROADWAY ITEMS
    SUB-TOTAL 3331588.16 SUB-TOTAL 4095798.49 SUB-TOTAL 3331588.16STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 556737.00 564000.00MOBILIZATION
0002 0001000000-M 200 Lump Sum 650000.00 90000.00CLEARING & GRUBBING
0003 0008000000-M 200 0.4 HA  12350.00 4940.00 12500.00 5000.00SUPP CLEARING & GRUBBING
0004 0015000000-N 205  3 EA  805.00 2415.00 1000.00 3000.00SEALING ABANDONED WELLS
0005 0022000000-M 225  5,100 M3  7.50 38250.00 7.00 35700.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 10000.00 32000.00REINF BRG APPR **********

(18+09.582-L-)
0007 0029000000-N SP  Lump Sum 10000.00 37000.00REINF BRG APPR **********

(68+82.000-L-)
0008 0036000000-M 225  3,000 M3  10.00 30000.00 8.00 24000.00UNDERCUT EXCAVATION
0009 0106000000-M 230  354,500 M3  4.50 1595250.00 7.00 2481500.00BORROW EXCAVATION
0010 0127000000-N SP   4 EA  1300.00 5200.00 1000.00 4000.00EMBM'T SETTLEMENT GAUGE
0011 0134000000-M 240  18,200 M3  3.50 63700.00 5.00 91000.00DRAINAGE DITCH EXCAVATION
0012 0156000000-M 250  1,150 M2  4.00 4600.00 2.50 2875.00REMOVAL OF EXT ASPHALT PVM'T
0013 0177000000-M 250  1,275 M2  3.30 4207.50 2.00 2550.00BREAKING OF EXT ASPH PVMT
0014 0196000000-M 270  51,200 M2  2.05 104960.00 1.50 76800.00SOIL STABILIZATION FABRIC
0015 0318000000-M 300  567 MTN 25.00 14175.00 24.00 13608.00FND CONDIT MAT'L MIN STR
0016 0360000000-M 310 61.2 M   72.50 4437.00 68.00 4161.60300MM RCP CULV CLASS III
0017 0366000000-M 310 718.8 M   72.50 52113.00 72.00 51753.60375MM RCP CULV CLASS III
0018 0372000000-M 310 304.8 M   80.00 24384.00 87.00 26517.60450MM RCP CULV CLASS III
0019 0378000000-M 310 57.6 M   101.00 5817.60 115.00 6624.00600MM RCP CULV CLASS III
0020 0384000000-M 310  84 M   130.50 10962.00 150.00 12600.00750MM RCP CULV CLASS III
0021 0390000000-M 310 49.2 M   165.00 8118.00 185.00 9102.00900MM RCP CULV CLASS III
0022 0396000000-M 310 10.8 M   204.00 2203.20 230.00 2484.001050MM RCP CULV CLASS III
0023 0402000000-M 310 37.2 M   251.00 9337.20 280.00 10416.001200MM RCP CULV CLASS III
0024 0420000000-M 310 183.6 M   500.00 91800.00 570.00 104652.001650MM RCP CULV CLASS III
0025 0660000000-M 310 224.4 M   76.00 17054.40 70.00 15708.00****MM BCCSP A ****

(400MM, 1.63MM)
0026 0986000000-M SP   114 M   240.00 27360.00 150.00 17100.00GENERIC PIPE ITEM (M)

300MM CS SLOTTED DRAIN, 2.01MMTHICK
0027 0995000000-M 340 33.6 M   34.50 1159.20 35.00 1176.00PIPE REMOVAL
0028 1000000000-M 462  100 M2  84.00 8400.00 58.00 5800.00150MM SLOPE PROTECTION
0029 1004000000-M 462  230 M2  32.00 7360.00 50.00 11500.00GENERIC GRADING ITEM

100MM CONC SLOPE PROTECTION
0030 1011000000-N 500 Lump Sum 261250.00 50000.00FINE GRADING
0031 1110000000-M 510  6,200 MTN 22.00 136400.00 20.00 124000.00STABILIZER AGGREGATE
0032 1220000000-M 545  20 MTN 24.00 480.00 25.00 500.00INCIDENTAL STONE BASE
0033 1297000000-M 607  3,760 M2  3.00 11280.00 2.00 7520.00MILL ASP PVMT ****MM DTH

(40MM)
0034 1297000000-M 607  1,000 M2  3.75 3750.00 4.00 4000.00MILL ASP PVMT ****MM DTH

(55MM)
0035 1308000000-M 607  4,150 M2  3.00 12450.00 2.00 8300.00MILLING ASPHALT PVMT ***-***

(0MM TO 30MM)
0036 1330000000-M 607  895 M2  6.00 5370.00 5.00 4475.00INCIDENTAL MILLING
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0037 1489000000-M 610  28,165 MTN 32.00 901280.00 31.00 873115.00ASP CONC BASE CRS B25.0B
0038 1498000000-M 610  13,615 MTN 31.15 424107.25 32.50 442487.50ASP CONC INTR CRS I19.0B
0039 1519000000-M 610  8,685 MTN 31.15 270537.75 33.00 286605.00ASP CONC SURF CRS S9.5B
0040 1560000000-M 620  2,416 MTN 170.00 410720.00 200.00 483200.00ASP FOR PLANT MIX  PG64-22
0041 2209000000-M 838  19 M3  1030.00 19570.00 800.00 15200.00ENDWALLS
0042 2220000000-M 838  19 M3  1050.00 19950.00 900.00 17100.00REINFORCED ENDWALLS
0043 2253000000-M 840  1 M3  1300.00 1300.00 800.00 800.00PIPE COLLARS
0044 2264000000-M 840  1 M3  1300.00 1300.00 800.00 800.00PIPE PLUGS
0045 2286000000-N 840  50 EA  1050.00 52500.00 900.00 45000.00MASNRY DRAINAGE STRUCT
0046 2308000000-M 840  2 M   630.00 1260.00 1500.00 3000.00MASONRY DRAINAGE STRS
0047 2330000000-N 840  17 EA  370.00 6290.00 300.00 5100.00FRAME W/2GRTS 840.***** DETL

(840.16)
0048 2330000000-N 840  13 EA  325.00 4225.00 250.00 3250.00FRAME W/2GRTS 840.***** DETL

(840.29)
0049 2374000000-N 840  11 EA  400.00 4400.00 320.00 3520.00FRAME-GRT-HD 840.03 **

(F)
0050 2374000000-N 840  2 EA  400.00 800.00 350.00 700.00FRAME-GRT-HD 840.03 **

(G)
0051 2451000000-N 840  16 EA  925.00 14800.00 250.00 4000.00CONC APRON FOR DROP INLET
0052 2542000000-M 846  6,945 M   28.00 194460.00 35.00 243075.00450MM CONC CURB & GUTTER
0053 2549000000-M 846  500 M   35.50 17750.00 37.00 18500.00750MM CONC CURB & GUTTER
0054 2556000000-M 846  925 M   37.00 34225.00 36.00 33300.00SHLDR BERM GUTTER
0055 2612000000-M 848 8.84 M2  49.50 437.58 55.00 486.20150MM CONC DRIVEWAY
0056 2647000000-M 852  2,750 M2  47.50 130625.00 45.00 123750.00125MM MONOLITHIC CONC ISL (SURF MTD)
0057 2830000000-N 858  5 EA  410.00 2050.00 300.00 1500.00ADJ MANHOLES
0058 2845000000-N 858  10 EA  265.00 2650.00 500.00 5000.00ADJ METER OR VALVE BOXES
0059 3030000000-M 862 1,074.42 M   32.00 34381.44 35.00 37604.70STL BM GRDRAIL
0060 3045000000-M 862 95.25 M   36.90 3514.73 42.00 4000.50STL BM GRDRAIL SHOP CURV
0061 3105000000-N 862  2 EA  50.00 100.00 55.00 110.00SBGR TERM SECT
0062 3150000000-N 862  10 EA  35.00 350.00 39.00 390.00ADDIT GUARDRAIL POSTS
0063 3210000000-N 862  7 EA  400.00 2800.00 445.00 3115.00GR ANCHOR TYPE CAT-1
0064 3215000000-N 862  6 EA  1100.00 6600.00 1200.00 7200.00GR ANCHOR TYPE III
0065 3270000000-N SP   13 EA  1600.00 20800.00 1750.00 22750.00GR ANCHOR TYPE 350
0066 3389600000-N 865  2 EA  1200.00 2400.00 1400.00 2800.00CBL GUIDERAIL ANCH UNIT
0067 3420000000-M SP   195 M   4.95 965.25 6.00 1170.00GENERIC GUARDRAIL ITEM (M)

REMOVE EXISTING GUIDERAIL
0068 3420000000-M SP   120 M   19.70 2364.00 21.00 2520.00GENERIC GUARDRAIL ITEM (M)

RESET EXISTING GUIDERAIL
0069 3628000000-M 876  110 MTN 44.00 4840.00 45.00 4950.00PLN RIP RAP CL I
0070 3649000000-M 876  80 MTN 41.49 3319.20 45.00 3600.00PLN RIP RAP, CLASS B
0071 3656000000-M 876  980 M2  2.05 2009.00 2.00 1960.00FILTER FABRIC FOR DRAINGE
0072 4048000000-M 902  9 M3  500.00 4500.00 750.00 6750.00RC SIGN FOOTINGS
0073 4054000000-M 902  1 M3  500.00 500.00 750.00 750.00PLN CONC SIGN FOOTINGS
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0074 4060000000-M 903  4,273 KG  5.00 21365.00 5.50 23501.50SUPPORT, BRKWY STL BEAM
0075 4072000000-M 903  309 M   45.00 13905.00 40.00 12360.00SUPPORT, 4.5KG STEEL U-CHNL
0076 4082000000-M 903  772 M   1.00 772.00 5.00 3860.00SUPPORT, WOOD
0077 4096000000-N 904  15 EA  75.00 1125.00 115.00 1725.00SIGN ERECTION, TYPE D
0078 4102000000-N 904  137 EA  50.00 6850.00 60.00 8220.00SIGN ERECTION, TYPE E
0079 4108000000-N 904  20 EA  100.00 2000.00 110.00 2200.00SIGN ERECTION, TYPE F
0080 4110000000-N 904  10 EA  350.00 3500.00 400.00 4000.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0081 4110000000-N 904  6 EA  140.00 840.00 150.00 900.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0082 4155000000-N 907  11 EA  1.00 11.00 15.00 165.00DISPOSE SIGN SYST U-CHAN
0083 4158000000-N 907  9 EA  1.00 9.00 20.00 180.00DISPOSE SIGN SYST WOOD
0084 4400000000-M 1110  17 M2  72.50 1232.50 110.00 1870.00WORK ZONE SIGNS (STAT)
0085 4405000000-M 1110  75 M2  211.00 15825.00 150.00 11250.00WORK ZONE SIGNS (PORT)
0086 4410000000-M 1110  17 M2  47.65 810.05 150.00 2550.00WORK ZONE SIGNS (BARRICAD
0087 4415000000-N 1115  3 EA  3700.00 11100.00 7500.00 22500.00FLASHING ARROW PNL TYPE C
0088 4420000000-N 1120  1 EA  12500.00 12500.00 20000.00 20000.00CHANGEABLE MESSAGE SIGNS
0089 4425000000-N 1125  10 EA  15.50 155.00 100.00 1000.00WARNING FLAG SETS
0090 4430000000-N 1130  140 EA  68.00 9520.00 75.00 10500.00DRUMS
0091 4435000000-N 1135  80 EA  24.49 1959.20 50.00 4000.00CONES
0092 4445000000-M 1145  188 M   35.00 6580.00 50.00 9400.00BARRICADES (TYPE III)
0093 4450000000-N 1150  208 HR  17.50 3640.00 15.00 3120.00FLAGGER
0094 4460000000-N 1155  13 EA  320.00 4160.00 250.00 3250.00WARNING LIGHTS (TYPE B)
0095 4650000000-N 1251  40 EA  6.00 240.00 6.50 260.00TEMP RAISED PVMT MRKS
0096 4685000000-M 1205  13,480 M   1.38 18602.40 1.45 19546.00100MM THERMO MKG, 2.3MMTK
0097 4686000000-M 1205  5,560 M   1.51 8395.60 1.60 8896.00100MM THERMO MKG, 3.1MMTK
0098 4695000000-M 1205  19 M   4.00 76.00 5.00 95.00200MM THERMO MKG 2.3MM TK
0099 4697000000-M 1205  200 M   4.00 800.00 4.20 840.00200MM THERMO MKG 3.1MM TK
0100 4705000000-M 1205  80 M   9.85 788.00 10.00 800.00400MM THERMO MKG 3.1MM TK
0101 4710000000-M 1205  175 M   13.80 2415.00 15.00 2625.00600MM THERMO MKG 3.1MM TK
0102 4721000000-M 1205  20 EA  45.00 900.00 47.00 940.00THERMO PVT MKG CHARACTER 3.1
0103 4725000000-M 1205  64 EA  100.00 6400.00 107.00 6848.00THERMO PVT MKG SYMB 2.3MM
0104 4770000000-M 1205  993 M   4.00 3972.00 4.20 4170.60COLD APP PLAS LINES 100MM
0105 4780000000-M 1205  25 M   10.00 250.00 11.00 275.00COLD APP PLAS LINES 200MM
0106 4790000000-M 1205  30 M   10.00 300.00 11.00 330.00COLD APP PLAS LINES 400MM
0107 4795000000-M 1205  15 M   25.00 375.00 26.00 390.00COLD APP PLAS LINES 600MM
0108 4800000000-N 1205  4 EA  100.00 400.00 110.00 440.00COLD APP PLAS CHARACTER
0109 4810000000-M 1205  2,600 M   2.50 6500.00 2.65 6890.00PAINT PVT MKG LINES 100MM
0110 4835000000-M 1205  90 M   10.00 900.00 10.40 936.00PAINT PVT MKG LINES 600MM
0111 4880000000-M 1205  1,063 M   1.35 1435.05 1.45 1541.35CURING COMPD REMOVAL LINE
0112 4885000000-N 1205  4 EA  25.00 100.00 26.00 104.00CURING COMPD REMOVAL SYMB
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0113 4900000000-N 1252  1,160 EA  8.00 9280.00 4.25 4930.00PERM RAISED PVMT MARKERS
0114 4915000000-M 1264  7 EA  25.00 175.00 100.00 700.002.1M U-CHANNEL POSTS
0115 4955000000-N 1264  4 EA  50.00 200.00 150.00 600.00OBJECT MARKERS (END OF RD
0116 4957000000-N 1264  3 EA  50.00 150.00 150.00 450.00OBJECT MARKERS (TYPE **)

(3)
0117 5255000000-N 1413 Lump Sum 15000.00 25000.00PORTABLE LIGHTING
0118 5300000000-M 1505  100 MTN 23.50 2350.00 25.00 2500.00FND CONDIT MAT'L ********

(2)
0119 5306000000-M SP   100 MTN 23.50 2350.00 25.00 2500.00BEDDN MAT'L CL **********

(IV)
0120 5360000000-M 1510 177.5 M   100.00 17750.00 128.00 22720.00150MM DI H2O PIPE 2.41MPA
0121 5432000000-M 1510  112 M   38.00 4256.00 55.00 6160.0050MM PVC H2O P SD21 1.38
0122 5450000000-M 1510  136 M   82.00 11152.00 130.00 17680.00200MM PVC H2O P SD21 1.38
0123 5480000000-M 1510  537 KG  10.00 5370.00 6.00 3222.00DI H2O FITTINGS 1.72MPA
0124 5618000000-M 1510  2 EA  268.00 536.00 500.00 1000.00150MM TRANS COUPLN ******

(CI-DI)
0125 5672000000-N 1510  1 EA  1110.00 1110.00 2000.00 2000.00RELOCATE EXIST FIRE HYD
0126 5750000000-M 1520  60 M   46.50 2790.00 65.00 3900.00***MM DI FRC MN SS P ****

(50, 1.38MPA)
0127 5798000000-M 1530 129.5 M   32.00 4144.00 40.00 5180.00FL OR REMV *** PIPE *****

(200, SDR26)
0128 5882000000-N SP   1 EA  178.50 178.50 250.00 250.00GENERIC UTILITY ITEM (EA)

RESTRAINED RETAINER GLAND,    250#WP
0129 6000000000-M 1605  600 M   6.89 4134.00 10.00 6000.00TEMPORARY SILT FENCE
0130 6006000000-M 1610  420 MTN 42.50 17850.00 43.00 18060.00EROS CONTRL STONE CL A
0131 6009000000-M 1610  3,500 MTN 41.50 145250.00 43.00 150500.00EROS CONTRL STONE CL B
0132 6012000000-M 1610  1,280 MTN 34.50 44160.00 32.00 40960.00SEDIMENT CONTROL STONE
0133 6015000000-M 1615 26.5 HA  617.00 16350.50 700.00 18550.00TEMPORARY MULCHING
0134 6018000000-M 1620  1,475 KG  11.74 17316.50 5.00 7375.00SEED FOR TEMP SEEDING
0135 6021000000-M 1620 11.75 MTN 300.00 3525.00 400.00 4700.00FERT FOR TEMP SEEDING
0136 6024000000-M 1622  360 M   51.25 18450.00 35.00 12600.00TEMPORARY SLOPE DRAINS
0137 6027000000-N 1622  36 EA  116.00 4176.00 200.00 7200.00INLET PROTCN @ SLOPE DRNS
0138 6030000000-M 1630  12,010 M3  4.50 54045.00 2.00 24020.00SILT EXCAVATION
0139 6033000000-M 1631  5,900 M2  4.90 28910.00 1.60 9440.00SYNTHETIC ROVING
0140 6036000000-M 1631  3,000 M2  1.30 3900.00 1.50 4500.00MATTING FOR EROS CONTROL
0141 6038000000-M SP   24 M2  5.00 120.00 6.00 144.00PERM SOIL REINF MAT
0142 6042000000-M 1632  250 M   6.56 1640.00 10.00 2500.006.4MM HARDWARE CLOTH
0143 6048000000-M SP   120 M2  54.00 6480.00 36.00 4320.00FLOAT TURBIDITY CURTAIN
0144 6084000000-M 1660  35 HA  2224.00 77840.00 2400.00 84000.00SEEDING & MULCHING
0145 6087000000-M 1660  14 HA  85.00 1190.00 90.00 1260.00MOWING
0146 6090000000-M 1661  300 KG  62.65 18795.00 12.00 3600.00SEED FOR REPAIR SEEDING
0147 6093000000-M 1661  1 MTN 400.00 400.00 500.00 500.00FERT FOR REPAIR SEEDING
0148 6096000000-M 1662  975 KG  9.50 9262.50 3.00 2925.00SEED FOR SUPP SEEDING
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0149 6102000000-M 1664  1,700 M2  9.20 15640.00 7.00 11900.00SODDING
0150 6105000000-M 1664  255 KL  20.00 5100.00 22.00 5610.00WATER
0151 6108000000-M 1665 58.75 MTN 260.00 15275.00 300.00 17625.00FERTILIZER TOPDRESSING
0152 6114000000-N SP   11 HR  25.00 275.00 30.00 330.00SPECIALIZED HAND MOWING
0153 6117000000-N 1675  16 EA  75.00 1200.00 100.00 1600.00RESPONSE FOR EROS CONTROL
0154 6123000000-M 1670  2 HA  2866.81 5733.62 1500.00 3000.00REFORESTATION
0155 6135000000-M SP  0.88 HA  1100.00 968.00 1500.00 1320.00GENERIC EROSION CONTROL ITEM (HA)

BUFFER REFORESTATION
0156 7060000000-M 1705  400 M   4.00 1600.00 5.00 2000.00SIGNAL CABLE
0157 7120000000-M 1705  12 EA  850.00 10200.00 900.00 10800.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0158 7144000000-M 1705  2 EA  1400.00 2800.00 1500.00 3000.00VEHICLE SIGNAL HD (300MM, 5 SECT)
0159 7264000000-M 1710  193 M   7.50 1447.50 10.00 1930.00MESSENGER CABLE (9.52MM)
0160 7480000000-N 1727  1 EA  30000.00 30000.00 32000.00 32000.00LOOP EMUL DETECT SYSTEM
0161 7576000000-N 1740  4 EA  9900.00 39600.00 10000.00 40000.00METAL STRAIN SIGNAL POLE
0162 7612000000-N 1742  4 EA  3500.00 14000.00 4000.00 16000.00METAL SIGNAL POLE FOUNDATION
0163 7636000000-N 1745  5 EA  225.00 1125.00 300.00 1500.00SIGN FOR SIGNALS
0164 7684000000-N 1750  1 EA  850.00 850.00 1000.00 1000.00SIGNAL CABINET FOUNDATION
0165 7828000000-N 1751  1 EA  15500.00 15500.00 17000.00 17000.00CONTRLR W/ CBNT, NEMA TS-2 BASE MTD
0166 7852000000-N 1751  14 EA  230.00 3220.00 250.00 3500.00DETECTOR CHANNEL (NEMA TS-2)

STRUCTURE ITEMS

0167 8017000000-N SP  Lump Sum 800000.00 600000.00CM&R TEMP ACCESS ***********
(68+82.000 -L-)

0168 8091000000-N 410 Lump Sum 10000.00 2500.00FND EXCAV B** STA *******
(1, 18+09.582 -L-)

0169 8147000000-M 420 5,330.3 M2  205.00 1092711.50 215.00 1146014.50REINF CONC DECK SLAB
0170 8161000000-M 420 4,226.4 M2  3.00 12679.20 2.50 10566.00GROOVING BRIDGE FLOORS
0171 8182000000-M 420 341.7 M3  585.00 199894.50 640.00 218688.00CL A CONC, BRIDGE
0172 8210000000-N 422 Lump Sum 38000.00 31000.00BRG APPR SLAB ***********

(18+09.582 -L-)
0173 8210000000-N 422 Lump Sum 35000.00 23000.00BRG APPR SLAB ***********

(68+82.000 -L-)
0174 8217000000-M 425  33,583 KG  1.10 36941.30 1.05 35262.15REINF STEEL (BRIDGE)
0175 8238000000-M 425  503 KG  2.35 1182.05 2.20 1106.60SPIRAL COL REINF STL STR
0176 8265000000-M 430 1,644.16 M   470.00 772755.20 374.00 614915.841372MM PRESTR CONC GIRDER
0177 8274000000-M 430 380.568 M   497.50 189332.58 652.00 248130.341600MM MOD PRESTR CONC GRDR
0178 8336000000-M 450  1,614 M   155.00 250170.00 205.00 330870.00508MM PRESTR CONC PILES
0179 8364000000-M 450 2,032.5 M   79.50 161583.75 78.00 158535.00HP310X79 STL PILE
0180 8398000000-N SP   84 EA  225.00 18900.00 410.00 34440.00STEEL PILE TIPS
0181 8482000000-M 460 410.03 M   325.00 133259.75 325.00 133259.75THREE BAR METAL RAIL
0182 8503000000-M 460 127.956 M   225.00 28790.10 148.00 18937.49CONC BARRIER RAIL
0183 8531000000-M 462  380 M2  61.50 23370.00 49.00 18620.00100MM SLOPE PROTECTION
0184 8594000000-M 876  150 MTN 60.00 9000.00 41.00 6150.00PLAIN RIP RAP B



MAY 21, 2002 02:39 PM PASQUOTANK

TIP NO U-3449 8.2110201 10:00AM 12 /  12 002

FED AID NO MA-STP-1152(4) 5.945 KM MAY 21 2002 C200432
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

HALSTEAD BLVD FROM PROPOSED US-17 BYPASS TO US-17 BYPASS (HUGHES BLVD).

S. T. WOOTEN CORPORATION W. C. ENGLISH, INC.

WILSON,  NC LYNCHBURG,  VA  

0185 8622000000-M 876  153 M2  3.25 497.25 4.00 612.00FILTER FABRIC FOR DRAINAGE
0186 8657000000-N 430 Lump Sum 18000.00 18000.00ELASTOMERIC BEARINGS
0187 8692000000-N SP  Lump Sum 18000.00 19500.00EVAZOTE JOINT SEALS
0188 8867000000-M SP   144 M   95.00 13680.00 150.00 21600.00GENERIC STRUCTURE ITEM (M)

HP250X85 STEEL PILES
0189 8897000000-N SP   3 EA  1925.00 5775.00 5000.00 15000.00GENERIC STRUCTURE ITEM (EA)

DYNAMIC LOAD TEST

 

    TOTAL 11155951.40 TOTAL 11231828.82CONTRACT TOTAL

 

    SUB-TOTAL 7286429.22 SUB-TOTAL 7525121.15ROADWAY ITEMS
    SUB-TOTAL 3869522.18 SUB-TOTAL 3706707.67STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  10048580.30BARNHILL CONTRACTING CO.
     2  10475626.41E. V. WILLIAMS, INC.
     3  10774449.56PLT CONSTRUCTION CO., INC.
     4  11155951.40S. T. WOOTEN CORPORATION
     5  11231828.82W. C. ENGLISH, INC.



MAY 21, 2002 02:39 PM DARE

TIP NO  6.052001R 10:00AM 1 /  4 003

FED AID NO STATE FUNDED 0.000 MI MAY 21 2002 C200465
CLOSED LOOP SYSTEM.

US-158 IN NAGS HEAD & KITTY HAWK. 

GEORGIA ELECTRIC COMPANY BRYANT ELECTRIC COMPANY, INC. TRAFFIC CONTROL DEVICES, INC.

ALBANY,  GA ARCHDALE,  NC ALTAMONTE SPRNGS,  FL

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 33000.00 63091.00 78000.00MOBILIZATION
0002 7036000000-E 1705  2 EA  718.76 1437.52 608.00 1216.00 1570.00 3140.0012" PEDEST SIG HEAD 1 SEC
0003 7048000000-E 1705  12 EA  563.87 6766.44 500.00 6000.00 519.00 6228.0012" PEDEST SIG HEAD 2 SEC
0004 7060000000-E 1705  3,260 LF  1.28 4172.80 1.93 6291.80 2.00 6520.00SIGNAL CABLE
0005 7120000000-E 1705  11 EA  759.58 8355.38 920.00 10120.00 867.00 9537.00VEHICLE SIGNAL HD (12", 3 SECT)
0006 7132000000-E 1705  2 EA  967.05 1934.10 1165.00 2330.00 1110.00 2220.00VEHICLE SIGNAL HD (12", 4 SECT)
0007 7144000000-E 1705  5 EA  1148.51 5742.55 1433.00 7165.00 1339.00 6695.00VEHICLE SIGNAL HD (12", 5 SECT)
0008 7156000000-N SP   2 EA  1048.61 2097.22 1139.00 2278.00 1185.14 2370.28VEHIC SIGNAL HD W/ 1 OPT PROG SECT
0009 7168000000-N SP   2 EA  1522.14 3044.28 1946.00 3892.00 1667.00 3334.00VEHIC SIGNAL HD W/ MULT OPT PROG SECT
0010 7180000000-N 1706  138 EA  73.87 10194.06 122.00 16836.00 128.00 17664.00BACKPLATE
0011 7216000000-N SP   120 EA  73.87 8864.40 553.00 66360.00 581.60 69792.00MODIFY EXT VEHIC SIGNL HD
0012 7279000000-E 1715  64,491 LF  0.15 9673.65 0.15 9673.65 0.34 21926.94TRACER WIRE
0013 7288000000-E 1715  495 LF  23.08 11424.60 16.98 8405.10 28.00 13860.00TRENCHING (PAVED)
0014 7300000000-E 1715  51,157 LF  3.99 204116.43 3.48 178026.36 6.97 356564.29TRENCHING (UNPAVED)
0015 7324000000-N 1716  84 EA  253.91 21328.44 267.00 22428.00 257.50 21630.00JUNCTION BOX (STANDARD SIZE)
0016 7336000000-N 1716  267 EA  630.47 168335.49 662.00 176754.00 531.00 141777.00JUNCTION BOX (OVER-SIZED)
0017 7444000000-E 1725  4,968 LF  4.64 23051.52 6.50 32292.00 6.50 32292.00INDUCTIVE LOOP SAWCUT
0018 7456000000-E 1726  20,090 LF  0.76 15268.40 1.37 27523.30 0.88 17679.20LEAD-IN CABLE
0019 7516000000-E 1730  59,030 LF  1.13 66703.90 1.38 81461.40 1.81 106844.30COMMUNICATIONS CABLE (** FIBER)

(12)
0020 7552000000-N 1731  20 EA  1691.65 33833.00 1776.00 35520.00 1841.00 36820.00INTERCONNECT CENTER
0021 7564000000-N 1732  20 EA  1539.13 30782.60 1616.00 32320.00 1910.00 38200.00FIBER-OPTIC TRANSCEIVER
0022 7568000000-N SP   1 EA  2084.16 2084.16 2188.00 2188.00 1541.00 1541.00FURN FIB-OPT RESTORAT KIT
0023 7570000000-N SP   1 EA  815.55 815.55 856.00 856.00 1675.00 1675.00FURN FIB-OPT POWER METER
0024 7572000000-N SP   1 EA  2463.10 2463.10 2586.00 2586.00 4321.00 4321.00FURN OPTIC LIGHT GENERATOR
0025 7574000000-N SP   1 EA  1486.09 1486.09 1560.00 1560.00 1810.00 1810.00FURN FIB-OPT TRANSCEIVER
0026 7612000000-N 1742  8 EA  1366.83 10934.64 9162.00 73296.00 6342.00 50736.00METAL SIGNAL POLE FOUNDATION
0027 7636000000-N 1745  4 EA  242.33 969.32 263.00 1052.00 387.00 1548.00SIGN FOR SIGNALS
0028 7675000000-N SP   3 EA  2964.60 8893.80 2119.00 6357.00 4413.00 13239.00LED BLANKOUT SIGN
0029 7684000000-N 1750  18 EA  1061.77 19111.86 646.00 11628.00 1150.00 20700.00SIGNAL CABINET FOUNDATION
0030 7756000000-N 1751  20 EA  10343.55 206871.00 8636.00 172720.00 9589.00 191780.00CONTLR WITH CBNT, 2070L BASE MTD
0031 7768000000-N 1751  1 EA  8596.31 8596.31 10427.00 10427.00 8732.00 8732.00CONTLR WITH CBNT, 2070L POLE MTD
0032 7780000000-N 1751  232 EA  106.41 24687.12 103.00 23896.00 132.00 30624.00DETECTOR CHANNEL (TYPE 2070L)
0033 7936000000-N SP   1 EA  2323.32 2323.32 4593.00 4593.00 3795.00 3795.00CENTRAL COMPUTER
0034 7938000000-N SP   1 EA  2890.85 2890.85 3306.00 3306.00 3580.00 3580.00NOTEBOOK COMPUTER
0035 7942000000-N SP   1 EA  1891.76 1891.76 1018.00 1018.00 2621.00 2621.00PRINTER
0036 7980000000-N SP   8 EA  413.49 3307.92 748.00 5984.00 880.00 7040.00GENERIC SIGNAL ITEM (EA)

INSTALL SIGNAL SUPPORT MAST ARM WITH METAL POLE
0037 7980000000-N SP   1 EA  3824.90 3824.90 7991.00 7991.00 4113.00 4113.00GENERIC SIGNAL ITEM (EA)

MASTER CONTROLLER (TYPE 2070L)



MAY 21, 2002 02:39 PM DARE

TIP NO  6.052001R 10:00AM 2 /  4 003

FED AID NO STATE FUNDED 0.000 MI MAY 21 2002 C200465
CLOSED LOOP SYSTEM.

US-158 IN NAGS HEAD & KITTY HAWK. 

GEORGIA ELECTRIC COMPANY BRYANT ELECTRIC COMPANY, INC. TRAFFIC CONTROL DEVICES, INC.

ALBANY,  GA ARCHDALE,  NC ALTAMONTE SPRNGS,  FL

0038 7990000000-E SP   12,789 LF  13.72 175465.08 11.60 148352.40 17.91 229050.99GENERIC SIGNAL ITEM (LF)
DIRECTIONAL DRILL POLYETHLENE CONDUIT, (1
CONDUIT)

 

    TOTAL 1146743.56 TOTAL 1267794.01 TOTAL 1570000.00CONTRACT TOTAL

 

    SUB-TOTAL 1146743.56 SUB-TOTAL 1267794.01 SUB-TOTAL 1570000.00ROADWAY ITEMS



MAY 21, 2002 02:39 PM DARE

TIP NO  6.052001R 10:00AM 3 /  4 003

FED AID NO STATE FUNDED 0.000 MI MAY 21 2002 C200465
CLOSED LOOP SYSTEM.

US-158 IN NAGS HEAD & KITTY HAWK. 

ALS OF NORTH CAROLINA, INC. E. H. IVES CORPORATION

FAYETTEVILLE,  NC NORFOLK,  VA  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 70000.00 94000.00MOBILIZATION
0002 7036000000-E 1705  2 EA  1260.00 2520.00 560.00 1120.0012" PEDEST SIG HEAD 1 SEC
0003 7048000000-E 1705  12 EA  710.00 8520.00 425.00 5100.0012" PEDEST SIG HEAD 2 SEC
0004 7060000000-E 1705  3,260 LF  5.00 16300.00 0.80 2608.00SIGNAL CABLE
0005 7120000000-E 1705  11 EA  930.00 10230.00 795.00 8745.00VEHICLE SIGNAL HD (12", 3 SECT)
0006 7132000000-E 1705  2 EA  1110.00 2220.00 994.00 1988.00VEHICLE SIGNAL HD (12", 4 SECT)
0007 7144000000-E 1705  5 EA  1481.00 7405.00 1215.00 6075.00VEHICLE SIGNAL HD (12", 5 SECT)
0008 7156000000-N SP   2 EA  985.00 1970.00 1035.00 2070.00VEHIC SIGNAL HD W/ 1 OPT PROG SECT
0009 7168000000-N SP   2 EA  2725.00 5450.00 1770.00 3540.00VEHIC SIGNAL HD W/ MULT OPT PROG SECT
0010 7180000000-N 1706  138 EA  180.00 24840.00 75.00 10350.00BACKPLATE
0011 7216000000-N SP   120 EA  920.00 110400.00 530.00 63600.00MODIFY EXT VEHIC SIGNL HD
0012 7279000000-E 1715  64,491 LF  0.20 12898.20 0.15 9673.65TRACER WIRE
0013 7288000000-E 1715  495 LF  19.60 9702.00 35.00 17325.00TRENCHING (PAVED)
0014 7300000000-E 1715  51,157 LF  5.40 276247.80 6.30 322289.10TRENCHING (UNPAVED)
0015 7324000000-N 1716  84 EA  256.00 21504.00 150.00 12600.00JUNCTION BOX (STANDARD SIZE)
0016 7336000000-N 1716  267 EA  634.00 169278.00 430.00 114810.00JUNCTION BOX (OVER-SIZED)
0017 7444000000-E 1725  4,968 LF  4.50 22356.00 11.50 57132.00INDUCTIVE LOOP SAWCUT
0018 7456000000-E 1726  20,090 LF  0.85 17076.50 3.55 71319.50LEAD-IN CABLE
0019 7516000000-E 1730  59,030 LF  1.20 70836.00 4.03 237890.90COMMUNICATIONS CABLE (** FIBER)

(12)
0020 7552000000-N 1731  20 EA  1730.00 34600.00 730.00 14600.00INTERCONNECT CENTER
0021 7564000000-N 1732  20 EA  1575.00 31500.00 950.00 19000.00FIBER-OPTIC TRANSCEIVER
0022 7568000000-N SP   1 EA  2123.00 2123.00 3600.00 3600.00FURN FIB-OPT RESTORAT KIT
0023 7570000000-N SP   1 EA  850.00 850.00 2169.00 2169.00FURN FIB-OPT POWER METER
0024 7572000000-N SP   1 EA  2500.00 2500.00 5845.00 5845.00FURN OPTIC LIGHT GENERATOR
0025 7574000000-N SP   1 EA  1522.00 1522.00 950.00 950.00FURN FIB-OPT TRANSCEIVER
0026 7612000000-N 1742  8 EA  5000.00 40000.00 4260.00 34080.00METAL SIGNAL POLE FOUNDATION
0027 7636000000-N 1745  4 EA  225.00 900.00 210.00 840.00SIGN FOR SIGNALS
0028 7675000000-N SP   3 EA  4300.00 12900.00 2950.00 8850.00LED BLANKOUT SIGN
0029 7684000000-N 1750  18 EA  670.00 12060.00 3875.00 69750.00SIGNAL CABINET FOUNDATION
0030 7756000000-N 1751  20 EA  11200.00 224000.00 10050.00 201000.00CONTLR WITH CBNT, 2070L BASE MTD
0031 7768000000-N 1751  1 EA  10800.00 10800.00 9950.00 9950.00CONTLR WITH CBNT, 2070L POLE MTD
0032 7780000000-N 1751  232 EA  110.00 25520.00 91.00 21112.00DETECTOR CHANNEL (TYPE 2070L)
0033 7936000000-N SP   1 EA  4770.00 4770.00 6000.00 6000.00CENTRAL COMPUTER
0034 7938000000-N SP   1 EA  4770.00 4770.00 5500.00 5500.00NOTEBOOK COMPUTER
0035 7942000000-N SP   1 EA  3000.00 3000.00 2420.00 2420.00PRINTER
0036 7980000000-N SP   8 EA  5000.00 40000.00 1200.00 9600.00GENERIC SIGNAL ITEM (EA)

INSTALL SIGNAL SUPPORT MAST ARM WITH METAL POLE
0037 7980000000-N SP   1 EA  7600.00 7600.00 9800.00 9800.00GENERIC SIGNAL ITEM (EA)

MASTER CONTROLLER (TYPE 2070L)



MAY 21, 2002 02:39 PM DARE

TIP NO  6.052001R 10:00AM 4 /  4 003

FED AID NO STATE FUNDED 0.000 MI MAY 21 2002 C200465
CLOSED LOOP SYSTEM.

US-158 IN NAGS HEAD & KITTY HAWK. 

ALS OF NORTH CAROLINA, INC. E. H. IVES CORPORATION

FAYETTEVILLE,  NC NORFOLK,  VA  

0038 7990000000-E SP   12,789 LF  20.00 255780.00 13.35 170733.15GENERIC SIGNAL ITEM (LF)
DIRECTIONAL DRILL POLYETHLENE CONDUIT, (1
CONDUIT)

 

    TOTAL 1574948.50 TOTAL 1638035.30CONTRACT TOTAL

 

    SUB-TOTAL 1574948.50 SUB-TOTAL 1638035.30ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1146743.56GEORGIA ELECTRIC COMPANY
     2  1267794.01BRYANT ELECTRIC COMPANY, INC.
     3  1570000.00TRAFFIC CONTROL DEVICES, INC.
     4  1574948.50ALS OF NORTH CAROLINA, INC.
  **  5  1638035.30E. H. IVES CORPORATION
    ** CHANGE IMPROPERLY MADE

** NO MARK THROUGH
    

** DENOTES IRREGULAR BID



MAY 21, 2002 02:39 PM NEW HANOVER

TIP NO U-92B 8.2250108 10:00AM 1 /  12 004

FED AID NO MA-STPNHS-5855(2) 1.980 KM MAY 21 2002 C200467
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

SMITH CREEK PARKWAY FROM PROPOSED US-117 CONNECTOR TO EAST OF 23RD STREET.

BALFOUR BEATTY CONST., INC. TIDEWATER SKANSKA, INC. S. T. WOOTEN CORPORATION

ATLANTA,  GA NORFOLK,  VA WILSON,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 2047000.00 2100000.00 2147000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 427845.00 400000.00 524000.00CONSTRUCTION SURVEYING
0003 0000900000-N SP  Lump Sum 87000.00 12600.00 38000.00GENERIC MISCELLANEOUS ITEM (LS)

CLEARING (2HA)
0004 0000900000-N SP  Lump Sum 40000.00 94500.00 36000.00GENERIC MISCELLANEOUS ITEM (LS)

FOUNDATION REMOVAL
0005 0000990000-M SP   350,000 L   0.20 70000.00 0.26 91000.00 0.25 87500.00GENERIC MISCELLANEOUS ITEM (L)

DISPOSAL OF CONTAMINATED GROUNDWATER
0006 0000995000-M SP   1,500 MTN 65.00 97500.00 10.50 15750.00 220.00 330000.00GENERIC MISCELLANEOUS ITEM (MTN)

DISPOSAL OF NON-HAZARDOUS WASTE AND DEBRIS
0007 0001000000-M 200 Lump Sum 790000.00 300000.00 325000.00CLEARING & GRUBBING
0008 0008000000-M 200 0.8 HA  10000.00 8000.00 10500.00 8400.00 20000.00 16000.00SUPP CLEARING & GRUBBING
0009 0022000000-M 225  49,500 M3  3.50 173250.00 2.36 116820.00 5.20 257400.00UNCLASSIFIED EXCAVATION
0010 0029000000-N SP  Lump Sum 10000.00 5355.00 6600.00REINF BRG APPR **********

(-L- 36+55.905 LT)
0011 0029000000-N SP  Lump Sum 10000.00 6510.00 6900.00REINF BRG APPR **********

(-L- 36+55.905 RT)
0012 0029000000-N SP  Lump Sum 10000.00 5355.00 6750.00REINF BRG APPR **********

(-L- 37+00.168 LT)
0013 0029000000-N SP  Lump Sum 10000.00 6510.00 6900.00REINF BRG APPR **********

(-L- 37+00.168 RT)
0014 0029000000-N SP  Lump Sum 10000.00 4935.00 6800.00REINF BRG APPR **********

(-L- 38+77.895 RT)
0015 0029000000-N SP  Lump Sum 10000.00 6510.00 7200.00REINF BRG APPR **********

(-L- 38+80.703 LT)
0016 0029000000-N SP  Lump Sum 10000.00 4935.00 6600.00REINF BRG APPR **********

(-L- 39+27.955 RT)
0017 0029000000-N SP  Lump Sum 10000.00 6510.00 6650.00REINF BRG APPR **********

(-L- 39+30.763 LT)
0018 0029000000-N SP  Lump Sum 10000.00 11550.00 7500.00REINF BRG APPR **********

(-L- 42+40.682 LT)
0019 0029000000-N SP  Lump Sum 10000.00 10820.00 8000.00REINF BRG APPR **********

(-L- 42+40.682 RT)
0020 0029000000-N SP  Lump Sum 10000.00 11550.00 8000.00REINF BRG APPR **********

(-L- 48+99.607 LT)
0021 0029000000-N SP  Lump Sum 10000.00 10820.00 7500.00REINF BRG APPR **********

(-L- 48+99.607 RT)
0022 0029000000-N SP  Lump Sum 10000.00 5250.00 7600.00REINF BRG APPR **********

(-Y1RPD- 22+78.740)
0023 0029000000-N SP  Lump Sum 10000.00 5250.00 7450.00REINF BRG APPR **********

(-Y1RPD- 23+30.666)
0024 0029000000-N SP  Lump Sum 10000.00 7980.00 7000.00REINF BRG APPR **********

(-Y3- 19+38.686)
0025 0029000000-N SP  Lump Sum 10000.00 7980.00 7000.00REINF BRG APPR **********

(-Y3- 20+19.314)
0026 0029000000-N SP  Lump Sum 10000.00 5565.00 6000.00REINF BRG APPR **********

(-Y3LPB- 1+93.025)
0027 0029000000-N SP  Lump Sum 10000.00 4200.00 6000.00REINF BRG APPR **********

(-Y3RPB- 2+82.636)
0028 0036000000-M 225  71,900 M3  4.25 305575.00 7.35 528465.00 5.90 424210.00UNDERCUT EXCAVATION



MAY 21, 2002 02:39 PM NEW HANOVER

TIP NO U-92B 8.2250108 10:00AM 2 /  12 004

FED AID NO MA-STPNHS-5855(2) 1.980 KM MAY 21 2002 C200467
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

SMITH CREEK PARKWAY FROM PROPOSED US-117 CONNECTOR TO EAST OF 23RD STREET.

BALFOUR BEATTY CONST., INC. TIDEWATER SKANSKA, INC. S. T. WOOTEN CORPORATION

ATLANTA,  GA NORFOLK,  VA WILSON,  NC

0029 0080000000-M SP   300 MTN 20.00 6000.00 21.00 6300.00 20.50 6150.00CLASS IV SUBGRD STABILIZATION
0030 0106000000-M 230  759,000 M3  6.00 4554000.00 6.46 4903140.00 6.00 4554000.00BORROW EXCAVATION
0031 0113000000-M SP   60,000 M3  6.00 360000.00 7.09 425400.00 7.50 450000.00SELECT BORROW MATERIAL
0032 0127000000-N SP   4 EA  750.00 3000.00 840.00 3360.00 1185.00 4740.00EMBM'T SETTLEMENT GAUGE
0033 0134000000-M 240  14,500 M3  4.00 58000.00 4.73 68585.00 5.50 79750.00DRAINAGE DITCH EXCAVATION
0034 0156000000-M 250  6,340 M2  2.00 12680.00 2.36 14962.40 3.00 19020.00REMOVAL OF EXT ASPHALT PVM'T
0035 0192000000-N 260  9 HR  250.00 2250.00 189.00 1701.00 230.00 2070.00PROOF ROLLING
0036 0196000000-M 270  1,500 M2  2.00 3000.00 2.20 3300.00 2.50 3750.00SOIL STABILIZATION FABRIC
0037 0199000000-M SP   950 M2  200.00 190000.00 157.89 150000.00 154.00 146300.00TEMPORARY SHORING
0038 0318000000-M 300  915 MTN 26.35 24110.25 21.00 19215.00 33.20 30378.00FND CONDIT MAT'L MIN STR
0039 0366000000-M 310 1,222.8 M   55.25 67559.70 66.78 81658.58 79.65 97396.02375MM RCP CULV CLASS III
0040 0372000000-M 310 112.8 M   62.43 7042.10 85.82 9680.50 86.13 9715.46450MM RCP CULV CLASS III
0041 0378000000-M 310  240 M   86.10 20664.00 119.64 28713.60 105.15 25236.00600MM RCP CULV CLASS III
0042 0384000000-M 310 214.8 M   108.10 23219.88 163.70 35162.76 134.70 28933.56750MM RCP CULV CLASS III
0043 0390000000-M 310  372 M   134.50 50034.00 230.73 85831.56 166.65 61993.80900MM RCP CULV CLASS III
0044 0396000000-M 310 52.8 M   171.00 9028.80 313.23 16538.54 211.05 11143.441050MM RCP CULV CLASS III
0045 0408000000-M 310 20.4 M   315.00 6426.00 481.01 9812.60 493.85 10074.541350MM RCP CULV CLASS III
0046 0448000000-M 310 164.4 M   235.00 38634.00 331.50 54498.60 320.20 52640.88***MM RCP CULV CLASS IV

(1050MM)
0047 0448000000-M 310 74.4 M   113.60 8451.84 136.04 10121.38 155.15 11543.16***MM RCP CULV CLASS IV

(600MM)
0048 0448000000-M 310 69.6 M   172.15 11981.64 252.50 17574.00 255.10 17754.96***MM RCP CULV CLASS IV

(900MM)
0049 0660000000-M 310 340.8 M   63.00 21470.40 66.99 22830.19 74.00 25219.20****MM BCCSP A ****

(400MM, 1.63MM)
0050 0660000000-M 310 7.2 M   73.00 525.60 110.69 796.97 90.34 650.45****MM BCCSP A ****

(450MM, 1.63MM)
0051 0680000000-M 310  34 EA  128.50 4369.00 135.17 4595.78 200.60 6820.40***MM BCCSP ELB A ****

(400MM, 1.63MM)
0052 0680000000-M 310  2 EA  163.90 327.80 168.96 337.92 221.00 442.00***MM BCCSP ELB A ****

(450MM, 1.63MM)
0053 0995000000-M 340  222 M   21.70 4817.40 27.11 6018.42 26.50 5883.00PIPE REMOVAL
0054 0996000000-N 350  5 EA  1500.00 7500.00 1337.33 6686.65 1400.00 7000.00PIPE CLEAN-OUT
0055 1011000000-N 500 Lump Sum 100000.00 52500.00 150000.00FINE GRADING
0056 1110000000-M 510  2,000 MTN 21.00 42000.00 28.35 56700.00 22.00 44000.00STABILIZER AGGREGATE
0057 1121000000-M 520  32,800 MTN 19.50 639600.00 21.00 688800.00 22.75 746200.00AGGREGATE BASE COURSE
0058 1220000000-M 545  400 MTN 23.00 9200.00 21.00 8400.00 23.00 9200.00INCIDENTAL STONE BASE
0059 1275000000-M 600  8,913 L   0.55 4902.15 0.58 5169.54 0.55 4902.15PRIME COAT
0060 1330000000-M 607  2,000 M2  5.00 10000.00 5.25 10500.00 4.55 9100.00INCIDENTAL MILLING
0061 1489000000-M 610  5,000 MTN 37.25 186250.00 39.11 195550.00 37.25 186250.00ASP CONC BASE CRS B25.0B
0062 1491000000-M 610  6,800 MTN 35.55 241740.00 37.33 253844.00 35.55 241740.00ASP CONC BASE CRS B25.0C
0063 1498000000-M 610  13,200 MTN 35.00 462000.00 36.75 485100.00 35.00 462000.00ASP CONC INTR CRS I19.0B
0064 1503000000-M 610  5,000 MTN 34.75 173750.00 36.49 182450.00 34.75 173750.00ASP CONC INTR CRS I19.0C



MAY 21, 2002 02:39 PM NEW HANOVER

TIP NO U-92B 8.2250108 10:00AM 3 /  12 004

FED AID NO MA-STPNHS-5855(2) 1.980 KM MAY 21 2002 C200467
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

SMITH CREEK PARKWAY FROM PROPOSED US-117 CONNECTOR TO EAST OF 23RD STREET.

BALFOUR BEATTY CONST., INC. TIDEWATER SKANSKA, INC. S. T. WOOTEN CORPORATION
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0065 1519000000-M 610  7,500 MTN 35.10 263250.00 36.86 276450.00 35.10 263250.00ASP CONC SURF CRS S9.5B
0066 1523000000-M 610  4,900 MTN 34.75 170275.00 36.49 178801.00 34.75 170275.00ASP CONC SURF CRS S9.5C
0067 1560000000-M 620  1,855 MTN 190.00 352450.00 199.50 370072.50 190.00 352450.00ASP FOR PLANT MIX  PG64-22
0068 1565000000-M 620  320 MTN 205.00 65600.00 215.25 68880.00 205.00 65600.00ASP FOR PLANT MIX  PG70-22
0069 1693000000-M 654  100 MTN 90.00 9000.00 78.75 7875.00 195.70 19570.00ASPH PLT MIX PVMT REPAIR
0070 2022000000-M 815  828 M3  9.00 7452.00 7.21 5969.88 6.60 5464.80SUBDRAIN EXCAVATION
0071 2033000000-M 815  414 M3  30.00 12420.00 43.97 18203.58 30.00 12420.00SUBDR FINE AGGREGATE
0072 2044000000-M 815  1,000 M   9.00 9000.00 20.25 20250.00 13.12 13120.00150MM PERF SUBDR PIPE
0073 2055000000-M 815  100 EA  8.00 800.00 89.28 8928.00 0.50 50.00150MM SUBDR PIPE Y,T,&L'S
0074 2066000000-N 815  7 EA  165.00 1155.00 146.91 1028.37 150.00 1050.00CONC PAD SUBDRN OUTLET
0075 2077000000-M 815  14 M   35.00 490.00 43.94 615.16 13.12 183.68150MM OUTLET PIPE (SD)
0076 2209000000-M 838 28.4 M3  600.00 17040.00 887.90 25216.36 1386.00 39362.40ENDWALLS
0077 2220000000-M 838 7.2 M3  950.00 6840.00 1044.98 7523.86 1412.50 10170.00REINFORCED ENDWALLS
0078 2253000000-M 840 2.21 M3  1045.00 2309.45 964.90 2132.43 1060.00 2342.60PIPE COLLARS
0079 2275000000-M SP   5 M3  180.00 900.00 260.14 1300.70 250.00 1250.00FLOWABLE FILL
0080 2286000000-N 840  93 EA  850.00 79050.00 836.14 77761.02 1245.00 115785.00MASNRY DRAINAGE STRUCT
0081 2308000000-M 840 5.1 M   550.00 2805.00 735.14 3749.21 800.00 4080.00MASONRY DRAINAGE STRS
0082 2363000000-N 840  4 EA  250.00 1000.00 343.65 1374.60 404.00 1616.00FRAME W/2GRTS 840.***** STD

(840.16)
0083 2363000000-N 840  6 EA  210.00 1260.00 342.93 2057.58 622.00 3732.00FRAME W/2GRTS 840.***** STD

(840.22)
0084 2363000000-N 840  29 EA  210.00 6090.00 398.06 11543.74 356.00 10324.00FRAME W/2GRTS 840.***** STD

(840.29)
0085 2374000000-N 840  10 EA  260.00 2600.00 378.87 3788.70 442.50 4425.00FRAME-GRT-HD 840.03 **

(E)
0086 2374000000-N 840  21 EA  260.00 5460.00 378.87 7956.27 442.50 9292.50FRAME-GRT-HD 840.03 **

(F)
0087 2374000000-N 840  15 EA  260.00 3900.00 378.87 5683.05 442.50 6637.50FRAME-GRT-HD 840.03 **

(G)
0088 2396000000-N 840  7 EA  175.00 1225.00 333.48 2334.36 324.00 2268.00FRAME W/COVER STD 840.54
0089 2451000000-N 840  3 EA  1000.00 3000.00 315.00 945.00 367.00 1101.00CONC APRON FOR DROP INLET
0090 2500000000-M 842  48 M3  2000.00 96000.00 525.00 25200.00 711.00 34128.00CONC RETAINING WALLS
0091 2535000000-M 846  40 M   38.00 1520.00 89.25 3570.00 61.00 2440.00*** X ***MM CONC CURB

(200MM X 300MM)
0092 2542000000-M 846  330 M   31.00 10230.00 29.40 9702.00 28.00 9240.00450MM CONC CURB & GUTTER
0093 2549000000-M 846  3,200 M   33.00 105600.00 29.93 95776.00 29.00 92800.00750MM CONC CURB & GUTTER
0094 2556000000-M 846  1,690 M   31.00 52390.00 30.45 51460.50 29.00 49010.00SHLDR BERM GUTTER
0095 2591000000-M 848  50 M2  31.00 1550.00 32.54 1627.00 33.00 1650.00100MM CONC SIDEWALK
0096 2598000000-M 848  11 M2  55.00 605.00 105.00 1155.00 71.00 781.00CONC WHEELCHAIR RAMPS
0097 2612000000-M 848  227 M2  40.00 9080.00 53.55 12155.85 33.00 7491.00150MM CONC DRIVEWAY
0098 2655000000-M 852  575 M2  35.00 20125.00 39.38 22643.50 30.00 17250.00125MM MONOLITHIC CONC ISL (KEY IN)
0099 2724000000-M 857  66 M   250.00 16500.00 210.00 13860.00 304.00 20064.00PC REINF BARRIER SNGL FC
0100 2815000000-N 858  1 EA  500.00 500.00 1050.00 1050.00 790.00 790.00ADJ DROP INLETS
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0101 2830000000-N 858  3 EA  450.00 1350.00 735.00 2205.00 790.00 2370.00ADJ MANHOLES
0102 2845000000-N 858  6 EA  350.00 2100.00 525.00 3150.00 330.00 1980.00ADJ METER OR VALVE BOXES
0103 3000000000-N SP   4 EA  12500.00 50000.00 14700.00 58800.00 14000.00 56000.00IMPACT ATTEN TYPE 350
0104 3030000000-M 862 3,512.82 M   28.20 99061.52 29.27 102820.24 27.88 97937.42STL BM GRDRAIL
0105 3150000000-N 862  75 EA  30.00 2250.00 31.51 2363.25 30.00 2250.00ADDIT GUARDRAIL POSTS
0106 3210000000-N 862  12 EA  375.00 4500.00 420.00 5040.00 400.00 4800.00GR ANCHOR TYPE CAT-1
0107 3215000000-N 862  34 EA  1050.00 35700.00 945.00 32130.00 900.00 30600.00GR ANCHOR TYPE III
0108 3270000000-N SP   16 EA  1650.00 26400.00 1785.00 28560.00 1700.00 27200.00GR ANCHOR TYPE 350
0109 3285000000-N SP   10 EA  1600.00 16000.00 1575.00 15750.00 1500.00 15000.00GR ANCHOR TYPE M-350
0110 3315000000-N 862  3 EA  1150.00 3450.00 1155.00 3465.00 1100.00 3300.00GR ANCHOR TYPE XI (MOD)
0111 3360000000-M 863  100 M   3.30 330.00 3.44 344.00 3.28 328.00REMOVE GUARDRAIL
0112 3503000000-M 866  2,575 M   6.80 17510.00 7.09 18256.75 6.75 17381.25WW WIRE FENCE 1200MM FABR
0113 3509000000-M 866  500 EA  15.00 7500.00 14.70 7350.00 14.00 7000.00100MM FENCE POSTS 2.30M
0114 3515000000-M 866  230 EA  30.00 6900.00 31.50 7245.00 30.00 6900.00125MM FENCE POSTS 2.50M
0115 3536000000-M 866  120 M   40.00 4800.00 17.22 2066.40 16.40 1968.00CL FENCE 1200MM FABRIC
0116 3542000000-M 866  33 EA  75.00 2475.00 36.76 1213.08 35.00 1155.00LINE POST FOR 1200MM CL F
0117 3548000000-M 866  2 EA  150.00 300.00 37.00 74.00 110.00 220.00TERM POST FOR 1200MM CL
0118 3557000000-M 866  100 M   2.50 250.00 3.46 346.00 3.30 330.00ADDITIONAL BARBED WIRE
0119 3628000000-M 876  300 MTN 50.00 15000.00 63.00 18900.00 36.50 10950.00PLN RIP RAP CL I
0120 3649000000-M 876  175 MTN 45.00 7875.00 52.50 9187.50 36.25 6343.75PLN RIP RAP, CLASS B
0121 3656000000-M 876  2,270 M2  3.50 7945.00 3.15 7150.50 2.10 4767.00FILTER FABRIC FOR DRAINGE
0122 3984000000-M SP   86 M2  1000.00 86000.00 1155.00 99330.00 800.00 68800.00GENERIC WALL ITEM (M2)

PILE PANEL RETAINING WALL, AT -Y3LPD-
0123 3984000000-M SP   257 M2  800.00 205600.00 693.00 178101.00 815.00 209455.00GENERIC WALL ITEM (M2)

PILE PANEL RETAINING WALL,     AT  -Y3-
0124 4048000000-M 902  38 M3  925.00 35150.00 985.95 37466.10 700.00 26600.00RC SIGN FOOTINGS
0125 4054000000-M 902  1 M3  900.00 900.00 730.00 730.00 700.00 700.00PLN CONC SIGN FOOTINGS
0126 4060000000-M 903  15,045 KG  4.25 63941.25 5.36 80641.20 7.00 105315.00SUPPORT, BRKWY STL BEAM
0127 4066000000-M 903  358 KG  3.50 1253.00 7.19 2574.02 7.00 2506.00SIMPLE STL BEAM SIGN SUPP
0128 4072000000-M 903  665 M   23.00 15295.00 21.42 14244.30 23.00 15295.00SUPPORT, 4.5KG STEEL U-CHNL
0129 4096000000-N 904  8 EA  111.00 888.00 101.00 808.00 100.00 800.00SIGN ERECTION, TYPE D
0130 4102000000-N 904  44 EA  90.00 3960.00 91.34 4018.96 55.00 2420.00SIGN ERECTION, TYPE E
0131 4108000000-N 904  29 EA  115.00 3335.00 154.34 4475.86 135.00 3915.00SIGN ERECTION, TYPE F
0132 4109000000-N 904  24 EA  665.00 15960.00 163.79 3930.96 540.00 12960.00SIGN ERECTION, TYPE *** (OVRHD)

(A)
0133 4110000000-N 904  15 EA  525.00 7875.00 194.27 2914.05 325.00 4875.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0134 4110000000-N 904  9 EA  265.00 2385.00 301.33 2711.97 160.00 1440.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0135 4115000000-N 904  21 EA  225.00 4725.00 467.24 9812.04 75.00 1575.00SIGN ERECTION, OVERLAY (OVRHD)
0136 4149000000-N 907  2 EA  1000.00 2000.00 414.00 828.00 1.00 2.00DISPOSE SIGN SYST OVRHD
0137 4152000000-N 907  9 EA  500.00 4500.00 236.22 2125.98 1.00 9.00DISPOSE SIGN SYST STL BM
0138 4155000000-N 907  27 EA  15.00 405.00 52.48 1416.96 1.00 27.00DISPOSE SIGN SYST U-CHAN
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0139 4192000000-N 907  2 EA  15.00 30.00 61.00 122.00 1.00 2.00DISPOSE SUPPORT, U-CHAN
0140 4234000000-N 907  24 EA  160.00 3840.00 127.04 3048.96 1.00 24.00DISPOSE SIGN, A OR B (OVRHD)
0141 4238000000-N 907  8 EA  20.00 160.00 56.00 448.00 1.00 8.00DISPOSE SIGN, D, E, F
0142 4360000000-N SP   1 EA  2825.00 2825.00 7197.00 7197.00 5000.00 5000.00GENERIC SIGNING ITEM (EA)

DMS SYSTEM CLIENT COMPUTER
0143 4360000000-N SP   1 EA  850.00 850.00 862.00 862.00 100.00 100.00GENERIC SIGNING ITEM (EA)

DMS SYSTEM CONTROL SOFTWARE
0144 4360000000-N SP   1 EA  2800.00 2800.00 3065.00 3065.00 2700.00 2700.00GENERIC SIGNING ITEM (EA)

DMS SYSTEM LAPTOP COMPUTER
0145 4360000000-N SP   1 EA  2850.00 2850.00 14080.00 14080.00 100.00 100.00GENERIC SIGNING ITEM (EA)

DMS SYSTEM SERVER COMPUTER
0146 4360000000-N SP   2 EA  1500.00 3000.00 2541.00 5082.00 8000.00 16000.00GENERIC SIGNING ITEM (EA)

ERECT BRIDGE MNTD OUTRIGGER SIGN SPPRT
ASSEMBLY FOR TYPE ESIGNS

0147 4360000000-N SP   4 EA  150.00 600.00 156.00 624.00 1000.00 4000.00GENERIC SIGNING ITEM (EA)
STOCKPILE BRIDGE MOUNTED OUT- RIGGER SIGN
SUPPORT ASSEMBLY

0148 4370000000-N SP  Lump Sum 6000.00 3443.00 1.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN MAINTENANCE TRAINING

0149 4370000000-N SP  Lump Sum 10000.00 10400.00 2500.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN BENCH    TEST UNIT

0150 4370000000-N SP  Lump Sum 4000.00 656.00 94000.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM DESIGN APPROVAL
TESTS

0151 4370000000-N SP  Lump Sum 2500.00 3755.00 94000.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL
FACTORY TESTS

0152 4370000000-N SP  Lump Sum 4000.00 14570.00 250.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL FIELD
TESTS

0153 4370000000-N SP  Lump Sum 107000.00 115600.00 2500.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM   "DMS-1"

0154 4370000000-N SP  Lump Sum 107000.00 115600.00 5000.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM   "DMS-2"

0155 4370000000-N SP  Lump Sum 19000.00 20280.00 23690.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "A"

0156 4370000000-N SP  Lump Sum 13000.00 12880.00 14285.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "B"

0157 4370000000-N SP  Lump Sum 13000.00 15050.00 17085.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "C"

0158 4370000000-N SP  Lump Sum 23000.00 21540.00 24170.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "D"

0159 4370000000-N SP  Lump Sum 21000.00 22430.00 26656.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "DMS-1"

0160 4370000000-N SP  Lump Sum 21500.00 20890.00 23800.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "E"

0161 4370000000-N SP  Lump Sum 19000.00 18650.00 21121.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "F"

0162 4370000000-N SP  Lump Sum 19000.00 20740.00 23920.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "G"
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0163 4370000000-N SP  Lump Sum 13500.00 15170.00 17300.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "H"

0164 4370000000-N SP  Lump Sum 19500.00 20860.00 23888.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "I"

0165 4370000000-N SP  Lump Sum 125000.00 126800.00 96000.00GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY "DMS-1"

0166 4370000000-N SP  Lump Sum 45000.00 30780.00 32000.00GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY "DMS-2"

0167 4370000000-N SP  Lump Sum 59500.00 53580.00 50000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "A"

0168 4370000000-N SP  Lump Sum 36500.00 26900.00 21000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "B"

0169 4370000000-N SP  Lump Sum 28500.00 31820.00 25000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "C"

0170 4370000000-N SP  Lump Sum 53000.00 47330.00 45000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "D"

0171 4370000000-N SP  Lump Sum 48000.00 39360.00 32000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "E"

0172 4370000000-N SP  Lump Sum 45000.00 44710.00 27000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "F"

0173 4370000000-N SP  Lump Sum 47000.00 33590.00 42000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "G"

0174 4370000000-N SP  Lump Sum 29500.00 31950.00 25000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "H"

0175 4370000000-N SP  Lump Sum 68000.00 61660.00 50000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "I"

0176 4370000000-N SP  Lump Sum 45000.00 4645.00 4285.00GENERIC SIGNING ITEM (LS)
UPGRADE HPS LIGHTING FOR OVER- HEAD SIGN
ASSEMBLY "BB"

0177 4370000000-N SP  Lump Sum 5500.00 2875.00 5685.00GENERIC SIGNING ITEM (LS)
UPGRADE HPS LIGHTING FOR OVER- HEAD SIGN
ASSEMBLY "CC"

0178 4370000000-N SP  Lump Sum 7500.00 7432.00 6200.00GENERIC SIGNING ITEM (LS)
UPGRADE HPS LIGHTING FOR OVER- HEAD SIGN
ASSEMBLY "DD"

0179 4370000000-N SP  Lump Sum 4400.00 5761.00 4045.00GENERIC SIGNING ITEM (LS)
UPGRADE HPS LIGHTING FOR OVER- HEAD SIGN
ASSEMBLY "EE"

0180 4370000000-N SP  Lump Sum 4400.00 2841.00 4045.00GENERIC SIGNING ITEM (LS)
UPGRADE HPS LIGHTING FOR OVER- HEAD SIGN
ASSEMBLY "FF"

0181 4370000000-N SP  Lump Sum 3700.00 2628.00 3500.00GENERIC SIGNING ITEM (LS)
UPGRADE HPS LIGHTING FOR OVER- HEAD SIGN
ASSEMBLY "GG"

0182 4370000000-N SP  Lump Sum 3700.00 2628.00 3640.00GENERIC SIGNING ITEM (LS)
UPGRADE HPS LIGHTING FOR OVER- HEAD SIGN
ASSEMBLY "HH"

0183 4370000000-N SP  Lump Sum 3700.00 2628.00 3640.00GENERIC SIGNING ITEM (LS)
UPGRADE HPS LIGHTING FOR OVER- HEAD SIGN
ASSEMBLY "II"

0184 4400000000-M 1110 18.6 M2  100.00 1860.00 120.00 2232.00 79.44 1477.58WORK ZONE SIGNS (STAT)
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0185 4405000000-M 1110 22.5 M2  300.00 6750.00 160.00 3600.00 425.00 9562.50WORK ZONE SIGNS (PORT)
0186 4410000000-M 1110 4.3 M2  100.00 430.00 160.00 688.00 100.00 430.00WORK ZONE SIGNS (BARRICAD
0187 4415000000-N 1115  2 EA  7000.00 14000.00 10000.00 20000.00 3200.00 6400.00FLASHING ARROW PNL TYPE C
0188 4420000000-N 1120  2 EA  21000.00 42000.00 20000.00 40000.00 10900.00 21800.00CHANGEABLE MESSAGE SIGNS
0189 4425000000-N 1125  9 EA  150.00 1350.00 300.00 2700.00 13.61 122.49WARNING FLAG SETS
0190 4430000000-N 1130  350 EA  60.00 21000.00 80.00 28000.00 60.00 21000.00DRUMS
0191 4435000000-N 1135  50 EA  25.00 1250.00 65.00 3250.00 25.00 1250.00CONES
0192 4445000000-M 1145  120 M   70.00 8400.00 150.00 18000.00 63.00 7560.00BARRICADES (TYPE III)
0193 4455000000-N 1150  540 MD  150.00 81000.00 160.00 86400.00 140.00 75600.00FLAGGER
0194 4460000000-N 1155  6 EA  200.00 1200.00 235.00 1410.00 300.00 1800.00WARNING LIGHTS (TYPE B)
0195 4465000000-N 1160  1 EA  20000.00 20000.00 15000.00 15000.00 12500.00 12500.00TEMPORARY CRASH CUSHIONS
0196 4475000000-N 1165  2 EA  13500.00 27000.00 18000.00 36000.00 11200.00 22400.00TRUCK MTD IMP ATTN 45 MPH
0197 4485000000-M 1170  135 M   70.00 9450.00 150.00 20250.00 65.00 8775.00PORTABLE BARRIER
0198 4615000000-M 1205  1,000 M   3.25 3250.00 3.41 3410.00 3.25 3250.00REM TAPE LINES 100MM
0199 4635000000-M 1205  25 M   15.00 375.00 16.00 400.00 15.00 375.00REM TAPE LINES 600MM
0200 4650000000-N 1251  1,382 EA  4.00 5528.00 6.00 8292.00 4.00 5528.00TEMP RAISED PVMT MRKS
0201 4685000000-M 1205  31,100 M   1.35 41985.00 1.42 44162.00 1.35 41985.00100MM THERMO MKG, 2.3MMTK
0202 4686000000-M 1205  6,590 M   1.55 10214.50 1.63 10741.70 1.55 10214.50100MM THERMO MKG, 3.1MMTK
0203 4695000000-M 1205  3,000 M   2.25 6750.00 2.36 7080.00 2.25 6750.00200MM THERMO MKG 2.3MM TK
0204 4697000000-M 1205  300 M   3.25 975.00 3.41 1023.00 3.25 975.00200MM THERMO MKG 3.1MM TK
0205 4710000000-M 1205  75 M   17.00 1275.00 17.85 1338.75 17.00 1275.00600MM THERMO MKG 3.1MM TK
0206 4725000000-M 1205  64 EA  85.00 5440.00 89.25 5712.00 85.00 5440.00THERMO PVT MKG SYMB 2.3MM
0207 4730000000-M 1205  6,000 M   2.59 15540.00 2.72 16320.00 2.59 15540.00EPOXY  PVT MK LINES 100MM
0208 4740000000-M 1205  500 M   5.18 2590.00 5.44 2720.00 5.18 2590.00EPOXY PVT MK LINES 200MM
0209 4810000000-M 1205  47,000 M   0.50 23500.00 0.52 24440.00 0.50 23500.00PAINT PVT MKG LINES 100MM
0210 4820000000-M 1205  300 M   1.00 300.00 1.05 315.00 1.00 300.00PAINT PVT MKG LINES 200MM
0211 4835000000-M 1205  200 M   5.00 1000.00 5.25 1050.00 5.00 1000.00PAINT PVT MKG LINES 600MM
0212 4840000000-N 1205  16 EA  50.00 800.00 53.00 848.00 50.00 800.00PAINT PVT MKG CHARACTER
0213 4845000000-N 1205  58 EA  50.00 2900.00 52.50 3045.00 50.00 2900.00PAINT PVT MKG SYMBOL
0214 4850000000-M 1205  3,500 M   1.50 5250.00 1.57 5495.00 1.50 5250.00REMVL OF 100MM LINES
0215 4880000000-M 1205  6,500 M   1.15 7475.00 1.21 7865.00 1.15 7475.00CURING COMPD REMOVAL LINE
0216 4905000000-N 1253  783 EA  31.00 24273.00 32.55 25486.65 31.00 24273.00SNOWPLB RAISED PVMT MRKER
0217 4915000000-M 1264  12 EA  13.50 162.00 37.00 444.00 30.00 360.002.1M U-CHANNEL POSTS
0218 4935000000-N 1267  450 EA  25.00 11250.00 36.75 16537.50 35.00 15750.00FLEX DELINATR (CRYSTAL)
0219 4940000000-N 1267  242 EA  24.50 5929.00 36.75 8893.50 35.00 8470.00FLEX DELINATR (YELLOW)
0220 4945000000-N 1267  25 EA  25.00 625.00 37.00 925.00 35.00 875.00FLEX DELINATR (CRY & RED)
0221 4950000000-N 1267  25 EA  25.00 625.00 37.00 925.00 35.00 875.00FLEX DELINATR (YEL & RED)
0222 4957000000-N 1264  12 EA  71.50 858.00 53.00 636.00 50.00 600.00OBJECT MARKERS (TYPE **)

(3)
0223 5255000000-N 1413 Lump Sum 25000.00 42500.00 50000.00PORTABLE LIGHTING
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0224 5300000000-M 1505  114 MTN 26.25 2992.50 23.15 2639.10 36.00 4104.00FND CONDIT MAT'L ********
(VI)

0225 5306000000-M SP   114 MTN 26.25 2992.50 33.63 3833.82 36.00 4104.00BEDDN MAT'L CL **********
(VI)

0226 5330000000-M 1510  12 M   115.50 1386.00 134.73 1616.76 144.00 1728.00150MM DI WP CL***********
(51)

0227 5414000000-M 1510  18 M   38.55 693.90 53.26 958.68 82.50 1485.0020MM CU WATER PIPE TYPE K
0228 5480000000-M 1510  235 KG  9.35 2197.25 7.52 1767.20 12.85 3019.75DI H2O FITTINGS 1.72MPA
0229 5648000000-N 1510  2 EA  330.00 660.00 337.92 675.84 400.00 800.00RELOCATE EXIST WAT METER
0230 5690000000-M 1520  27 M   312.00 8424.00 124.51 3361.77 208.00 5616.00***MM PVC SS PIPE SDR 35

(250MM)
0231 5768000000-N 1520  3 EA  363.00 1089.00 477.53 1432.59 595.00 1785.00SANITARY SEWER CLEAN-OUT
0232 5774000000-M 1525  2 EA  1885.00 3770.00 1476.25 2952.50 2572.00 5144.00STD ****MM DIA PC MH 0-2M

(1200MM)
0233 5774000000-M 1525  10 EA  2550.00 25500.00 2049.00 20490.00 4130.00 41300.00STD ****MM DIA PC MH 0-2M

(1500MM)
0234 5780000000-M 1525 3.8 M   545.00 2071.00 671.65 2552.27 780.00 2964.00STD PC MH WALL ****MM 2+

(1200MM)
0235 5780000000-M 1525  12 M   660.00 7920.00 1020.30 12243.60 1275.00 15300.00STD PC MH WALL ****MM 2+

(1500M)
0236 5798000000-M 1530  345 M   88.00 30360.00 83.17 28693.65 89.00 30705.00FL OR REMV *** PIPE *****

(600MM, TC SEWER)
0237 5816000000-N 1530  11 EA  1100.00 12100.00 303.19 3335.09 370.00 4070.00BRK DN,PLUG & FILL UT MH
0238 5828000000-N 1530  1 EA  1400.00 1400.00 303.19 303.19 1080.00 1080.00REMOVE EXISTING MANHOLE
0239 5882000000-N SP   1 EA  5484.00 5484.00 2424.12 2424.12 5140.00 5140.00GENERIC UTILITY ITEM (EA)

1500MM DIA PC CONC FALSE      BOTTOM MANHOLE WITH
FLAT TOP SLAB,   0-2M DEPTH

0240 5882000000-N SP   2 EA  3300.00 6600.00 2625.00 5250.00 5000.00 10000.00GENERIC UTILITY ITEM (EA)
CONCRETE PIER

0241 5882000000-N SP   15 EA  4950.00 74250.00 4200.00 63000.00 3115.00 46725.00GENERIC UTILITY ITEM (EA)
PILE CAP PIER

0242 5882000000-N SP   1 EA  440.00 440.00 356.82 356.82 555.00 555.00GENERIC UTILITY ITEM (EA)
WATERTIGHT MANHOLE COVER

0243 5888000000-M SP   96 M   555.00 53280.00 484.40 46502.40 711.00 68256.00GENERIC UTILITY ITEM (M)
600MM DI SEWER PIPE, CLASS 52

0244 5888000000-M SP   599 M   414.75 248435.25 295.23 176842.77 490.00 293510.00GENERIC UTILITY ITEM (M)
600MM PVC GRAVITY SEWER PIPE, (C900), DR 25

0245 5888000000-M SP   97 M   4100.00 397700.00 630.00 61110.00 3700.00 358900.00GENERIC UTILITY ITEM (M)
GALVANIZED STEEL PIPE ARCH ON FOOTINGS

0246 6000000000-M 1605  3,010 M   6.50 19565.00 7.83 23568.30 6.04 18180.40TEMPORARY SILT FENCE
0247 6006000000-M 1610  575 MTN 50.00 28750.00 31.50 18112.50 36.00 20700.00EROS CONTRL STONE CL A
0248 6009000000-M 1610  7,680 MTN 50.00 384000.00 31.50 241920.00 36.25 278400.00EROS CONTRL STONE CL B
0249 6012000000-M 1610  4,230 MTN 35.00 148050.00 29.40 124362.00 32.15 135994.50SEDIMENT CONTROL STONE
0250 6015000000-M 1615  30 HA  900.00 27000.00 848.93 25467.90 741.00 22230.00TEMPORARY MULCHING
0251 6018000000-M 1620  2,325 KG  4.00 9300.00 5.68 13206.00 11.90 27667.50SEED FOR TEMP SEEDING
0252 6021000000-M 1620 18.75 MTN 500.00 9375.00 799.31 14987.06 661.00 12393.75FERT FOR TEMP SEEDING
0253 6024000000-M 1622  1,200 M   32.00 38400.00 25.20 30240.00 75.00 90000.00TEMPORARY SLOPE DRAINS
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0254 6027000000-N 1622  67 EA  125.00 8375.00 157.50 10552.50 130.00 8710.00INLET PROTCN @ SLOPE DRNS
0255 6030000000-M 1630  18,000 M3  1.00 18000.00 4.99 89820.00 9.00 162000.00SILT EXCAVATION
0256 6033000000-M 1631  2,000 M2  1.45 2900.00 2.10 4200.00 5.70 11400.00SYNTHETIC ROVING
0257 6036000000-M 1631  1,000 M2  1.45 1450.00 2.40 2400.00 5.55 5550.00MATTING FOR EROS CONTROL
0258 6042000000-M 1632  560 M   13.00 7280.00 6.30 3528.00 5.38 3012.806.4MM HARDWARE CLOTH
0259 6045000000-M SP   35 M   100.00 3500.00 26.25 918.75 57.00 1995.00***MM TEMPORARY PIPE

(450MM)
0260 6048000000-M SP   875 M2  10.00 8750.00 29.40 25725.00 44.59 39016.25FLOAT TURBIDITY CURTAIN
0261 6069000000-M 1638  65 M3  300.00 19500.00 52.50 3412.50 67.00 4355.00STILLING BASINS
0262 6070000000-N SP   18 EA  3000.00 54000.00 525.00 9450.00 475.00 8550.00SPECIAL STILLING BASINS
0263 6084000000-M 1660  55 HA  4550.00 250250.00 2465.19 135585.45 2236.00 122980.00SEEDING & MULCHING
0264 6087000000-M 1660 15.5 HA  110.00 1705.00 103.64 1606.42 94.00 1457.00MOWING
0265 6090000000-M 1661  325 KG  25.00 8125.00 13.38 4348.50 72.08 23426.00SEED FOR REPAIR SEEDING
0266 6093000000-M 1661  1 MTN 1350.00 1350.00 910.67 910.67 826.00 826.00FERT FOR REPAIR SEEDING
0267 6096000000-M 1662  1,550 KG  3.30 5115.00 2.98 4619.00 2.70 4185.00SEED FOR SUPP SEEDING
0268 6102000000-M 1664  4,310 M2  4.50 19395.00 5.28 22756.80 8.40 36204.00SODDING
0269 6105000000-M 1664  968 KL  21.00 20328.00 14.56 14094.08 13.20 12777.60WATER
0270 6108000000-M 1665 92.75 MTN 260.00 24115.00 291.06 26995.82 264.00 24486.00FERTILIZER TOPDRESSING
0271 6111000000-M SP   15 M   100.00 1500.00 262.50 3937.50 234.50 3517.50IMPERVIOUS DIKE
0272 6114000000-N SP   27 HR  25.00 675.00 55.12 1488.24 38.00 1026.00SPECIALIZED HAND MOWING
0273 6117000000-N 1675  24 EA  150.00 3600.00 55.12 1322.88 1.00 24.00RESPONSE FOR EROS CONTROL
0274 6123000000-M 1670  2 HA  1250.00 2500.00 1593.11 3186.22 1237.00 2474.00REFORESTATION
0275 6126000000-M SP  0.47 HA  4200.00 1974.00 9591.75 4508.12 7965.00 3743.55STREAMBANK REFORESTATION
0276 7060000000-M 1705  860 M   6.80 5848.00 5.51 4738.60 7.05 6063.00SIGNAL CABLE
0277 7120000000-M 1705  15 EA  1197.00 17955.00 1002.73 15040.95 875.00 13125.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0278 7132000000-M 1705  4 EA  1508.00 6032.00 1288.25 5153.00 1090.00 4360.00VEHICLE SIGNAL HD (300MM, 4 SECT)
0279 7144000000-M 1705  10 EA  1595.00 15950.00 1693.70 16937.00 1300.00 13000.00VEHICLE SIGNAL HD (300MM, 5 SECT)
0280 7180000000-N 1706  20 EA  134.00 2680.00 220.50 4410.00 85.00 1700.00BACKPLATE
0281 7216000000-N SP   1 EA  188.00 188.00 6635.00 6635.00 5500.00 5500.00MODIFY EXT VEHIC SIGNL HD
0282 7264000000-M 1710  2,686 M   3.50 9401.00 6.04 16223.44 6.56 17620.16MESSENGER CABLE (9.52MM)
0283 7276000000-M 1715  163 M   153.00 24939.00 66.26 10800.38 63.10 10285.30JACK & BORE
0284 7300000000-M 1715  640 M   20.50 13120.00 17.06 10918.40 11.48 7347.20TRENCHING (UNPAVED)
0285 7324000000-N 1716  15 EA  347.00 5205.00 431.53 6472.95 200.00 3000.00JUNCTION BOX (STANDARD SIZE)
0286 7336000000-N 1716  18 EA  571.00 10278.00 678.28 12209.04 450.00 8100.00JUNCTION BOX (OVER-SIZED)
0287 7360000000-N 1720  10 EA  1002.00 10020.00 787.50 7875.00 700.00 7000.00WOOD POLE
0288 7372000000-N 1721  29 EA  254.00 7366.00 236.24 6850.96 225.00 6525.00GUY ASSEMBLY
0289 7408000000-M 1722  2 EA  253.00 506.00 333.00 666.00 200.00 400.0025MM RISER W/ WEATHERHEAD
0290 7420000000-M 1722  15 EA  376.00 5640.00 329.73 4945.95 550.00 8250.0050MM RISER W/ WEATHERHEAD
0291 7444000000-M 1725  191 M   35.00 6685.00 18.95 3619.45 13.12 2505.92INDUCTIVE LOOP SAWCUT
0292 7456000000-M 1726  440 M   3.50 1540.00 6.20 2728.00 2.62 1152.80LEAD-IN CABLE
0293 7480000000-N 1727  2 EA  39826.00 79652.00 20230.00 40460.00 24000.00 48000.00LOOP EMUL DETECT SYSTEM
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0294 7504000000-M SP   4,550 M   7.00 31850.00 9.03 41086.50 12.30 55965.00COMMUN CABLE ** TWST PR
(12)

0295 7566000000-N 1733  18 EA  250.00 4500.00 84.33 1517.94 46.00 828.00DELINEATOR MARKER
0296 7588000000-N 1741  7 EA  7868.00 55076.00 7864.43 55051.01 6800.00 47600.00SGNL MAST ARM WITH METAL POLE
0297 7612000000-N 1742  7 EA  8500.00 59500.00 4180.00 29260.00 6800.00 47600.00METAL SIGNAL POLE FOUNDATION
0298 7684000000-N 1750  5 EA  1000.00 5000.00 1199.00 5995.00 600.00 3000.00SIGNAL CABINET FOUNDATION
0299 7816000000-N SP   20 EA  150.00 3000.00 148.05 2961.00 187.00 3740.00DETECTOR CHANNEL (NEMA TS-1)
0300 7980000000-N SP   5 EA  18000.00 90000.00 12160.00 60800.00 12800.00 64000.00GENERIC SIGNAL ITEM (EA)

2-8 PHASE CONTROLLER AND CABINET
0301 7980000000-N SP   5 EA  385.00 1925.00 573.20 2866.00 400.00 2000.00GENERIC SIGNAL ITEM (EA)

EXTERNAL ELECTRICAL SERVICE CURCUIT BREAKER
0302 7980000000-N SP   10 EA  250.00 2500.00 666.70 6667.00 525.00 5250.00GENERIC SIGNAL ITEM (EA)

TERMINAL BOX
0303 7980000000-N SP   1 EA  4000.00 4000.00 17260.00 17260.00 3500.00 3500.00GENERIC SIGNAL ITEM (EA)

TS-1 ON-STREET MASTER CONTROLLER AND MODEM
0304 7990000000-M SP   475 M   110.00 52250.00 52.92 25137.00 33.65 15983.75GENERIC SIGNAL ITEM (M)

DIRECTIONAL DRILL POLYETHYLENECONDUIT

CULVERT ITEMS

0305 8126000000-N 414 Lump Sum 25000.00 10500.00 9800.00CULV EXCAV @ ************
(54+00.900 -L-)

0306 8133000000-M 414  42 MTN 90.00 3780.00 42.00 1764.00 35.00 1470.00FND COND MATL BOX CULV
0307 8196000000-M 420 53.6 M3  1900.00 101840.00 840.00 45024.00 525.00 28140.00CL A CONC, CULVERT
0308 8245000000-M 425  3,920 KG  2.00 7840.00 2.10 8232.00 2.60 10192.00REINF STL CULV

STRUCTURE ITEMS

0309 8017000000-N SP  Lump Sum 3500000.00 3012866.00 2160000.00CM&R TEMP ACCESS ***********
(47+15.075 -L-LT)

0310 8035000000-N 402 Lump Sum 100000.00 105000.00 240000.00REMV EXIST STR **********
(19+79.000 -Y3-)

0311 8091000000-N 410 Lump Sum 10000.00 10500.00 28900.00FND EXCAV B** STA *******
(1,23+03.247 -Y1RPD-)

0312 8091000000-N 410 Lump Sum 10000.00 10500.00 4500.00FND EXCAV B** STA *******
(1,36+77.231 -L-LT)

0313 8091000000-N 410 Lump Sum 10000.00 10500.00 4500.00FND EXCAV B** STA *******
(1,36+77.231 -L-RT)

0314 8091000000-N 410 Lump Sum 10000.00 10500.00 10500.00FND EXCAV B** STA *******
(1,39+05.029 -L-LT)

0315 8091000000-N 410 Lump Sum 10000.00 10500.00 10500.00FND EXCAV B** STA *******
(1,39+05.029 -L-RT)

0316 8091000000-N 410 Lump Sum 10000.00 10500.00 28600.00FND EXCAV B** STA *******
(2,23+03.247 -Y1RPD-)

0317 8091000000-N 410 Lump Sum 10000.00 10500.00 4500.00FND EXCAV B** STA *******
(2,36+77.231 -L-LT)

0318 8091000000-N 410 Lump Sum 10000.00 10500.00 4500.00FND EXCAV B** STA *******
(2,36+77.231 -L-RT)

0319 8091000000-N 410 Lump Sum 10000.00 10500.00 9600.00FND EXCAV B** STA *******
(2,39+05.029 -L-LT)
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0320 8091000000-N 410 Lump Sum 10000.00 10500.00 10900.00FND EXCAV B** STA *******
(2,39+05.029 -L-RT)

0321 8105500000-M SP   499 M   2230.00 1112770.00 1162.50 580087.50 1130.00 563870.00****MM DRILLD PIER IN SOIL
(1829MM)

0322 8105600000-M SP   115 M   2230.00 256450.00 7911.12 909778.80 7550.00 868250.00****MM DRILLD PIER NO SOIL
(1829MM)

0323 8111000000-M SP  334.5 M   750.00 250875.00 1072.97 358908.47 1000.00 334500.00PERM STL CASING FOR *** PIER
(1829MM)

0324 8113000000-N SP   8 EA  3000.00 24000.00 3550.50 28404.00 2750.00 22000.00SID INSPECTION
0325 8114000000-N SP   10 EA  3000.00 30000.00 3680.40 36804.00 1000.00 10000.00SPT TESTING
0326 8115000000-N SP   8 EA  3000.00 24000.00 1923.00 15384.00 1200.00 9600.00CROSSHOLE SONIC LOGGING
0327 8116000000-M SP  2,094.6 M   45.00 94257.00 60.90 127561.14 30.00 62838.00CSL TUBES
0328 8119000000-M 412  342 M3  16.00 5472.00 24.52 8385.84 22.00 7524.00UNCL STR EXCAV
0329 8147000000-M 420 22,007.9 M2  205.00 4511619.50 270.00 5942133.00 287.00 6316267.30REINF CONC DECK SLAB
0330 8154000000-M SP  4,775.5 M2  225.00 1074487.50 240.00 1146120.00 280.00 1337140.00REINF CONC DECK SLAB LTWT
0331 8161000000-M 420 23,432.7 M2  2.00 46865.40 4.37 102400.90 1.90 44522.13GROOVING BRIDGE FLOORS
0332 8175000000-M 420 3,523.9 M3  600.00 2114340.00 575.00 2026242.50 571.00 2012146.90CL AA CONC, BRIDGE
0333 8182000000-M 420  869 M3  850.00 738650.00 700.00 608300.00 781.00 678689.00CL A CONC, BRIDGE
0334 8210000000-N 422 Lump Sum 10000.00 14610.00 8808.00BRG APPR SLAB ***********

(1+35.263 -Y3LPB)
0335 8210000000-N 422 Lump Sum 10000.00 25410.00 16360.00BRG APPR SLAB ***********

(19+79.000 -Y3-)
0336 8210000000-N 422 Lump Sum 10000.00 11630.00 7086.00BRG APPR SLAB ***********

(2+06.174 -Y3RPB-)
0337 8210000000-N 422 Lump Sum 10000.00 17220.00 35000.00BRG APPR SLAB ***********

(23+03.247 -Y1RPD-)
0338 8210000000-N 422 Lump Sum 10000.00 19530.00 37600.00BRG APPR SLAB ***********

(36+77.231 -L-LT)
0339 8210000000-N 422 Lump Sum 10000.00 22260.00 38800.00BRG APPR SLAB ***********

(36+77.231 -L-RT)
0340 8210000000-N 422 Lump Sum 10000.00 22470.00 38800.00BRG APPR SLAB ***********

(39+05.029 -L-LT)
0341 8210000000-N 422 Lump Sum 10000.00 18800.00 36000.00BRG APPR SLAB ***********

(39+05.029 -L-RT)
0342 8210000000-N 422 Lump Sum 10000.00 45930.00 25000.00BRG APPR SLAB ***********

(47+15.075 -L-LT)
0343 8210000000-N 422 Lump Sum 10000.00 41300.00 24200.00BRG APPR SLAB ***********

(47+15.075-L-RT)
0344 8217000000-M 425  77,892 KG  1.00 77892.00 1.31 102038.52 1.40 109048.80REINF STEEL (BRIDGE)
0345 8224000000-M 425  463,019 KG  1.00 463019.00 1.30 601924.70 1.25 578773.75EPOXY CTD REINF STL BRG
0346 8226000000-M 425  52,729 KG  3.00 158187.00 2.18 114949.22 2.00 105458.00EPOXY CTD SPIR REINF STL BRG
0347 8238000000-M 425  7,608 KG  2.00 15216.00 2.10 15976.80 2.55 19400.40SPIRAL COL REINF STL STR
0348 8262000000-M 430 1,758.28 M   350.00 615398.00 450.00 791226.00 476.00 836941.281143MM PRESTR CONC GIRDER
0349 8265000000-M 430 601.688 M   400.00 240675.20 450.00 270759.60 464.00 279183.231372MM PRESTR CONC GIRDER
0350 8277000000-M 430 7,630.429 M   500.00 3815214.50 550.00 4196735.95 608.45 4642734.531829MM MOD PRESTR CONC GRDR
0351 8329000000-M 450 1,037.1 M   190.00 197049.00 125.00 129637.50 96.00 99561.60305MM PRESTR CONC PILES
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0352 8336000000-M 450  4,747 M   220.00 1044340.00 225.00 1068075.00 175.00 830725.00508MM PRESTR CONC PILES
0353 8350000000-M 450  396 M   300.00 118800.00 315.00 124740.00 250.00 99000.00610MM PRESTR CONC PILES
0354 8364000000-M 450  3,112 M   130.00 404560.00 78.75 245070.00 115.00 357880.00HP310X79 STL PILE
0355 8398000000-N SP   496 EA  200.00 99200.00 205.34 101848.64 185.00 91760.00STEEL PILE TIPS
0356 8482000000-M 460 155.312 M   400.00 62124.80 367.49 57075.61 375.00 58242.00THREE BAR METAL RAIL
0357 8503000000-M 460 3,632.375 M   90.00 326913.75 125.65 456407.92 111.50 405009.81CONC BARRIER RAIL
0358 8531000000-M 462  3,095 M2  60.00 185700.00 52.50 162487.50 77.50 239862.50100MM SLOPE PROTECTION
0359 8608000000-M 876  2,132 MTN 60.00 127920.00 82.79 176508.28 50.00 106600.00PLAIN RIP RAP II 600MM TK
0360 8622000000-M 876  2,176 M2  10.00 21760.00 2.90 6310.40 4.50 9792.00FILTER FABRIC FOR DRAINAGE
0361 8657000000-N 430 Lump Sum 100000.00 110800.00 101100.00ELASTOMERIC BEARINGS
0362 8692000000-N SP  Lump Sum 100000.00 164300.00 110000.00EVAZOTE JOINT SEALS
0363 8706000000-N SP  Lump Sum 100000.00 247000.00 90000.00EXPANSION JOINT SEALS
0364 8741000000-N SP  Lump Sum 37500.00 21000.00 20000.00STR DRN SYS ************

(19+79.000 -Y3-)
0365 8741000000-N SP  Lump Sum 25000.00 20840.00 30000.00STR DRN SYS ************

(2+06.174 -Y3RPB-)
0366 8741000000-N SP  Lump Sum 75000.00 103100.00 70000.00STR DRN SYS ************

(47+15.075 -L-LT)
0367 8741000000-N SP  Lump Sum 50000.00 63880.00 55000.00STR DRN SYS ************

(47+15.075-L-RT)
0368 8762000000-M 430 2,152.305 M   200.00 430461.00 362.25 779672.49 300.00 645691.50914X533PRSTR C CORED SLB
0369 8860000000-N SP  Lump Sum 45000.00 26250.00 25000.00GENERIC STRUCTURE ITEM (LS)

VIBRATION MONITORING

 

    TOTAL 40947814.33 TOTAL 42718765.62 TOTAL 42988754.45CONTRACT TOTAL

 

    SUB-TOTAL 17788637.68 SUB-TOTAL 17142095.34 SUB-TOTAL 17870386.72ROADWAY ITEMS
    SUB-TOTAL 138460.00 SUB-TOTAL 65520.00 SUB-TOTAL 49602.00CULVERT ITEMS
    SUB-TOTAL 23020716.65 SUB-TOTAL 25511150.28 SUB-TOTAL 25068765.73STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  40947814.33BALFOUR BEATTY CONST., INC.
     2  42718765.62TIDEWATER SKANSKA, INC.
     3  42988754.45S. T. WOOTEN CORPORATION



MAY 21, 2002 02:39 PM EDGECOMBE

TIP NO R-4013 8.1290802 10:00AM 1 /  2 005

FED AID NO NHS-64(52) 28.380 MI MAY 21 2002 C200438
MEDIAN GUIDERAIL.

US-64 FROM THE NASH COUNTY LINE TO THE MARTIN COUNTY LINE. 

REYNOLDS FENCE & GUARDRAIL,
INC.

THE RUTH COMPANY ELDERLEE, INC.

INDIAN TRAIL,  NC LEXINGTON,  KY OAKS CORNERS,  NY

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 2000.00 6500.00 10495.00MOBILIZATION
0002 2724000000-E 857  60 LF  71.00 4260.00 80.00 4800.00 104.55 6273.00PC REINF BARRIER SNGL FC
0003 3030000000-E 862  225 LF  8.50 1912.50 9.44 2124.00 10.95 2463.75STL BM GUARDRAIL
0004 3150000000-N 862  5 EA  20.00 100.00 22.00 110.00 34.00 170.00ADDIT GUARDRAIL POSTS
0005 3270000000-N SP   1 EA  1600.00 1600.00 1450.00 1450.00 1808.00 1808.00GR ANCHOR TYPE 350
0006 3285000000-N SP   1 EA  1475.00 1475.00 1135.00 1135.00 1535.00 1535.00GR ANCHOR TYPE M-350
0007 3315000000-N 862  1 EA  1100.00 1100.00 1700.00 1700.00 1050.00 1050.00GR ANCHOR TYPE XI (MOD)
0008 3360000000-E 863 37.5 LF  2.00 75.00 1.38 51.75 2.42 90.75REMOVE EXISTING GUARDRAIL
0009 3389400000-E 865  137,050 LF  3.45 472822.50 3.76 515308.00 3.32 455006.00DBL FACED CABLE GUIDERAIL
0010 3389600000-N 865  168 EA  675.00 113400.00 575.00 96600.00 1000.00 168000.00CBL GUIDERAIL ANCH UNIT
0011 4410000000-E 1110  552 SF  2.00 1104.00 12.00 6624.00 2.74 1512.48WORK ZONE SIGNS (BARRICDE
0012 4415000000-N 1115  2 EA  100.00 200.00 465.00 930.00 52.75 105.50FLASHING ARROW PNL TYPE C
0013 4420000000-N 1120  2 EA  100.00 200.00 1500.00 3000.00 844.00 1688.00CHANGEABLE MESSAGE SIGNS
0014 4425000000-N 1125  4 EA  16.00 64.00 15.00 60.00 53.00 212.00WARNING FLAG SETS
0015 4430000000-N 1130  90 EA  2.00 180.00 25.00 2250.00 10.00 900.00DRUMS
0016 4460000000-N 1155  2 EA  75.00 150.00 100.00 200.00 4.25 8.50WARNING LIGHTS (TYPE B)
0017 4480000000-N 1165  2 EA  100.00 200.00 650.00 1300.00 211.00 422.00TRUCK MTD IMP ATTN 60 MPH
0018 6087000000-E 1660  172 ACR 30.00 5160.00 31.25 5375.00 45.00 7740.00MOWING
0019 6102000000-E 1664  3,790 SY  3.50 13265.00 3.95 14970.50 3.50 13265.00SODDING
0020 6105000000-E 1664  65 M/G 55.00 3575.00 67.00 4355.00 80.00 5200.00WATER
0021 6114000000-N SP   200 HR  20.00 4000.00 35.75 7150.00 25.00 5000.00SPECIALIZED HAND MOWING

 

    TOTAL 626843.00 TOTAL 675993.25 TOTAL 682944.98CONTRACT TOTAL

 

    SUB-TOTAL 626843.00 SUB-TOTAL 675993.25 SUB-TOTAL 682944.98ROADWAY ITEMS



MAY 21, 2002 02:39 PM EDGECOMBE

TIP NO R-4013 8.1290802 10:00AM 2 /  2 005

FED AID NO NHS-64(52) 28.380 MI MAY 21 2002 C200438
MEDIAN GUIDERAIL.

US-64 FROM THE NASH COUNTY LINE TO THE MARTIN COUNTY LINE. 

BAGWELL FENCE COMPANY, INC.

SPARTANBURG,  SC   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 18100.00MOBILIZATION
0002 2724000000-E 857  60 LF  130.00 7800.00PC REINF BARRIER SNGL FC
0003 3030000000-E 862  225 LF  10.00 2250.00STL BM GUARDRAIL
0004 3150000000-N 862  5 EA  20.00 100.00ADDIT GUARDRAIL POSTS
0005 3270000000-N SP   1 EA  1650.00 1650.00GR ANCHOR TYPE 350
0006 3285000000-N SP   1 EA  1500.00 1500.00GR ANCHOR TYPE M-350
0007 3315000000-N 862  1 EA  1200.00 1200.00GR ANCHOR TYPE XI (MOD)
0008 3360000000-E 863 37.5 LF  2.00 75.00REMOVE EXISTING GUARDRAIL
0009 3389400000-E 865  137,050 LF  4.20 575610.00DBL FACED CABLE GUIDERAIL
0010 3389600000-N 865  168 EA  1195.00 200760.00CBL GUIDERAIL ANCH UNIT
0011 4410000000-E 1110  552 SF  11.50 6348.00WORK ZONE SIGNS (BARRICDE
0012 4415000000-N 1115  2 EA  250.00 500.00FLASHING ARROW PNL TYPE C
0013 4420000000-N 1120  2 EA  500.00 1000.00CHANGEABLE MESSAGE SIGNS
0014 4425000000-N 1125  4 EA  25.00 100.00WARNING FLAG SETS
0015 4430000000-N 1130  90 EA  10.00 900.00DRUMS
0016 4460000000-N 1155  2 EA  125.00 250.00WARNING LIGHTS (TYPE B)
0017 4480000000-N 1165  2 EA  500.00 1000.00TRUCK MTD IMP ATTN 60 MPH
0018 6087000000-E 1660  172 ACR 45.00 7740.00MOWING
0019 6102000000-E 1664  3,790 SY  3.50 13265.00SODDING
0020 6105000000-E 1664  65 M/G 65.00 4225.00WATER
0021 6114000000-N SP   200 HR  25.00 5000.00SPECIALIZED HAND MOWING

 

    TOTAL 849373.00CONTRACT TOTAL

 

    SUB-TOTAL 849373.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  626843.00REYNOLDS FENCE & GUARDRAIL, INC.
     2  675993.25THE RUTH COMPANY
     3  682944.98ELDERLEE, INC.
     4  849373.00BAGWELL FENCE COMPANY, INC.



MAY 21, 2002 02:39 PM DURHAM

TIP NO U-3309B 8.2352703 10:00AM 1 /  12 006

FED AID NO STP-2028(3) 0.780 MI MAY 21 2002 C200444
WIDENING, GRADING, DRAINAGE, PAVING & CULVERT.

SR-2028 (ALEXANDER DR) FROM EAST OF NC-147 (DURHAM FWY) TO SR-1959 (MIAMI BLVD).

W. E. GARRISON COMPANY, INC. C. C. MANGUM CONTRACTORS,
LLC

NELLO L. TEER COMPANY

GARNER,  NC RALEIGH,  NC RALEIGH,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 151230.00 156500.00 155949.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 64600.00 45000.00 53750.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 67045.00 106000.00 166926.41CLEARING & GRUBBING
0004 0008000000-E 200  1 ACR 1.00 1.00 12000.00 12000.00 12000.00 12000.00SUPP CLEARING & GRUBBING
0005 0015000000-N 205  7 EA  932.00 6524.00 1600.00 11200.00 1775.00 12425.00SEALING ABANDONED WELLS
0006 0022000000-E 225  34,700 CY  8.71 302237.00 7.00 242900.00 6.41 222427.00UNCLASSIFIED EXCAVATION
0007 0036000000-E 225  3,400 CY  8.00 27200.00 10.00 34000.00 5.45 18530.00UNDERCUT EXCAVATION
0008 0141000000-E 240  1,900 LF  4.75 9025.00 1.00 1900.00 2.35 4465.00BERM DITCH CONSTRUCTION
0009 0156000000-E 250  4,250 SY  1.95 8287.50 5.00 21250.00 3.20 13600.00REMOVAL OF EXT ASPHALT PVMT
0010 0192000000-N 260 2.5 HR  125.00 312.50 475.00 1187.50 130.00 325.00PROOF ROLLING
0011 0318000000-E 300  350 TON 20.00 7000.00 25.00 8750.00 21.50 7525.00FNDATION MATL, MINOR STRS
0012 0366000000-E 310  1,316 LF  21.92 28846.72 28.00 36848.00 19.35 25464.6015" RC PIPE CULV III
0013 0372000000-E 310  372 LF  25.84 9612.48 22.00 8184.00 21.50 7998.0018" RC PIPE CULV III
0014 0378000000-E 310  268 LF  30.36 8136.48 29.00 7772.00 26.90 7209.2024" RC PIPE CULV III
0015 0384000000-E 310  864 LF  40.56 35043.84 37.00 31968.00 35.50 30672.0030" RC PIPE CULV III
0016 0396000000-E 310  240 LF  60.86 14606.40 56.00 13440.00 51.60 12384.0042" RC PIPE CULV III
0017 0684000000-E 310  56 LF  22.67 1269.52 34.00 1904.00 15.05 842.80**" BCCSP B *****"

(12", 0.064")
0018 0684000000-E 310  148 LF  25.44 3765.12 28.00 4144.00 15.05 2227.40**" BCCSP B *****"

(15", 0.064")
0019 0804000000-E 310  2 EA  110.00 220.00 148.00 296.00 226.00 452.00**" BCCS ELB B *****"

(12", 0.064")
0020 0804000000-E 310  10 EA  130.00 1300.00 162.00 1620.00 226.00 2260.00**" BCCS ELB B *****"

(15", 0.064")
0021 0995000000-E 340  142 LF  8.00 1136.00 15.00 2130.00 8.60 1221.20PIPE REMOVAL
0022 1011000000-N 500 Lump Sum 116480.00 100000.00 86025.00FINE GRADING
0023 1022000000-E SP   500 LB  8.60 4300.00 7.45 3725.00 8.00 4000.00SEALING PVMT CRACKS
0024 1110000000-E 510  500 TON 18.00 9000.00 15.50 7750.00 23.90 11950.00STABILIZER AGGREGATE
0025 1121000000-E 520  1,350 TON 18.89 25501.50 15.50 20925.00 14.25 19237.50AGGREGATE BASE COURSE
0026 1220000000-E 545  200 TON 20.00 4000.00 15.50 3100.00 22.60 4520.00INCIDENTAL STONE BASE
0027 1231000000-E 560  1,400 CY  6.50 9100.00 9.00 12600.00 7.15 10010.00SHOULDER BORROW
0028 1275000000-E 600  1,295 GAL 2.83 3664.85 2.50 3237.50 1.85 2395.75PRIME COAT
0029 1297000000-E 607  2,650 SY  2.85 7552.50 4.00 10600.00 5.00 13250.00MILL ASP PVMT *****" DTH

(2")
0030 1489000000-E 610  7,030 TON 28.09 197472.70 26.50 186295.00 24.10 169423.00ASP CONC BASE CRS B25.0B
0031 1498000000-E 610  6,700 TON 28.40 190280.00 26.80 179560.00 27.40 183580.00ASP CONC INTR CRS I19.0B
0032 1514000000-E 610  370 TON 34.98 12942.60 33.00 12210.00 39.75 14707.50ASP CONC SURF CRS S9.5A
0033 1519000000-E 610  9,577 TON 30.74 294396.98 29.00 277733.00 25.40 243255.80ASP CONC SURF CRS S9.5B
0034 1560000000-E 620  1,264 TON 156.88 198296.32 148.00 187072.00 165.60 209318.40ASP FOR PLANT MIX  PG64-22
0035 1693000000-E 654  50 TON 100.00 5000.00 219.00 10950.00 108.00 5400.00ASPH PM PAVEMENT REPAIR
0036 2000000000-N 806  19 EA  135.00 2565.00 133.00 2527.00 129.00 2451.00RIGHT OF WAY MARKERS
0037 2022000000-E 815  205 CY  10.00 2050.00 7.00 1435.00 7.60 1558.00SUBDRAIN EXCAVATION
0038 2033000000-E 815  105 CY  30.00 3150.00 31.00 3255.00 33.50 3517.50SUBDRAIN FINE AGGREGATE



MAY 21, 2002 02:39 PM DURHAM

TIP NO U-3309B 8.2352703 10:00AM 2 /  12 006

FED AID NO STP-2028(3) 0.780 MI MAY 21 2002 C200444
WIDENING, GRADING, DRAINAGE, PAVING & CULVERT.

SR-2028 (ALEXANDER DR) FROM EAST OF NC-147 (DURHAM FWY) TO SR-1959 (MIAMI BLVD).

W. E. GARRISON COMPANY, INC. C. C. MANGUM CONTRACTORS,
LLC

NELLO L. TEER COMPANY

GARNER,  NC RALEIGH,  NC RALEIGH,  NC

0039 2044000000-E 815  600 LF  4.50 2700.00 5.00 3000.00 5.40 3240.006" PERF SUBDRN PIPE
0040 2055000000-E 815  18 EA  10.00 180.00 0.50 9.00 0.55 9.906" SUBDRN Y,T,OR L
0041 2066000000-N 815  2 EA  150.00 300.00 150.00 300.00 161.25 322.50CONC PAD SUBDRN OUTLET
0042 2077000000-E 815  12 LF  5.50 66.00 5.00 60.00 5.40 64.806" OUTLET PIPE (SUBDRNS)
0043 2209000000-E 838 11.9 CY  750.00 8925.00 745.00 8865.50 591.00 7032.90ENDWALLS
0044 2253000000-E 840 2.77 CY  1000.00 2770.00 520.00 1440.40 430.00 1191.10PIPE COLLARS
0045 2286000000-N 840  28 EA  1200.00 33600.00 900.00 25200.00 1182.50 33110.00MASNRY DRAINAGE STRUCT
0046 2308000000-E 840 3.52 LF  200.00 704.00 145.00 510.40 242.00 851.84MASNRY DRAINAGE STRUCT
0047 2319000000-N 840  12 EA  330.00 3960.00 290.00 3480.00 322.50 3870.00FRAME W/GRATE 840.***** DETL

(840.16)
0048 2330000000-N 840  8 EA  330.00 2640.00 250.00 2000.00 322.50 2580.00FRAME W/2GRTS 840.***** DETL

(840.24)
0049 2363000000-N 840  1 EA  330.00 330.00 260.00 260.00 380.00 380.00FRAME W/2GRTS 840.***** STD

(29)
0050 2374000000-N 840  1 EA  336.00 336.00 340.00 340.00 380.00 380.00FRAME-GRT-HD 840.03 **

(E)
0051 2374000000-N 840  1 EA  336.00 336.00 340.00 340.00 380.00 380.00FRAME-GRT-HD 840.03 **

(F)
0052 2374000000-N 840  3 EA  336.00 1008.00 340.00 1020.00 380.00 1140.00FRAME-GRT-HD 840.03 **

(G)
0053 2396000000-N 840  1 EA  336.00 336.00 250.00 250.00 380.00 380.00FRAME W/COVER STD 840.54
0054 2451000000-N 840  11 EA  224.00 2464.00 310.00 3410.00 430.00 4730.00CONC APRON FOR DROP INLET
0055 2500000000-E 842  15 CY  495.00 7425.00 1500.00 22500.00 592.00 8880.00CONCRETE RETAINING WALLS
0056 2542000000-E 846  5,600 LF  8.10 45360.00 8.00 44800.00 8.40 47040.001'-6"CONC CURB & GUTTER
0057 2549000000-E 846  1,650 LF  9.25 15262.50 10.00 16500.00 10.75 17737.502'-6"CONC CURB & GUTTER
0058 2577000000-E 846  200 LF  14.00 2800.00 23.00 4600.00 15.00 3000.00CONC EXPRESSWAY GUTTER
0059 2598000000-E 848  65 SY  32.00 2080.00 30.00 1950.00 40.00 2600.00CONCRETE WHEELCHAIR RAMP
0060 2612000000-E 848  16 SY  35.00 560.00 36.00 576.00 43.00 688.006" CONCRETE DRIVEWAY
0061 2619000000-E 850  70 SY  24.00 1680.00 36.00 2520.00 38.70 2709.004" CONCRETE PAVED DITCH
0062 2655000000-E 852  6,000 SY  37.00 222000.00 33.00 198000.00 43.00 258000.005" MONO CONC ISLDS (KEY IN)
0063 2724000000-E 857  75 LF  90.00 6750.00 68.00 5100.00 40.00 3000.00PC REINF BARRIER SNGL FC
0064 2830000000-N 858  6 EA  350.00 2100.00 400.00 2400.00 323.00 1938.00ADJ MANHOLES
0065 2845000000-N 858  11 EA  220.00 2420.00 400.00 4400.00 323.00 3553.00ADJ METER OR VALVE BOXES
0066 3000000000-N SP   2 EA  12500.00 25000.00 12500.00 25000.00 13440.00 26880.00IMPACT ATTEN TYPE 350
0067 3030000000-E 862  525 LF  9.75 5118.75 10.00 5250.00 10.50 5512.50STL BM GUARDRAIL
0068 3150000000-N 862  5 EA  35.00 175.00 35.00 175.00 38.00 190.00ADDIT GUARDRAIL POSTS
0069 3210000000-N 862  1 EA  450.00 450.00 450.00 450.00 500.00 500.00GR ANCHOR TYPE CAT-1
0070 3270000000-N SP   2 EA  1600.00 3200.00 1600.00 3200.00 1720.00 3440.00GR ANCHOR TYPE 350
0071 3315000000-N 862  5 EA  1200.00 6000.00 1200.00 6000.00 1290.00 6450.00GR ANCHOR TYPE XI (MOD)
0072 3628000000-E 876  18 TON 40.00 720.00 35.00 630.00 33.00 594.00PLAIN RIP RAP, CLASS I
0073 3642000000-E 876  390 TON 28.00 10920.00 35.00 13650.00 32.50 12675.00PLAIN RIP RAP, CLASS A
0074 3649000000-E 876  28 TON 35.00 980.00 35.00 980.00 33.00 924.00PLAIN RIP RAP, CLASS B
0075 3656000000-E 876  2,050 SY  1.82 3731.00 2.00 4100.00 1.50 3075.00FILTER FABRIC FOR DRAINGE



MAY 21, 2002 02:39 PM DURHAM

TIP NO U-3309B 8.2352703 10:00AM 3 /  12 006

FED AID NO STP-2028(3) 0.780 MI MAY 21 2002 C200444
WIDENING, GRADING, DRAINAGE, PAVING & CULVERT.

SR-2028 (ALEXANDER DR) FROM EAST OF NC-147 (DURHAM FWY) TO SR-1959 (MIAMI BLVD).

W. E. GARRISON COMPANY, INC. C. C. MANGUM CONTRACTORS,
LLC

NELLO L. TEER COMPANY

GARNER,  NC RALEIGH,  NC RALEIGH,  NC

0076 4400000000-E 1110  348 SF  8.50 2958.00 6.95 2418.60 8.10 2818.80WORK ZONE SIGNS (STAT)
0077 4405000000-E 1110  432 SF  10.00 4320.00 20.00 8640.00 4.00 1728.00WORK ZONE SIGNS (PORTABLE
0078 4410000000-E 1110  40 SF  9.00 360.00 6.00 240.00 4.30 172.00WORK ZONE SIGNS (BARRICDE
0079 4415000000-N 1115  2 EA  2600.00 5200.00 3800.00 7600.00 3225.00 6450.00FLASHING ARROW PNL TYPE C
0080 4425000000-N 1125  6 EA  12.00 72.00 275.00 1650.00 14.00 84.00WARNING FLAG SETS
0081 4430000000-N 1130  300 EA  60.00 18000.00 50.00 15000.00 22.00 6600.00DRUMS
0082 4435000000-N 1135  50 EA  20.00 1000.00 15.00 750.00 11.00 550.00CONES
0083 4445000000-E 1145  144 LF  15.00 2160.00 8.50 1224.00 11.30 1627.20BARRICADES (TYPE III)
0084 4455000000-N 1150  540 MD  166.00 89640.00 152.00 82080.00 184.90 99846.00FLAGGER
0085 4460000000-N 1155  4 EA  115.00 460.00 241.00 964.00 70.00 280.00WARNING LIGHTS (TYPE B)
0086 4475000000-N 1165  2 EA  10000.00 20000.00 1500.00 3000.00 16880.00 33760.00TRUCK MTD IMP ATTN 45 MPH
0087 4615000000-E 1205  2,000 LF  1.25 2500.00 1.25 2500.00 1.35 2700.00REM TAPE PVMT MRKINGS 4"
0088 4635000000-E 1205  50 LF  10.00 500.00 10.00 500.00 11.00 550.00REM TAPE PVMT MRKINGS 24"
0089 4650000000-N 1251  420 EA  3.85 1617.00 3.85 1617.00 4.50 1890.00TEMP RAISED PVMT MRKS
0090 4685000000-E 1205  13,200 LF  0.39 5148.00 0.39 5148.00 0.45 5940.00THERMO PVT MKG LINES 4"90
0091 4686000000-E 1205  7,950 LF  0.48 3816.00 0.48 3816.00 0.55 4372.50THERMO PVT MKG LINES 4"120
0092 4695000000-E 1205  2,400 LF  0.75 1800.00 0.75 1800.00 0.80 1920.008"WIDE THERMO 90 MILS
0093 4697000000-E 1205  800 LF  0.75 600.00 0.75 600.00 0.80 640.00THERMO PVT MKG LINE 8"120
0094 4710000000-E 1205  560 LF  4.65 2604.00 4.65 2604.00 5.00 2800.0024"WIDE THERMO 120 MILS
0095 4721000000-E 1205  8 EA  40.00 320.00 40.00 320.00 43.00 344.00THERMO PVT MKG CHARACTER 120
0096 4725000000-E 1205  97 EA  62.00 6014.00 62.00 6014.00 66.65 6465.05THERMO PVT SYMBOL 90MILS
0097 4810000000-E 1205  50,590 LF  0.18 9106.20 0.18 9106.20 0.20 10118.00PAINT PVMT MARKINGS 4"
0098 4820000000-E 1205  6,400 LF  0.35 2240.00 0.35 2240.00 0.40 2560.00PAINT PVMT MARKINGS 8"
0099 4835000000-E 1205  1,150 LF  2.00 2300.00 2.00 2300.00 2.15 2472.50PAINT PVT MKG LINES 24"
0100 4840000000-N 1205  8 EA  25.00 200.00 25.00 200.00 30.00 240.00PAINT PVT MKG CHARACTER
0101 4845000000-N 1205  107 EA  25.00 2675.00 25.00 2675.00 26.90 2878.30PAINT PVT MKG SYMBOL
0102 4850000000-E 1205  4,800 LF  0.45 2160.00 0.45 2160.00 0.50 2400.00LINE REMOVAL 4" WIDE
0103 4860000000-E 1205  500 LF  1.00 500.00 1.00 500.00 1.10 550.00LINE REMOVAL 8" WIDE
0104 4870000000-E 1205  72 LF  2.00 144.00 2.00 144.00 2.15 154.80LINE REMOVAL 24" WIDE
0105 4875000000-N 1205  14 EA  25.00 350.00 25.00 350.00 27.00 378.00REMOVAL OF SYMBL & CHARAC
0106 4900000000-N 1252  300 EA  3.85 1155.00 3.85 1155.00 4.15 1245.00PERM RAISED PVMT MARKERS
0107 4915000000-E 1264  4 EA  30.75 123.00 25.00 100.00 26.00 104.007' U-CHANNEL POSTS
0108 4935000000-N 1267  5 EA  25.00 125.00 35.00 175.00 38.00 190.00FLEX DELINATR (CRYSTAL)
0109 4940000000-N 1267  5 EA  35.00 175.00 35.00 175.00 38.00 190.00FLEX DELINATR (YELLOW)
0110 4945000000-N 1267  5 EA  35.00 175.00 35.00 175.00 38.00 190.00FLEX DELINATR (CRY & RED)
0111 4950000000-N 1267  5 EA  35.00 175.00 35.00 175.00 38.00 190.00FLEX DELINATR (YEL & RED)
0112 4957000000-N 1264  4 EA  50.00 200.00 50.00 200.00 110.00 440.00OBJECT MARKERS (TYPE **)

(3)
0113 5300000000-E 1505  12 TON 20.00 240.00 19.60 235.20 22.00 264.00FND CONDIT MAT CL *******

(IV)
0114 5306000000-E SP   12 TON 20.00 240.00 19.60 235.20 22.00 264.00BEDDING MATL, CL ********

(IV)



MAY 21, 2002 02:39 PM DURHAM

TIP NO U-3309B 8.2352703 10:00AM 4 /  12 006

FED AID NO STP-2028(3) 0.780 MI MAY 21 2002 C200444
WIDENING, GRADING, DRAINAGE, PAVING & CULVERT.

SR-2028 (ALEXANDER DR) FROM EAST OF NC-147 (DURHAM FWY) TO SR-1959 (MIAMI BLVD).

W. E. GARRISON COMPANY, INC. C. C. MANGUM CONTRACTORS,
LLC

NELLO L. TEER COMPANY

GARNER,  NC RALEIGH,  NC RALEIGH,  NC

0115 5330000000-E 1510  79 LF  26.00 2054.00 18.00 1422.00 26.90 2125.106" DI WATER PIPE ********
(50, 350# WP)

0116 5342000000-E 1510  143 LF  38.50 5505.50 24.00 3432.00 37.70 5391.1012"DI WATER PIPE ********
(50, 350# WP)

0117 5540000000-E 1510  2 EA  625.00 1250.00 590.00 1180.00 807.00 1614.006" GATE V&VB 200# WP
0118 5672000000-N 1510  2 EA  1400.00 2800.00 1260.00 2520.00 1650.00 3300.00RELOCATE EXIST FIRE HYD
0119 5810000000-E 1530  136 LF  3.00 408.00 9.00 1224.00 10.75 1462.00FIL OR REMV 16" PIPE, ***

(DI WATER)
0120 5822000000-N 1530  2 EA  800.00 1600.00 1850.00 3700.00 753.00 1506.00BREAK DOWN & REBUILD MH
0121 6000000000-E 1605  200 LF  4.00 800.00 1.75 350.00 2.70 540.00TEMPORARY SILT FENCE
0122 6006000000-E 1610  450 TON 24.00 10800.00 35.00 15750.00 32.25 14512.50EROS CONTRL STONE CL A
0123 6009000000-E 1610  1,150 TON 26.00 29900.00 35.00 40250.00 32.25 37087.50EROS CONTRL STONE CL B
0124 6012000000-E 1610  550 TON 23.26 12793.00 25.00 13750.00 32.25 17737.50SEDIMENT CONTROL STONE
0125 6015000000-E 1615 19.5 ACR 540.00 10530.00 400.00 7800.00 430.00 8385.00TEMPORARY MULCHING
0126 6018000000-E 1620  750 LB  2.00 1500.00 2.00 1500.00 1.70 1275.00SEED FOR TEMP SEEDING
0127 6021000000-E 1620  3 TON 600.00 1800.00 400.00 1200.00 430.00 1290.00FERT FOR TEMP SEEDING
0128 6024000000-E 1622  25 LF  15.00 375.00 10.00 250.00 17.00 425.00TEMPORARY SLOPE DRAINS
0129 6027000000-N 1622  1 EA  300.00 300.00 210.00 210.00 215.00 215.00INLET PROTCN @ SLOPE DRNS
0130 6030000000-E 1630  4,200 CY  6.00 25200.00 10.00 42000.00 10.00 42000.00SILT EXCAVATION
0131 6033000000-E 1631  1,600 SY  1.34 2144.00 1.50 2400.00 1.60 2560.00SYNTHETIC ROVING
0132 6036000000-E 1631  900 SY  1.54 1386.00 1.50 1350.00 1.60 1440.00MATTING FOR EROS CONTROL
0133 6042000000-E 1632  700 LF  4.00 2800.00 1.65 1155.00 3.25 2275.001/4" HARDWARE CLOTH
0134 6045000000-E SP   35 LF  21.00 735.00 20.00 700.00 81.00 2835.00**" TEMPORARY PIPE

(15")
0135 6070000000-N SP   3 EA  30.00 90.00 125.00 375.00 110.00 330.00SPECIAL STILLING BASINS
0136 6084000000-E 1660  20 ACR 1134.00 22680.00 1065.00 21300.00 1145.00 22900.00SEEDING AND MULCHING
0137 6087000000-E 1660 11.5 ACR 44.00 506.00 28.50 327.75 35.00 402.50MOWING
0138 6090000000-E 1661  200 LB  6.00 1200.00 7.00 1400.00 7.55 1510.00SEED FOR REPAIR SEEDING
0139 6093000000-E 1661 0.25 TON 1200.00 300.00 400.00 100.00 430.00 107.50FERT FOR REPAIR SEEDING
0140 6096000000-E 1662  500 LB  2.00 1000.00 2.00 1000.00 2.15 1075.00SEED FOR SUPP SEEDING
0141 6102000000-E 1664  300 SY  6.00 1800.00 7.00 2100.00 7.50 2250.00SODDING
0142 6105000000-E 1664  8 M/G 75.00 600.00 150.00 1200.00 162.00 1296.00WATER
0143 6108000000-E 1665  15 TON 260.00 3900.00 340.00 5100.00 365.00 5475.00FERTILIZER TOPDRESSING
0144 6111000000-E SP   35 LF  31.00 1085.00 20.00 700.00 107.00 3745.00IMPERVIOUS DIKE
0145 6114000000-N SP   2 HR  100.00 200.00 25.00 50.00 50.00 100.00SPECIALIZED HAND MOWING
0146 6117000000-N 1675  12 EA  350.00 4200.00 100.00 1200.00 110.00 1320.00RESPONSE FOR EROS CONTROL
0147 7048000000-E 1705  16 EA  742.00 11872.00 699.00 11184.00 798.00 12768.0012" PEDEST SIG HEAD 2 SEC
0148 7060000000-E 1705  15,450 LF  1.85 28582.50 2.00 30900.00 2.00 30900.00SIGNAL CABLE
0149 7120000000-E 1705  53 EA  849.00 44997.00 989.00 52417.00 912.00 48336.00VEHICLE SIGNAL HD (12", 3 SECT)
0150 7132000000-E 1705  3 EA  1080.00 3240.00 1179.00 3537.00 1161.00 3483.00VEHICLE SIGNAL HD (12", 4 SECT)
0151 7144000000-E 1705  15 EA  1264.00 18960.00 1469.00 22035.00 1359.00 20385.00VEHICLE SIGNAL HD (12", 5 SECT)
0152 7180000000-N 1706  70 EA  109.00 7630.00 107.00 7490.00 117.00 8190.00BACKPLATE
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W. E. GARRISON COMPANY, INC. C. C. MANGUM CONTRACTORS,
LLC

NELLO L. TEER COMPANY

GARNER,  NC RALEIGH,  NC RALEIGH,  NC

0153 7228000000-N SP   14 EA  26.00 364.00 179.00 2506.00 28.00 392.00RELOC EXT VEHIC SIGNL HD
0154 7264000000-E 1710  2,310 LF  3.57 8246.70 2.00 4620.00 3.85 8893.50MESSENGER CABLE (3/8")
0155 7279000000-E 1715  2,799 LF  0.25 699.75 0.50 1399.50 0.30 839.70TRACER WIRE
0156 7288000000-E 1715  20 LF  25.00 500.00 20.00 400.00 26.90 538.00TRENCHING (PAVED)
0157 7300000000-E 1715  2,634 LF  4.41 11615.94 6.00 15804.00 4.75 12511.50TRENCHING (UNPAVED)
0158 7302000000-E SP   1,010 LF  14.00 14140.00 36.50 36865.00 15.05 15200.50DIR DRILL POLY COND 1.25" **** COND

(1)
0159 7324000000-N 1716  6 EA  321.00 1926.00 218.00 1308.00 346.00 2076.00JUNCTION BOX (STANDARD SIZE)
0160 7336000000-N 1716  10 EA  587.00 5870.00 458.00 4580.00 631.00 6310.00JUNCTION BOX (OVER-SIZED)
0161 7360000000-N 1720  12 EA  1094.00 13128.00 675.00 8100.00 1176.00 14112.00WOOD POLE
0162 7372000000-N 1721  16 EA  319.00 5104.00 199.00 3184.00 343.00 5488.00GUY ASSEMBLY
0163 7408000000-E 1722  5 EA  307.00 1535.00 209.00 1045.00 331.00 1655.001" RISER WITH WEATHERHEAD
0164 7420000000-E 1722  6 EA  340.00 2040.00 289.00 1734.00 365.00 2190.002" RISER WITH WEATHERHEAD
0165 7432000000-E 1722  2 EA  356.00 712.00 385.00 770.00 383.00 766.002" RISER WITH TUBING
0166 7480000000-N 1727  3 EA  36788.00 110364.00 39995.00 119985.00 39550.00 118650.00LOOP EMUL DETECT SYSTEM
0167 7516000000-E 1730  3,019 LF  1.25 3773.75 2.00 6038.00 1.35 4075.65COMMUNICATIONS CABLE (** FIBER)

(12)
0168 7552000000-N 1731  2 EA  3318.00 6636.00 1859.00 3718.00 3567.00 7134.00INTERCONNECT CENTER
0169 7566000000-N 1733  10 EA  58.00 580.00 109.00 1090.00 62.50 625.00DELINEATOR MARKER
0170 7568000000-N SP   1 EA  1785.00 1785.00 1569.00 1569.00 1920.00 1920.00FURN FIB-OPT RESTORAT KIT
0171 7574000000-N SP   1 EA  1610.00 1610.00 1815.00 1815.00 1735.00 1735.00FURN FIB-OPT TRANSCEIVER
0172 7576000000-N 1740  5 EA  4124.00 20620.00 4150.00 20750.00 4433.00 22165.00METAL STRAIN SIGNAL POLE
0173 7588000000-N 1741  7 EA  6404.66 44832.62 6850.00 47950.00 6885.00 48195.00SGNL MAST ARM WITH METAL POLE
0174 7590000000-N SP   1 EA  7260.00 7260.00 7495.00 7495.00 7805.00 7805.00DBL MAST ARM WITH METAL POLE
0175 7612000000-N 1742  12 EA  3672.80 44073.60 4500.00 54000.00 3950.00 47400.00METAL SIGNAL POLE FOUNDATION
0176 7630000000-N 1744  4 EA  120.00 480.00 199.00 796.00 129.00 516.00METAL STRAIN POLE DESIGN
0177 7631000000-N 1744  5 EA  120.00 600.00 199.00 995.00 129.00 645.00MAST ARM W/ MTL POLE DES
0178 7636000000-N 1745  16 EA  333.00 5328.00 259.00 4144.00 355.00 5680.00SIGN FOR SIGNALS
0179 7744000000-N 1751  48 EA  122.00 5856.00 154.00 7392.00 131.00 6288.00DETECTOR CHANNEL (TYPE 170)
0180 7960000000-N SP   6 EA  442.00 2652.00 1595.00 9570.00 475.00 2850.00METAL POLE FOUND REMVL
0181 7972000000-N SP   6 EA  310.00 1860.00 350.00 2100.00 334.00 2004.00METAL POLE REMOVAL

CULVERT ITEMS

0182 8126000000-N 414 Lump Sum 10400.00 10500.00 11180.00CULV EXCAV @ ************
(36+61.00 -L-)

0183 8133000000-E 414 14.8 TON 30.00 444.00 100.00 1480.00 68.00 1006.40FND CONDIT MAT, BOX CULV
0184 8196000000-E 420 21.3 CY  500.00 10650.00 1160.00 24708.00 1045.00 22258.50CLASS A CONCRETE (CULV)
0185 8245000000-E 425  2,162 LB  1.00 2162.00 0.90 1945.80 2.15 4648.30REINF STEEL (CULVERT)

 

    TOTAL 3065281.82 TOTAL 3070935.55 TOTAL 3118970.00CONTRACT TOTAL
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    SUB-TOTAL 3041625.82 SUB-TOTAL 3032301.75 SUB-TOTAL 3079876.80ROADWAY ITEMS
    SUB-TOTAL 23656.00 SUB-TOTAL 38633.80 SUB-TOTAL 39093.20CULVERT ITEMS
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THOMPSON CONTRACTING, INC. TRIANGLE GRADING & PAVING,
INC.

BLYTHE CONSTRUCTION, INC.

RALEIGH,  NC BURLINGTON,  NC CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 112500.00 156575.00 180000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 27945.00 122592.00 55000.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 121808.80 190000.00 464300.00CLEARING & GRUBBING
0004 0008000000-E 200  1 ACR 10640.00 10640.00 2200.00 2200.00 5000.00 5000.00SUPP CLEARING & GRUBBING
0005 0015000000-N 205  7 EA  2016.00 14112.00 1200.00 8400.00 1000.00 7000.00SEALING ABANDONED WELLS
0006 0022000000-E 225  34,700 CY  6.72 233184.00 7.35 255045.00 16.60 576020.00UNCLASSIFIED EXCAVATION
0007 0036000000-E 225  3,400 CY  13.44 45696.00 10.00 34000.00 10.00 34000.00UNDERCUT EXCAVATION
0008 0141000000-E 240  1,900 LF  3.36 6384.00 4.00 7600.00 2.00 3800.00BERM DITCH CONSTRUCTION
0009 0156000000-E 250  4,250 SY  5.78 24565.00 4.00 17000.00 3.00 12750.00REMOVAL OF EXT ASPHALT PVMT
0010 0192000000-N 260 2.5 HR  280.00 700.00 150.00 375.00 130.00 325.00PROOF ROLLING
0011 0318000000-E 300  350 TON 26.10 9135.00 24.00 8400.00 22.00 7700.00FNDATION MATL, MINOR STRS
0012 0366000000-E 310  1,316 LF  36.56 48112.96 23.00 30268.00 40.00 52640.0015" RC PIPE CULV III
0013 0372000000-E 310  372 LF  48.74 18131.28 25.50 9486.00 45.00 16740.0018" RC PIPE CULV III
0014 0378000000-E 310  268 LF  35.45 9500.60 31.00 8308.00 50.00 13400.0024" RC PIPE CULV III
0015 0384000000-E 310  864 LF  74.41 64290.24 41.00 35424.00 75.00 64800.0030" RC PIPE CULV III
0016 0396000000-E 310  240 LF  104.16 24998.40 78.00 18720.00 125.00 30000.0042" RC PIPE CULV III
0017 0684000000-E 310  56 LF  15.40 862.40 20.00 1120.00 50.00 2800.00**" BCCSP B *****"

(12", 0.064")
0018 0684000000-E 310  148 LF  16.92 2504.16 22.00 3256.00 30.00 4440.00**" BCCSP B *****"

(15", 0.064")
0019 0804000000-E 310  2 EA  108.70 217.40 200.00 400.00 225.00 450.00**" BCCS ELB B *****"

(12", 0.064")
0020 0804000000-E 310  10 EA  134.14 1341.40 215.00 2150.00 250.00 2500.00**" BCCS ELB B *****"

(15", 0.064")
0021 0995000000-E 340  142 LF  24.37 3460.54 5.00 710.00 20.00 2840.00PIPE REMOVAL
0022 1011000000-N 500 Lump Sum 121643.15 95000.00 65000.00FINE GRADING
0023 1022000000-E SP   500 LB  8.34 4170.00 7.45 3725.00 3.00 1500.00SEALING PVMT CRACKS
0024 1110000000-E 510  500 TON 19.49 9745.00 17.00 8500.00 12.00 6000.00STABILIZER AGGREGATE
0025 1121000000-E 520  1,350 TON 14.45 19507.50 16.00 21600.00 15.00 20250.00AGGREGATE BASE COURSE
0026 1220000000-E 545  200 TON 19.49 3898.00 35.00 7000.00 25.00 5000.00INCIDENTAL STONE BASE
0027 1231000000-E 560  1,400 CY  5.04 7056.00 10.00 14000.00 0.01 14.00SHOULDER BORROW
0028 1275000000-E 600  1,295 GAL 2.80 3626.00 3.00 3885.00 1.75 2266.25PRIME COAT
0029 1297000000-E 607  2,650 SY  2.60 6890.00 4.00 10600.00 3.20 8480.00MILL ASP PVMT *****" DTH

(2")
0030 1489000000-E 610  7,030 TON 28.09 197472.70 27.00 189810.00 28.00 196840.00ASP CONC BASE CRS B25.0B
0031 1498000000-E 610  6,700 TON 28.41 190347.00 30.00 201000.00 28.00 187600.00ASP CONC INTR CRS I19.0B
0032 1514000000-E 610  370 TON 34.98 12942.60 41.50 15355.00 28.00 10360.00ASP CONC SURF CRS S9.5A
0033 1519000000-E 610  9,577 TON 30.74 294396.98 26.50 253790.50 28.00 268156.00ASP CONC SURF CRS S9.5B
0034 1560000000-E 620  1,264 TON 156.86 198271.04 175.00 221200.00 170.00 214880.00ASP FOR PLANT MIX  PG64-22
0035 1693000000-E 654  50 TON 245.28 12264.00 135.00 6750.00 100.00 5000.00ASPH PM PAVEMENT REPAIR
0036 2000000000-N 806  19 EA  159.00 3021.00 150.00 2850.00 150.00 2850.00RIGHT OF WAY MARKERS
0037 2022000000-E 815  205 CY  6.72 1377.60 6.30 1291.50 11.00 2255.00SUBDRAIN EXCAVATION
0038 2033000000-E 815  105 CY  32.60 3423.00 33.00 3465.00 36.61 3844.05SUBDRAIN FINE AGGREGATE
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BLYTHE CONSTRUCTION, INC.
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0039 2044000000-E 815  600 LF  7.39 4434.00 6.00 3600.00 37.00 22200.006" PERF SUBDRN PIPE
0040 2055000000-E 815  18 EA  115.64 2081.52 1.00 18.00 18.00 324.006" SUBDRN Y,T,OR L
0041 2066000000-N 815  2 EA  244.00 488.00 175.00 350.00 135.00 270.00CONC PAD SUBDRN OUTLET
0042 2077000000-E 815  12 LF  7.39 88.68 10.00 120.00 5.20 62.406" OUTLET PIPE (SUBDRNS)
0043 2209000000-E 838 11.9 CY  282.00 3355.80 725.00 8627.50 1000.00 11900.00ENDWALLS
0044 2253000000-E 840 2.77 CY  239.00 662.03 975.00 2700.75 750.00 2077.50PIPE COLLARS
0045 2286000000-N 840  28 EA  1083.39 30334.92 1400.00 39200.00 1250.00 35000.00MASNRY DRAINAGE STRUCT
0046 2308000000-E 840 3.52 LF  225.32 793.13 210.00 739.20 135.00 475.20MASNRY DRAINAGE STRUCT
0047 2319000000-N 840  12 EA  438.70 5264.40 375.00 4500.00 500.00 6000.00FRAME W/GRATE 840.***** DETL

(840.16)
0048 2330000000-N 840  8 EA  425.58 3404.64 330.00 2640.00 500.00 4000.00FRAME W/2GRTS 840.***** DETL

(840.24)
0049 2363000000-N 840  1 EA  437.51 437.51 330.00 330.00 500.00 500.00FRAME W/2GRTS 840.***** STD

(29)
0050 2374000000-N 840  1 EA  466.14 466.14 390.00 390.00 500.00 500.00FRAME-GRT-HD 840.03 **

(E)
0051 2374000000-N 840  1 EA  466.14 466.14 390.00 390.00 500.00 500.00FRAME-GRT-HD 840.03 **

(F)
0052 2374000000-N 840  3 EA  466.14 1398.42 390.00 1170.00 500.00 1500.00FRAME-GRT-HD 840.03 **

(G)
0053 2396000000-N 840  1 EA  342.09 342.09 275.00 275.00 450.00 450.00FRAME W/COVER STD 840.54
0054 2451000000-N 840  11 EA  318.00 3498.00 340.00 3740.00 400.00 4400.00CONC APRON FOR DROP INLET
0055 2500000000-E 842  15 CY  371.00 5565.00 800.00 12000.00 800.00 12000.00CONCRETE RETAINING WALLS
0056 2542000000-E 846  5,600 LF  8.27 46312.00 8.95 50120.00 7.50 42000.001'-6"CONC CURB & GUTTER
0057 2549000000-E 846  1,650 LF  10.60 17490.00 9.80 16170.00 9.00 14850.002'-6"CONC CURB & GUTTER
0058 2577000000-E 846  200 LF  14.84 2968.00 13.25 2650.00 25.00 5000.00CONC EXPRESSWAY GUTTER
0059 2598000000-E 848  65 SY  38.16 2480.40 39.50 2567.50 26.00 1690.00CONCRETE WHEELCHAIR RAMP
0060 2612000000-E 848  16 SY  42.40 678.40 39.00 624.00 26.00 416.006" CONCRETE DRIVEWAY
0061 2619000000-E 850  70 SY  38.16 2671.20 41.00 2870.00 26.00 1820.004" CONCRETE PAVED DITCH
0062 2655000000-E 852  6,000 SY  42.40 254400.00 39.75 238500.00 1.00 6000.005" MONO CONC ISLDS (KEY IN)
0063 2724000000-E 857  75 LF  120.79 9059.25 100.00 7500.00 50.00 3750.00PC REINF BARRIER SNGL FC
0064 2830000000-N 858  6 EA  212.00 1272.00 800.00 4800.00 500.00 3000.00ADJ MANHOLES
0065 2845000000-N 858  11 EA  212.00 2332.00 210.00 2310.00 200.00 2200.00ADJ METER OR VALVE BOXES
0066 3000000000-N SP   2 EA  14480.00 28960.00 14000.00 28000.00 12500.00 25000.00IMPACT ATTEN TYPE 350
0067 3030000000-E 862  525 LF  9.54 5008.50 10.25 5381.25 9.75 5118.75STL BM GUARDRAIL
0068 3150000000-N 862  5 EA  37.10 185.50 30.00 150.00 35.00 175.00ADDIT GUARDRAIL POSTS
0069 3210000000-N 862  1 EA  530.00 530.00 400.00 400.00 450.00 450.00GR ANCHOR TYPE CAT-1
0070 3270000000-N SP   2 EA  1802.00 3604.00 1700.00 3400.00 1600.00 3200.00GR ANCHOR TYPE 350
0071 3315000000-N 862  5 EA  1166.00 5830.00 950.00 4750.00 1200.00 6000.00GR ANCHOR TYPE XI (MOD)
0072 3628000000-E 876  18 TON 25.98 467.64 45.00 810.00 35.00 630.00PLAIN RIP RAP, CLASS I
0073 3642000000-E 876  390 TON 22.96 8954.40 45.00 17550.00 35.00 13650.00PLAIN RIP RAP, CLASS A
0074 3649000000-E 876  28 TON 24.75 693.00 45.00 1260.00 35.00 980.00PLAIN RIP RAP, CLASS B
0075 3656000000-E 876  2,050 SY  3.27 6703.50 1.75 3587.50 2.50 5125.00FILTER FABRIC FOR DRAINGE
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0076 4400000000-E 1110  348 SF  7.53 2620.44 12.50 4350.00 15.00 5220.00WORK ZONE SIGNS (STAT)
0077 4405000000-E 1110  432 SF  4.19 1810.08 12.50 5400.00 6.00 2592.00WORK ZONE SIGNS (PORTABLE
0078 4410000000-E 1110  40 SF  4.61 184.40 15.00 600.00 6.00 240.00WORK ZONE SIGNS (BARRICDE
0079 4415000000-N 1115  2 EA  4238.94 8477.88 5000.00 10000.00 10000.00 20000.00FLASHING ARROW PNL TYPE C
0080 4425000000-N 1125  6 EA  66.99 401.94 50.00 300.00 75.00 450.00WARNING FLAG SETS
0081 4430000000-N 1130  300 EA  49.29 14787.00 65.00 19500.00 45.00 13500.00DRUMS
0082 4435000000-N 1135  50 EA  21.15 1057.50 50.00 2500.00 9.40 470.00CONES
0083 4445000000-E 1145  144 LF  22.25 3204.00 13.50 1944.00 15.00 2160.00BARRICADES (TYPE III)
0084 4455000000-N 1150  540 MD  159.00 85860.00 140.00 75600.00 152.00 82080.00FLAGGER
0085 4460000000-N 1155  4 EA  86.71 346.84 200.00 800.00 150.00 600.00WARNING LIGHTS (TYPE B)
0086 4475000000-N 1165  2 EA  8478.94 16957.88 16000.00 32000.00 12500.00 25000.00TRUCK MTD IMP ATTN 45 MPH
0087 4615000000-E 1205  2,000 LF  1.33 2660.00 1.25 2500.00 1.25 2500.00REM TAPE PVMT MRKINGS 4"
0088 4635000000-E 1205  50 LF  10.60 530.00 10.00 500.00 10.00 500.00REM TAPE PVMT MRKINGS 24"
0089 4650000000-N 1251  420 EA  4.08 1713.60 3.85 1617.00 3.85 1617.00TEMP RAISED PVMT MRKS
0090 4685000000-E 1205  13,200 LF  0.41 5412.00 0.39 5148.00 0.39 5148.00THERMO PVT MKG LINES 4"90
0091 4686000000-E 1205  7,950 LF  0.05 405.45 0.48 3816.00 0.48 3816.00THERMO PVT MKG LINES 4"120
0092 4695000000-E 1205  2,400 LF  0.08 192.00 0.75 1800.00 0.75 1800.008"WIDE THERMO 90 MILS
0093 4697000000-E 1205  800 LF  0.80 640.00 0.75 600.00 0.75 600.00THERMO PVT MKG LINE 8"120
0094 4710000000-E 1205  560 LF  4.93 2760.80 4.65 2604.00 4.65 2604.0024"WIDE THERMO 120 MILS
0095 4721000000-E 1205  8 EA  42.40 339.20 40.00 320.00 40.00 320.00THERMO PVT MKG CHARACTER 120
0096 4725000000-E 1205  97 EA  65.72 6374.84 62.00 6014.00 62.00 6014.00THERMO PVT SYMBOL 90MILS
0097 4810000000-E 1205  50,590 LF  0.02 961.21 0.18 9106.20 0.18 9106.20PAINT PVMT MARKINGS 4"
0098 4820000000-E 1205  6,400 LF  0.04 236.80 0.35 2240.00 0.35 2240.00PAINT PVMT MARKINGS 8"
0099 4835000000-E 1205  1,150 LF  2.12 2438.00 2.00 2300.00 2.00 2300.00PAINT PVT MKG LINES 24"
0100 4840000000-N 1205  8 EA  26.50 212.00 25.00 200.00 25.00 200.00PAINT PVT MKG CHARACTER
0101 4845000000-N 1205  107 EA  26.50 2835.50 25.00 2675.00 25.00 2675.00PAINT PVT MKG SYMBOL
0102 4850000000-E 1205  4,800 LF  0.05 230.40 0.45 2160.00 0.45 2160.00LINE REMOVAL 4" WIDE
0103 4860000000-E 1205  500 LF  1.06 530.00 1.00 500.00 1.00 500.00LINE REMOVAL 8" WIDE
0104 4870000000-E 1205  72 LF  2.12 152.64 2.00 144.00 2.00 144.00LINE REMOVAL 24" WIDE
0105 4875000000-N 1205  14 EA  26.50 371.00 25.00 350.00 25.00 350.00REMOVAL OF SYMBL & CHARAC
0106 4900000000-N 1252  300 EA  4.08 1224.00 3.85 1155.00 3.85 1155.00PERM RAISED PVMT MARKERS
0107 4915000000-E 1264  4 EA  24.91 99.64 40.00 160.00 55.00 220.007' U-CHANNEL POSTS
0108 4935000000-N 1267  5 EA  2.65 13.25 35.00 175.00 32.00 160.00FLEX DELINATR (CRYSTAL)
0109 4940000000-N 1267  5 EA  2.65 13.25 35.00 175.00 32.00 160.00FLEX DELINATR (YELLOW)
0110 4945000000-N 1267  5 EA  2.65 13.25 35.00 175.00 32.00 160.00FLEX DELINATR (CRY & RED)
0111 4950000000-N 1267  5 EA  2.65 13.25 35.00 175.00 32.00 160.00FLEX DELINATR (YEL & RED)
0112 4957000000-N 1264  4 EA  79.50 318.00 75.00 300.00 82.00 328.00OBJECT MARKERS (TYPE **)

(3)
0113 5300000000-E 1505  12 TON 19.40 232.80 24.00 288.00 30.00 360.00FND CONDIT MAT CL *******

(IV)
0114 5306000000-E SP   12 TON 15.26 183.12 24.00 288.00 20.00 240.00BEDDING MATL, CL ********

(IV)
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FED AID NO STP-2028(3) 0.780 MI MAY 21 2002 C200444
WIDENING, GRADING, DRAINAGE, PAVING & CULVERT.

SR-2028 (ALEXANDER DR) FROM EAST OF NC-147 (DURHAM FWY) TO SR-1959 (MIAMI BLVD).

THOMPSON CONTRACTING, INC. TRIANGLE GRADING & PAVING,
INC.

BLYTHE CONSTRUCTION, INC.

RALEIGH,  NC BURLINGTON,  NC CHARLOTTE,  NC

0115 5330000000-E 1510  79 LF  49.99 3949.21 40.00 3160.00 40.00 3160.006" DI WATER PIPE ********
(50, 350# WP)

0116 5342000000-E 1510  143 LF  55.80 7979.40 75.00 10725.00 55.00 7865.0012"DI WATER PIPE ********
(50, 350# WP)

0117 5540000000-E 1510  2 EA  614.80 1229.60 600.00 1200.00 550.00 1100.006" GATE V&VB 200# WP
0118 5672000000-N 1510  2 EA  1166.00 2332.00 1000.00 2000.00 1000.00 2000.00RELOCATE EXIST FIRE HYD
0119 5810000000-E 1530  136 LF  12.72 1729.92 35.00 4760.00 13.00 1768.00FIL OR REMV 16" PIPE, ***

(DI WATER)
0120 5822000000-N 1530  2 EA  7.42 14.84 3850.00 7700.00 600.00 1200.00BREAK DOWN & REBUILD MH
0121 6000000000-E 1605  200 LF  2.64 528.00 2.45 490.00 4.00 800.00TEMPORARY SILT FENCE
0122 6006000000-E 1610  450 TON 22.96 10332.00 40.00 18000.00 50.00 22500.00EROS CONTRL STONE CL A
0123 6009000000-E 1610  1,150 TON 24.25 27887.50 40.00 46000.00 50.00 57500.00EROS CONTRL STONE CL B
0124 6012000000-E 1610  550 TON 20.50 11275.00 40.00 22000.00 50.00 27500.00SEDIMENT CONTROL STONE
0125 6015000000-E 1615 19.5 ACR 371.00 7234.50 420.00 8190.00 500.00 9750.00TEMPORARY MULCHING
0126 6018000000-E 1620  750 LB  2.60 1950.00 3.10 2325.00 4.50 3375.00SEED FOR TEMP SEEDING
0127 6021000000-E 1620  3 TON 477.00 1431.00 600.00 1800.00 300.00 900.00FERT FOR TEMP SEEDING
0128 6024000000-E 1622  25 LF  13.16 329.00 12.00 300.00 25.00 625.00TEMPORARY SLOPE DRAINS
0129 6027000000-N 1622  1 EA  184.80 184.80 165.00 165.00 100.00 100.00INLET PROTCN @ SLOPE DRNS
0130 6030000000-E 1630  4,200 CY  6.72 28224.00 4.50 18900.00 6.00 25200.00SILT EXCAVATION
0131 6033000000-E 1631  1,600 SY  1.59 2544.00 1.65 2640.00 1.50 2400.00SYNTHETIC ROVING
0132 6036000000-E 1631  900 SY  1.48 1332.00 1.55 1395.00 1.85 1665.00MATTING FOR EROS CONTROL
0133 6042000000-E 1632  700 LF  3.36 2352.00 2.00 1400.00 5.00 3500.001/4" HARDWARE CLOTH
0134 6045000000-E SP   35 LF  21.37 747.95 75.00 2625.00 100.00 3500.00**" TEMPORARY PIPE

(15")
0135 6070000000-N SP   3 EA  3920.00 11760.00 40.00 120.00 55.00 165.00SPECIAL STILLING BASINS
0136 6084000000-E 1660  20 ACR 1001.70 20034.00 1460.00 29200.00 1000.00 20000.00SEEDING AND MULCHING
0137 6087000000-E 1660 11.5 ACR 46.64 536.36 60.00 690.00 50.00 575.00MOWING
0138 6090000000-E 1661  200 LB  4.51 902.00 6.00 1200.00 3.00 600.00SEED FOR REPAIR SEEDING
0139 6093000000-E 1661 0.25 TON 424.00 106.00 800.00 200.00 385.00 96.25FERT FOR REPAIR SEEDING
0140 6096000000-E 1662  500 LB  4.51 2255.00 1.65 825.00 3.00 1500.00SEED FOR SUPP SEEDING
0141 6102000000-E 1664  300 SY  4.13 1239.00 8.50 2550.00 2.50 750.00SODDING
0142 6105000000-E 1664  8 M/G 79.50 636.00 150.00 1200.00 15.00 120.00WATER
0143 6108000000-E 1665  15 TON 477.00 7155.00 310.00 4650.00 300.00 4500.00FERTILIZER TOPDRESSING
0144 6111000000-E SP   35 LF  67.20 2352.00 100.00 3500.00 125.00 4375.00IMPERVIOUS DIKE
0145 6114000000-N SP   2 HR  106.00 212.00 42.00 84.00 25.00 50.00SPECIALIZED HAND MOWING
0146 6117000000-N 1675  12 EA  308.00 3696.00 50.00 600.00 300.00 3600.00RESPONSE FOR EROS CONTROL
0147 7048000000-E 1705  16 EA  689.00 11024.00 742.00 11872.00 742.00 11872.0012" PEDEST SIG HEAD 2 SEC
0148 7060000000-E 1705  15,450 LF  3.18 49131.00 1.85 28582.50 1.85 28582.50SIGNAL CABLE
0149 7120000000-E 1705  53 EA  975.20 51685.60 849.00 44997.00 849.00 44997.00VEHICLE SIGNAL HD (12", 3 SECT)
0150 7132000000-E 1705  3 EA  1081.20 3243.60 1080.00 3240.00 1080.00 3240.00VEHICLE SIGNAL HD (12", 4 SECT)
0151 7144000000-E 1705  15 EA  1272.00 19080.00 1264.00 18960.00 1264.00 18960.00VEHICLE SIGNAL HD (12", 5 SECT)
0152 7180000000-N 1706  70 EA  90.10 6307.00 109.00 7630.00 109.00 7630.00BACKPLATE
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0153 7228000000-N SP   14 EA  53.00 742.00 26.00 364.00 26.00 364.00RELOC EXT VEHIC SIGNL HD
0154 7264000000-E 1710  2,310 LF  3.18 7345.80 3.57 8246.70 3.57 8246.70MESSENGER CABLE (3/8")
0155 7279000000-E 1715  2,799 LF  0.58 1623.42 0.25 699.75 0.25 699.75TRACER WIRE
0156 7288000000-E 1715  20 LF  47.70 954.00 25.00 500.00 25.00 500.00TRENCHING (PAVED)
0157 7300000000-E 1715  2,634 LF  4.24 11168.16 4.41 11615.94 4.41 11615.94TRENCHING (UNPAVED)
0158 7302000000-E SP   1,010 LF  18.02 18200.20 14.00 14140.00 14.00 14140.00DIR DRILL POLY COND 1.25" **** COND

(1)
0159 7324000000-N 1716  6 EA  265.00 1590.00 321.00 1926.00 321.00 1926.00JUNCTION BOX (STANDARD SIZE)
0160 7336000000-N 1716  10 EA  477.00 4770.00 587.00 5870.00 587.00 5870.00JUNCTION BOX (OVER-SIZED)
0161 7360000000-N 1720  12 EA  742.00 8904.00 1094.00 13128.00 1094.00 13128.00WOOD POLE
0162 7372000000-N 1721  16 EA  265.00 4240.00 319.00 5104.00 319.00 5104.00GUY ASSEMBLY
0163 7408000000-E 1722  5 EA  848.00 4240.00 307.00 1535.00 307.00 1535.001" RISER WITH WEATHERHEAD
0164 7420000000-E 1722  6 EA  371.00 2226.00 340.00 2040.00 340.00 2040.002" RISER WITH WEATHERHEAD
0165 7432000000-E 1722  2 EA  477.00 954.00 356.00 712.00 356.00 712.002" RISER WITH TUBING
0166 7480000000-N 1727  3 EA  27560.00 82680.00 36788.00 110364.00 36788.00 110364.00LOOP EMUL DETECT SYSTEM
0167 7516000000-E 1730  3,019 LF  1.33 4015.27 1.25 3773.75 1.25 3773.75COMMUNICATIONS CABLE (** FIBER)

(12)
0168 7552000000-N 1731  2 EA  3286.00 6572.00 3318.00 6636.00 3318.00 6636.00INTERCONNECT CENTER
0169 7566000000-N 1733  10 EA  61.48 614.80 58.00 580.00 58.00 580.00DELINEATOR MARKER
0170 7568000000-N SP   1 EA  1802.00 1802.00 1785.00 1785.00 1785.00 1785.00FURN FIB-OPT RESTORAT KIT
0171 7574000000-N SP   1 EA  1802.00 1802.00 1610.00 1610.00 1610.00 1610.00FURN FIB-OPT TRANSCEIVER
0172 7576000000-N 1740  5 EA  4770.00 23850.00 4124.00 20620.00 4124.00 20620.00METAL STRAIN SIGNAL POLE
0173 7588000000-N 1741  7 EA  6652.56 46567.92 6404.66 44832.62 6404.66 44832.62SGNL MAST ARM WITH METAL POLE
0174 7590000000-N SP   1 EA  7147.58 7147.58 7260.00 7260.00 7260.00 7260.00DBL MAST ARM WITH METAL POLE
0175 7612000000-N 1742  12 EA  5088.00 61056.00 3672.80 44073.60 3672.80 44073.60METAL SIGNAL POLE FOUNDATION
0176 7630000000-N 1744  4 EA  159.00 636.00 120.00 480.00 120.00 480.00METAL STRAIN POLE DESIGN
0177 7631000000-N 1744  5 EA  159.00 795.00 120.00 600.00 120.00 600.00MAST ARM W/ MTL POLE DES
0178 7636000000-N 1745  16 EA  328.60 5257.60 330.00 5280.00 330.00 5280.00SIGN FOR SIGNALS
0179 7744000000-N 1751  48 EA  159.00 7632.00 122.00 5856.00 122.00 5856.00DETECTOR CHANNEL (TYPE 170)
0180 7960000000-N SP   6 EA  3710.00 22260.00 442.00 2652.00 442.00 2652.00METAL POLE FOUND REMVL
0181 7972000000-N SP   6 EA  742.00 4452.00 310.00 1860.00 310.00 1860.00METAL POLE REMOVAL

CULVERT ITEMS

0182 8126000000-N 414 Lump Sum 4816.00 10400.00 25000.00CULV EXCAV @ ************
(36+61.00 -L-)

0183 8133000000-E 414 14.8 TON 20.50 303.40 63.33 937.28 63.50 939.80FND CONDIT MAT, BOX CULV
0184 8196000000-E 420 21.3 CY  605.39 12894.81 972.00 20703.60 1000.00 21300.00CLASS A CONCRETE (CULV)
0185 8245000000-E 425  2,162 LB  2.84 6140.08 2.00 4324.00 2.00 4324.00REINF STEEL (CULVERT)

 

    TOTAL 3173828.24 TOTAL 3322905.64 TOTAL 3683592.26CONTRACT TOTAL
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    SUB-TOTAL 3149673.95 SUB-TOTAL 3286540.76 SUB-TOTAL 3632028.46ROADWAY ITEMS
    SUB-TOTAL 24154.29 SUB-TOTAL 36364.88 SUB-TOTAL 51563.80CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3065281.82W. E. GARRISON COMPANY, INC.
     2  3070935.55C. C. MANGUM CONTRACTORS, LLC
     3  3118970.00NELLO L. TEER COMPANY
     4  3173828.24THOMPSON CONTRACTING, INC.
     5  3322905.64TRIANGLE GRADING & PAVING, INC.
     6  3683592.26BLYTHE CONSTRUCTION, INC.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 27000.00 30000.00 30000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 17200.00 8200.00 10000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 10750.00 10000.00 19918.00REINF BRG APPR **********

(19+37.00)
0004 0043000000-N 226 Lump Sum 76700.00 100000.00 80000.00GRADING
0005 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.00 1.00SUPP CLEARING & GRUBBING
0006 0318000000-E 300  58 TON 20.00 1160.00 28.00 1624.00 20.00 1160.00FNDATION MATL, MINOR STRS
0007 0342000000-E 310  36 LF  23.21 835.56 20.00 720.00 23.21 835.56**" SIDE DRAIN PIPE

(15")
0008 0366000000-E 310  60 LF  20.34 1220.40 20.00 1200.00 20.34 1220.4015" RC PIPE CULV III
0009 0372000000-E 310  256 LF  23.85 6105.60 22.00 5632.00 23.85 6105.6018" RC PIPE CULV III
0010 0384000000-E 310  160 LF  40.56 6489.60 41.00 6560.00 40.56 6489.6030" RC PIPE CULV III
0011 0708000000-E 310  20 LF  22.73 454.60 20.00 400.00 22.73 454.6015" BCCSP B 0.064"
0012 0806000000-E 310  2 EA  109.82 219.64 231.00 462.00 109.82 219.6415" BCCS ELB B 0.064"
0013 1220000000-E 545  50 TON 19.07 953.50 20.00 1000.00 19.07 953.50INCIDENTAL STONE BASE
0014 1489000000-E 610  570 TON 29.53 16832.10 32.00 18240.00 29.53 16832.10ASP CONC BASE CRS B25.0B
0015 1498000000-E 610  470 TON 28.93 13597.10 35.00 16450.00 28.93 13597.10ASP CONC INTR CRS I19.0B
0016 1514000000-E 610  500 TON 32.60 16300.00 38.00 19000.00 32.60 16300.00ASP CONC SURF CRS S9.5A
0017 1560000000-E 620  80 TON 198.05 15844.32 197.00 15760.00 198.05 15844.00ASP FOR PLANT MIX  PG64-22
0018 2000000000-N 806  16 EA  133.43 2134.88 154.00 2464.00 150.00 2400.00RIGHT OF WAY MARKERS
0019 2286000000-N 840  6 EA  950.00 5700.00 1133.00 6798.00 950.00 5700.00MASNRY DRAINAGE STRUCT
0020 2352000000-N 840  4 EA  267.13 1068.52 257.50 1030.00 267.13 1068.52FRAME W/GRATE 840.***** STD

(840.29)
0021 2396000000-N 840  1 EA  429.06 429.06 257.50 257.50 429.06 429.06FRAME W/COVER STD 840.54
0022 2556000000-E 846  70 LF  15.00 1050.00 25.75 1802.50 15.00 1050.00SHOULDER BERM GUTTER
0023 2577000000-E 846  270 LF  13.84 3736.80 20.00 5400.00 13.84 3736.80CONC EXPRESSWAY GUTTER
0024 3030000000-E 862  475 LF  8.50 4037.50 10.00 4750.00 8.75 4156.25STL BM GUARDRAIL
0025 3150000000-N 862  5 EA  35.00 175.00 36.00 180.00 30.00 150.00ADDIT GUARDRAIL POSTS
0026 3215000000-N 862  4 EA  900.00 3600.00 1133.00 4532.00 875.00 3500.00GR ANCHOR TYPE III
0027 3270000000-N SP   4 EA  1500.00 6000.00 1648.00 6592.00 1600.00 6400.00GR ANCHOR TYPE 350
0028 3628000000-E 876  20 TON 30.00 600.00 41.00 820.00 30.00 600.00PLAIN RIP RAP, CLASS I
0029 3656000000-E 876  180 SY  2.00 360.00 1.00 180.00 2.00 360.00FILTER FABRIC FOR DRAINGE
0030 4072000000-E 903  89 LF  2.70 240.30 6.00 534.00 5.95 529.55SUPPORT, 3-LB STL U-CHAN
0031 4102000000-N 904  7 EA  44.00 308.00 77.00 539.00 75.00 525.00SIGN ERECTION, TYPE E
0032 4155000000-N 907  12 EA  5.00 60.00 5.00 60.00 5.00 60.00DISPOSE SIGN SYST U-CHAN
0033 4400000000-E 1110  324 SF  8.00 2592.00 7.00 2268.00 10.00 3240.00WORK ZONE SIGNS (STAT)
0034 4405000000-E 1110  64 SF  8.00 512.00 5.50 352.00 8.00 512.00WORK ZONE SIGNS (PORTABLE
0035 4410000000-E 1110  144 SF  8.00 1152.00 5.50 792.00 8.00 1152.00WORK ZONE SIGNS (BARRICDE
0036 4425000000-N 1125  2 EA  12.00 24.00 15.50 31.00 15.00 30.00WARNING FLAG SETS
0037 4435000000-N 1135  30 EA  25.00 750.00 11.00 330.00 10.00 300.00CONES
0038 4445000000-E 1145  144 LF  15.00 2160.00 8.00 1152.00 10.00 1440.00BARRICADES (TYPE III)
0039 4455000000-N 1150  20 MD  176.00 3520.00 154.50 3090.00 176.00 3520.00FLAGGER
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0040 4685000000-E 1205  2,500 LF  1.00 2500.00 1.00 2500.00 1.00 2500.00THERMO PVT MKG LINES 4"90
0041 4686000000-E 1205  2,500 LF  1.00 2500.00 1.05 2625.00 1.00 2500.00THERMO PVT MKG LINES 4"120
0042 4810000000-E 1205  3,000 LF  0.15 450.00 0.15 450.00 0.15 450.00PAINT PVMT MARKINGS 4"
0043 4900000000-N 1252  16 EA  5.00 80.00 5.15 82.40 5.00 80.00PERM RAISED PVMT MARKERS
0044 5300000000-E 1505 18.5 TON 20.00 370.00 25.75 476.38 20.00 370.00FND CONDIT MAT CL *******

(III)
0045 5306000000-E SP  18.5 TON 20.00 370.00 25.75 476.38 20.00 370.00BEDDING MATL, CL ********

(III)
0046 5750000000-E 1520 341.6 LF  25.96 8867.94 30.90 10555.44 25.96 8867.94**"DI FORC MAIN PC *****

(6", 350)
0047 5756000000-E 1520  600 LB  0.85 510.00 2.10 1260.00 0.85 510.00DI SS PIPE FITNS *******

(6", 350)
0048 6000000000-E 1605  425 LF  4.00 1700.00 2.60 1105.00 3.00 1275.00TEMPORARY SILT FENCE
0049 6006000000-E 1610  125 TON 20.00 2500.00 36.00 4500.00 20.00 2500.00EROS CONTRL STONE CL A
0050 6009000000-E 1610  155 TON 28.00 4340.00 36.00 5580.00 28.00 4340.00EROS CONTRL STONE CL B
0051 6012000000-E 1610  50 TON 20.00 1000.00 25.75 1287.50 20.00 1000.00SEDIMENT CONTROL STONE
0052 6015000000-E 1615  3 ACR 400.00 1200.00 412.00 1236.00 420.00 1260.00TEMPORARY MULCHING
0053 6018000000-E 1620  100 LB  3.00 300.00 3.00 300.00 3.10 310.00SEED FOR TEMP SEEDING
0054 6021000000-E 1620 0.5 TON 320.00 160.00 330.00 165.00 700.00 350.00FERT FOR TEMP SEEDING
0055 6024000000-E 1622  110 LF  12.50 1375.00 12.00 1320.00 12.50 1375.00TEMPORARY SLOPE DRAINS
0056 6027000000-N 1622  5 EA  135.00 675.00 128.00 640.00 135.00 675.00INLET PROTCN @ SLOPE DRNS
0057 6030000000-E 1630  725 CY  6.00 4350.00 3.00 2175.00 6.00 4350.00SILT EXCAVATION
0058 6033000000-E 1631  475 SY  1.00 475.00 1.00 475.00 1.65 783.75SYNTHETIC ROVING
0059 6036000000-E 1631  350 SY  3.00 1050.00 3.00 1050.00 1.55 542.50MATTING FOR EROS CONTROL
0060 6042000000-E 1632  80 LF  4.00 320.00 2.00 160.00 1.75 140.001/4" HARDWARE CLOTH
0061 6084000000-E 1660  3 ACR 1100.00 3300.00 1100.00 3300.00 1400.00 4200.00SEEDING AND MULCHING
0062 6087000000-E 1660 1.5 ACR 50.00 75.00 51.50 77.25 38.00 57.00MOWING
0063 6090000000-E 1661  50 LB  5.00 250.00 5.00 250.00 6.00 300.00SEED FOR REPAIR SEEDING
0064 6093000000-E 1661 0.25 TON 1000.00 250.00 1030.00 257.50 800.00 200.00FERT FOR REPAIR SEEDING
0065 6096000000-E 1662  100 LB  3.00 300.00 3.00 300.00 1.65 165.00SEED FOR SUPP SEEDING
0066 6102000000-E 1664  300 SY  10.00 3000.00 10.30 3090.00 8.50 2550.00SODDING
0067 6105000000-E 1664 5.1 M/G 100.00 510.00 103.00 525.30 150.00 765.00WATER
0068 6108000000-E 1665 2.25 TON 220.00 495.00 226.00 508.50 310.00 697.50FERTILIZER TOPDRESSING
0069 6114000000-N SP   2 HR  50.00 100.00 51.50 103.00 44.00 88.00SPECIALIZED HAND MOWING
0070 6117000000-N 1675  8 EA  100.00 800.00 1.00 8.00 50.00 400.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0071 8017000000-N SP  Lump Sum 1.00 900.00 4250.00CM&R TEMP ACCESS ***********
(19+37.00-L-)

0072 8035000000-N 402 Lump Sum 9000.00 6035.00 15450.00REMV EXIST STR **********
(19+37.00-L-)

0073 8119000000-E 412  322 CY  6.50 2093.00 10.00 3220.00 4.50 1449.00UNCLASSIFIED STR EXCAV
0074 8147000000-E 420 3,720.4 SF  19.45 72361.78 22.00 81848.80 17.00 63246.80REINF CONCRETE DECK SLAB



MAY 21, 2002 02:39 PM WAKE

TIP NO B-3527 8.2406702 10:00AM 3 /  9 007

FED AID NO BRZ-1831(1) 0.237 MI MAY 21 2002 C200439
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LOWER BARTONS CREEK & APPROACHES ON SR-1831. 

SANFORD CONTRACTORS, INC. C. C. MANGUM CONTRACTORS,
LLC

DANE CONSTRUCTION, INC.

SANFORD,  NC RALEIGH,  NC MOORESVILLE,  NC

0075 8161000000-E 420 3,110.6 SF  0.87 2706.22 1.00 3110.60 0.75 2332.95GROOVING BRIDGE FLOORS
0076 8182000000-E 420 81.5 CY  510.00 41565.00 442.00 36023.00 617.00 50285.50CLASS A CONCRETE (BRIDGE)
0077 8210000000-N 422 Lump Sum 24900.00 19000.00 21000.00BRG APPR SLAB ***********

(19+37.00-L-)
0078 8217000000-E 425  12,738 LB  0.67 8534.46 0.60 7642.80 0.50 6369.00REINF STEEL (BRIDGE)
0079 8280000000-E 440 Lump Sum 65100.00 74000.00 86000.00STRUCTURAL STEEL
0080 8364000000-E 450  460 LF  35.60 16376.00 26.50 12190.00 34.25 15755.00HP12X53 PILES
0081 8391000000-N 450  16 EA  90.00 1440.00 40.00 640.00 115.00 1840.00STEEL PILE POINTS
0082 8405000000-N SP  Lump Sum 3440.00 2900.00 4500.00PNTING STL PILES @ ******

(19+37.00-L-)
0083 8503000000-E 460 195.43 LF  64.00 12507.52 55.00 10748.65 55.80 10904.99CONCRETE BARRIER RAIL
0084 8608000000-E 876  215 TON 34.70 7460.50 32.00 6880.00 31.25 6718.75PLAIN RIP RAP II (2'-0")
0085 8622000000-E 876  265 SY  3.00 795.00 1.00 265.00 2.50 662.50FILTER FABRIC FOR DRAINAGE
0086 8657000000-N 430 Lump Sum 4425.00 3150.00 3450.00ELASTOMERIC BEARINGS
0087 8692000000-N SP  Lump Sum 5660.00 3776.00 5500.00EVAZOTE JOINT SEALS

 

    TOTAL 574411.90 TOTAL 598371.50 TOTAL 604476.46CONTRACT TOTAL

 

    SUB-TOTAL 296046.42 SUB-TOTAL 326041.65 SUB-TOTAL 304761.97ROADWAY ITEMS
    SUB-TOTAL 278365.48 SUB-TOTAL 272329.85 SUB-TOTAL 299714.49STRUCTURE ITEMS



MAY 21, 2002 02:39 PM WAKE

TIP NO B-3527 8.2406702 10:00AM 4 /  9 007

FED AID NO BRZ-1831(1) 0.237 MI MAY 21 2002 C200439
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LOWER BARTONS CREEK & APPROACHES ON SR-1831. 

W. E. GARRISON COMPANY, INC. SMITH-ROWE, INC. S. T. WOOTEN CORPORATION

GARNER,  NC MOUNT AIRY,  NC WILSON,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 31155.00 31000.00 31700.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 18700.00 16000.00 20000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 24918.00 16000.00 11000.00REINF BRG APPR **********

(19+37.00)
0004 0043000000-N 226 Lump Sum 79500.00 64500.00 75000.00GRADING
0005 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.00 1.00SUPP CLEARING & GRUBBING
0006 0318000000-E 300  58 TON 20.00 1160.00 20.00 1160.00 20.00 1160.00FNDATION MATL, MINOR STRS
0007 0342000000-E 310  36 LF  23.21 835.56 23.21 835.56 23.21 835.56**" SIDE DRAIN PIPE

(15")
0008 0366000000-E 310  60 LF  20.34 1220.40 20.34 1220.40 20.34 1220.4015" RC PIPE CULV III
0009 0372000000-E 310  256 LF  23.85 6105.60 23.85 6105.60 23.85 6105.6018" RC PIPE CULV III
0010 0384000000-E 310  160 LF  40.56 6489.60 40.56 6489.60 40.56 6489.6030" RC PIPE CULV III
0011 0708000000-E 310  20 LF  22.73 454.60 22.73 454.60 22.73 454.6015" BCCSP B 0.064"
0012 0806000000-E 310  2 EA  109.82 219.64 109.82 219.64 109.82 219.6415" BCCS ELB B 0.064"
0013 1220000000-E 545  50 TON 19.07 953.50 19.07 953.50 19.07 953.50INCIDENTAL STONE BASE
0014 1489000000-E 610  570 TON 29.53 16832.10 29.53 16832.10 29.53 16832.10ASP CONC BASE CRS B25.0B
0015 1498000000-E 610  470 TON 28.93 13597.10 28.93 13597.10 28.93 13597.10ASP CONC INTR CRS I19.0B
0016 1514000000-E 610  500 TON 32.60 16300.00 32.60 16300.00 32.60 16300.00ASP CONC SURF CRS S9.5A
0017 1560000000-E 620  80 TON 198.05 15844.00 198.05 15844.00 198.05 15844.00ASP FOR PLANT MIX  PG64-22
0018 2000000000-N 806  16 EA  133.43 2134.88 133.43 2134.88 133.43 2134.88RIGHT OF WAY MARKERS
0019 2286000000-N 840  6 EA  950.00 5700.00 950.00 5700.00 950.00 5700.00MASNRY DRAINAGE STRUCT
0020 2352000000-N 840  4 EA  267.13 1068.52 267.13 1068.52 267.13 1068.52FRAME W/GRATE 840.***** STD

(840.29)
0021 2396000000-N 840  1 EA  429.06 429.06 429.06 429.06 429.06 429.06FRAME W/COVER STD 840.54
0022 2556000000-E 846  70 LF  15.00 1050.00 15.00 1050.00 15.00 1050.00SHOULDER BERM GUTTER
0023 2577000000-E 846  270 LF  13.84 3736.80 13.84 3736.80 13.84 3736.80CONC EXPRESSWAY GUTTER
0024 3030000000-E 862  475 LF  9.75 4631.25 8.75 4156.25 9.75 4631.25STL BM GUARDRAIL
0025 3150000000-N 862  5 EA  35.00 175.00 30.00 150.00 35.00 175.00ADDIT GUARDRAIL POSTS
0026 3215000000-N 862  4 EA  1100.00 4400.00 875.00 3500.00 1100.00 4400.00GR ANCHOR TYPE III
0027 3270000000-N SP   4 EA  1600.00 6400.00 1600.00 6400.00 1600.00 6400.00GR ANCHOR TYPE 350
0028 3628000000-E 876  20 TON 30.00 600.00 30.00 600.00 30.00 600.00PLAIN RIP RAP, CLASS I
0029 3656000000-E 876  180 SY  2.00 360.00 2.00 360.00 2.00 360.00FILTER FABRIC FOR DRAINGE
0030 4072000000-E 903  89 LF  2.70 240.30 2.70 240.30 2.70 240.30SUPPORT, 3-LB STL U-CHAN
0031 4102000000-N 904  7 EA  44.00 308.00 44.00 308.00 44.00 308.00SIGN ERECTION, TYPE E
0032 4155000000-N 907  12 EA  5.00 60.00 5.00 60.00 5.00 60.00DISPOSE SIGN SYST U-CHAN
0033 4400000000-E 1110  324 SF  8.00 2592.00 8.00 2592.00 8.00 2592.00WORK ZONE SIGNS (STAT)
0034 4405000000-E 1110  64 SF  8.00 512.00 8.00 512.00 8.00 512.00WORK ZONE SIGNS (PORTABLE
0035 4410000000-E 1110  144 SF  8.00 1152.00 8.00 1152.00 8.00 1152.00WORK ZONE SIGNS (BARRICDE
0036 4425000000-N 1125  2 EA  12.00 24.00 12.00 24.00 12.00 24.00WARNING FLAG SETS
0037 4435000000-N 1135  30 EA  25.00 750.00 25.00 750.00 25.00 750.00CONES
0038 4445000000-E 1145  144 LF  15.00 2160.00 15.00 2160.00 15.00 2160.00BARRICADES (TYPE III)
0039 4455000000-N 1150  20 MD  176.00 3520.00 176.00 3520.00 176.00 3520.00FLAGGER



MAY 21, 2002 02:39 PM WAKE

TIP NO B-3527 8.2406702 10:00AM 5 /  9 007

FED AID NO BRZ-1831(1) 0.237 MI MAY 21 2002 C200439
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LOWER BARTONS CREEK & APPROACHES ON SR-1831. 

W. E. GARRISON COMPANY, INC. SMITH-ROWE, INC. S. T. WOOTEN CORPORATION

GARNER,  NC MOUNT AIRY,  NC WILSON,  NC

0040 4685000000-E 1205  2,500 LF  1.00 2500.00 1.00 2500.00 1.00 2500.00THERMO PVT MKG LINES 4"90
0041 4686000000-E 1205  2,500 LF  1.00 2500.00 1.00 2500.00 1.00 2500.00THERMO PVT MKG LINES 4"120
0042 4810000000-E 1205  3,000 LF  0.15 450.00 0.15 450.00 0.15 450.00PAINT PVMT MARKINGS 4"
0043 4900000000-N 1252  16 EA  5.00 80.00 5.00 80.00 5.00 80.00PERM RAISED PVMT MARKERS
0044 5300000000-E 1505 18.5 TON 20.00 370.00 20.00 370.00 20.00 370.00FND CONDIT MAT CL *******

(III)
0045 5306000000-E SP  18.5 TON 20.00 370.00 20.00 370.00 20.00 370.00BEDDING MATL, CL ********

(III)
0046 5750000000-E 1520 341.6 LF  25.96 8867.94 25.96 8867.94 25.96 8867.94**"DI FORC MAIN PC *****

(6", 350)
0047 5756000000-E 1520  600 LB  0.85 510.00 0.85 510.00 0.85 510.00DI SS PIPE FITNS *******

(6", 350)
0048 6000000000-E 1605  425 LF  4.00 1700.00 4.00 1700.00 1.85 786.25TEMPORARY SILT FENCE
0049 6006000000-E 1610  125 TON 20.00 2500.00 20.00 2500.00 20.00 2500.00EROS CONTRL STONE CL A
0050 6009000000-E 1610  155 TON 28.00 4340.00 28.00 4340.00 28.00 4340.00EROS CONTRL STONE CL B
0051 6012000000-E 1610  50 TON 20.00 1000.00 20.00 1000.00 20.00 1000.00SEDIMENT CONTROL STONE
0052 6015000000-E 1615  3 ACR 640.00 1920.00 420.00 1260.00 400.00 1200.00TEMPORARY MULCHING
0053 6018000000-E 1620  100 LB  3.00 300.00 3.10 310.00 4.00 400.00SEED FOR TEMP SEEDING
0054 6021000000-E 1620 0.5 TON 660.00 330.00 700.00 350.00 400.00 200.00FERT FOR TEMP SEEDING
0055 6024000000-E 1622  110 LF  12.50 1375.00 12.50 1375.00 12.50 1375.00TEMPORARY SLOPE DRAINS
0056 6027000000-N 1622  5 EA  135.00 675.00 135.00 675.00 135.00 675.00INLET PROTCN @ SLOPE DRNS
0057 6030000000-E 1630  725 CY  6.00 4350.00 6.00 4350.00 6.00 4350.00SILT EXCAVATION
0058 6033000000-E 1631  475 SY  1.80 855.00 1.65 783.75 2.00 950.00SYNTHETIC ROVING
0059 6036000000-E 1631  350 SY  2.00 700.00 1.55 542.50 2.00 700.00MATTING FOR EROS CONTROL
0060 6042000000-E 1632  80 LF  4.00 320.00 4.00 320.00 1.75 140.001/4" HARDWARE CLOTH
0061 6084000000-E 1660  3 ACR 1740.00 5220.00 1400.00 4200.00 1200.00 3600.00SEEDING AND MULCHING
0062 6087000000-E 1660 1.5 ACR 40.00 60.00 38.00 57.00 50.00 75.00MOWING
0063 6090000000-E 1661  50 LB  8.00 400.00 6.00 300.00 6.00 300.00SEED FOR REPAIR SEEDING
0064 6093000000-E 1661 0.25 TON 1200.00 300.00 800.00 200.00 400.00 100.00FERT FOR REPAIR SEEDING
0065 6096000000-E 1662  100 LB  2.00 200.00 1.65 165.00 2.50 250.00SEED FOR SUPP SEEDING
0066 6102000000-E 1664  300 SY  10.00 3000.00 8.50 2550.00 5.00 1500.00SODDING
0067 6105000000-E 1664 5.1 M/G 100.00 510.00 150.00 765.00 100.00 510.00WATER
0068 6108000000-E 1665 2.25 TON 260.00 585.00 310.00 697.50 300.00 675.00FERTILIZER TOPDRESSING
0069 6114000000-N SP   2 HR  100.00 200.00 44.00 88.00 25.00 50.00SPECIALIZED HAND MOWING
0070 6117000000-N 1675  8 EA  400.00 3200.00 400.00 3200.00 1.00 8.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0071 8017000000-N SP  Lump Sum 6266.00 14000.00 2600.00CM&R TEMP ACCESS ***********
(19+37.00-L-)

0072 8035000000-N 402 Lump Sum 8000.00 42000.00 20000.00REMV EXIST STR **********
(19+37.00-L-)

0073 8119000000-E 412  322 CY  6.50 2093.00 6.50 2093.00 9.50 3059.00UNCLASSIFIED STR EXCAV
0074 8147000000-E 420 3,720.4 SF  19.41 72212.96 19.24 71580.50 21.50 79988.60REINF CONCRETE DECK SLAB



MAY 21, 2002 02:39 PM WAKE

TIP NO B-3527 8.2406702 10:00AM 6 /  9 007

FED AID NO BRZ-1831(1) 0.237 MI MAY 21 2002 C200439
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LOWER BARTONS CREEK & APPROACHES ON SR-1831. 

W. E. GARRISON COMPANY, INC. SMITH-ROWE, INC. S. T. WOOTEN CORPORATION

GARNER,  NC MOUNT AIRY,  NC WILSON,  NC

0075 8161000000-E 420 3,110.6 SF  0.90 2799.54 0.90 2799.54 0.72 2239.63GROOVING BRIDGE FLOORS
0076 8182000000-E 420 81.5 CY  632.30 51532.45 631.05 51430.58 675.00 55012.50CLASS A CONCRETE (BRIDGE)
0077 8210000000-N 422 Lump Sum 28500.00 28500.00 22850.00BRG APPR SLAB ***********

(19+37.00-L-)
0078 8217000000-E 425  12,738 LB  0.64 8152.32 0.64 8152.32 0.48 6114.24REINF STEEL (BRIDGE)
0079 8280000000-E 440 Lump Sum 67500.00 67500.00 80000.00STRUCTURAL STEEL
0080 8364000000-E 450  460 LF  33.65 15479.00 33.65 15479.00 44.50 20470.00HP12X53 PILES
0081 8391000000-N 450  16 EA  81.50 1304.00 81.50 1304.00 105.00 1680.00STEEL PILE POINTS
0082 8405000000-N SP  Lump Sum 3800.00 3800.00 5000.00PNTING STL PILES @ ******

(19+37.00-L-)
0083 8503000000-E 460 195.43 LF  55.50 10846.37 55.50 10846.37 72.00 14070.96CONCRETE BARRIER RAIL
0084 8608000000-E 876  215 TON 40.65 8739.75 39.00 8385.00 31.75 6826.25PLAIN RIP RAP II (2'-0")
0085 8622000000-E 876  265 SY  2.00 530.00 3.00 795.00 2.50 662.50FILTER FABRIC FOR DRAINAGE
0086 8657000000-N 430 Lump Sum 3900.00 3900.00 4500.00ELASTOMERIC BEARINGS
0087 8692000000-N SP  Lump Sum 5750.00 5750.00 8500.00EVAZOTE JOINT SEALS

 

    TOTAL 623383.24 TOTAL 633808.91 TOTAL 634622.78CONTRACT TOTAL

 

    SUB-TOTAL 325977.85 SUB-TOTAL 295493.60 SUB-TOTAL 301049.10ROADWAY ITEMS
    SUB-TOTAL 297405.39 SUB-TOTAL 338315.31 SUB-TOTAL 333573.68STRUCTURE ITEMS



MAY 21, 2002 02:39 PM WAKE

TIP NO B-3527 8.2406702 10:00AM 7 /  9 007

FED AID NO BRZ-1831(1) 0.237 MI MAY 21 2002 C200439
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LOWER BARTONS CREEK & APPROACHES ON SR-1831. 

R. E. BURNS & SONS CO., INC. DELLINGER, INC. D. W. LYLE CORPORATION

STATESVILLE,  NC MONROE,  NC MCKENNEY,  VA

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 31800.00 35000.00 40062.16MOBILIZATION
0002 0000400000-N 801 Lump Sum 16200.00 15000.00 11200.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 20000.00 25000.00 19918.00REINF BRG APPR **********

(19+37.00)
0004 0043000000-N 226 Lump Sum 72000.00 90000.00 64500.00GRADING
0005 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.00 1.00SUPP CLEARING & GRUBBING
0006 0318000000-E 300  58 TON 20.00 1160.00 21.00 1218.00 20.00 1160.00FNDATION MATL, MINOR STRS
0007 0342000000-E 310  36 LF  25.00 900.00 23.30 838.80 23.21 835.56**" SIDE DRAIN PIPE

(15")
0008 0366000000-E 310  60 LF  23.00 1380.00 20.40 1224.00 20.34 1220.4015" RC PIPE CULV III
0009 0372000000-E 310  256 LF  25.00 6400.00 24.00 6144.00 23.85 6105.6018" RC PIPE CULV III
0010 0384000000-E 310  160 LF  42.00 6720.00 41.00 6560.00 58.00 9280.0030" RC PIPE CULV III
0011 0708000000-E 310  20 LF  25.00 500.00 23.00 460.00 22.73 454.6015" BCCSP B 0.064"
0012 0806000000-E 310  2 EA  110.00 220.00 110.00 220.00 109.82 219.6415" BCCS ELB B 0.064"
0013 1220000000-E 545  50 TON 22.00 1100.00 20.00 1000.00 19.07 953.50INCIDENTAL STONE BASE
0014 1489000000-E 610  570 TON 31.00 17670.00 30.00 17100.00 29.53 16832.10ASP CONC BASE CRS B25.0B
0015 1498000000-E 610  470 TON 31.00 14570.00 30.00 14100.00 28.93 13597.10ASP CONC INTR CRS I19.0B
0016 1514000000-E 610  500 TON 34.00 17000.00 33.00 16500.00 32.60 16300.00ASP CONC SURF CRS S9.5A
0017 1560000000-E 620  80 TON 198.05 15844.00 200.00 16000.00 198.05 15844.00ASP FOR PLANT MIX  PG64-22
0018 2000000000-N 806  16 EA  135.00 2160.00 150.00 2400.00 133.43 2134.88RIGHT OF WAY MARKERS
0019 2286000000-N 840  6 EA  1100.00 6600.00 1050.00 6300.00 950.00 5700.00MASNRY DRAINAGE STRUCT
0020 2352000000-N 840  4 EA  300.00 1200.00 300.00 1200.00 267.13 1068.52FRAME W/GRATE 840.***** STD

(840.29)
0021 2396000000-N 840  1 EA  430.00 430.00 450.00 450.00 429.06 429.06FRAME W/COVER STD 840.54
0022 2556000000-E 846  70 LF  16.00 1120.00 16.00 1120.00 15.00 1050.00SHOULDER BERM GUTTER
0023 2577000000-E 846  270 LF  15.00 4050.00 14.00 3780.00 13.84 3736.80CONC EXPRESSWAY GUTTER
0024 3030000000-E 862  475 LF  8.75 4156.25 9.00 4275.00 9.75 4631.25STL BM GUARDRAIL
0025 3150000000-N 862  5 EA  30.00 150.00 30.00 150.00 35.00 175.00ADDIT GUARDRAIL POSTS
0026 3215000000-N 862  4 EA  875.00 3500.00 900.00 3600.00 1100.00 4400.00GR ANCHOR TYPE III
0027 3270000000-N SP   4 EA  1600.00 6400.00 1650.00 6600.00 1600.00 6400.00GR ANCHOR TYPE 350
0028 3628000000-E 876  20 TON 33.00 660.00 30.00 600.00 30.00 600.00PLAIN RIP RAP, CLASS I
0029 3656000000-E 876  180 SY  2.00 360.00 2.00 360.00 2.00 360.00FILTER FABRIC FOR DRAINGE
0030 4072000000-E 903  89 LF  3.00 267.00 3.00 267.00 2.70 240.30SUPPORT, 3-LB STL U-CHAN
0031 4102000000-N 904  7 EA  44.00 308.00 45.00 315.00 44.00 308.00SIGN ERECTION, TYPE E
0032 4155000000-N 907  12 EA  5.00 60.00 5.00 60.00 5.00 60.00DISPOSE SIGN SYST U-CHAN
0033 4400000000-E 1110  324 SF  8.00 2592.00 8.00 2592.00 8.00 2592.00WORK ZONE SIGNS (STAT)
0034 4405000000-E 1110  64 SF  8.00 512.00 8.00 512.00 8.00 512.00WORK ZONE SIGNS (PORTABLE
0035 4410000000-E 1110  144 SF  8.00 1152.00 8.00 1152.00 8.00 1152.00WORK ZONE SIGNS (BARRICDE
0036 4425000000-N 1125  2 EA  12.00 24.00 12.00 24.00 12.00 24.00WARNING FLAG SETS
0037 4435000000-N 1135  30 EA  15.00 450.00 25.00 750.00 25.00 750.00CONES
0038 4445000000-E 1145  144 LF  15.00 2160.00 15.00 2160.00 15.00 2160.00BARRICADES (TYPE III)
0039 4455000000-N 1150  20 MD  150.00 3000.00 176.00 3520.00 176.00 3520.00FLAGGER



MAY 21, 2002 02:39 PM WAKE

TIP NO B-3527 8.2406702 10:00AM 8 /  9 007

FED AID NO BRZ-1831(1) 0.237 MI MAY 21 2002 C200439
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LOWER BARTONS CREEK & APPROACHES ON SR-1831. 

R. E. BURNS & SONS CO., INC. DELLINGER, INC. D. W. LYLE CORPORATION

STATESVILLE,  NC MONROE,  NC MCKENNEY,  VA

0040 4685000000-E 1205  2,500 LF  1.00 2500.00 1.00 2500.00 1.00 2500.00THERMO PVT MKG LINES 4"90
0041 4686000000-E 1205  2,500 LF  1.00 2500.00 1.00 2500.00 1.00 2500.00THERMO PVT MKG LINES 4"120
0042 4810000000-E 1205  3,000 LF  0.15 450.00 0.15 450.00 0.15 450.00PAINT PVMT MARKINGS 4"
0043 4900000000-N 1252  16 EA  5.00 80.00 5.00 80.00 5.00 80.00PERM RAISED PVMT MARKERS
0044 5300000000-E 1505 18.5 TON 35.00 647.50 20.00 370.00 20.00 370.00FND CONDIT MAT CL *******

(III)
0045 5306000000-E SP  18.5 TON 35.00 647.50 20.00 370.00 20.00 370.00BEDDING MATL, CL ********

(III)
0046 5750000000-E 1520 341.6 LF  35.00 11956.00 26.00 8881.60 25.96 8867.94**"DI FORC MAIN PC *****

(6", 350)
0047 5756000000-E 1520  600 LB  2.00 1200.00 0.85 510.00 0.85 510.00DI SS PIPE FITNS *******

(6", 350)
0048 6000000000-E 1605  425 LF  4.25 1806.25 4.00 1700.00 4.00 1700.00TEMPORARY SILT FENCE
0049 6006000000-E 1610  125 TON 20.00 2500.00 20.00 2500.00 20.00 2500.00EROS CONTRL STONE CL A
0050 6009000000-E 1610  155 TON 28.00 4340.00 28.00 4340.00 28.00 4340.00EROS CONTRL STONE CL B
0051 6012000000-E 1610  50 TON 20.00 1000.00 20.00 1000.00 20.00 1000.00SEDIMENT CONTROL STONE
0052 6015000000-E 1615  3 ACR 400.00 1200.00 400.00 1200.00 400.00 1200.00TEMPORARY MULCHING
0053 6018000000-E 1620  100 LB  3.00 300.00 3.00 300.00 3.00 300.00SEED FOR TEMP SEEDING
0054 6021000000-E 1620 0.5 TON 320.00 160.00 320.00 160.00 320.00 160.00FERT FOR TEMP SEEDING
0055 6024000000-E 1622  110 LF  12.50 1375.00 12.50 1375.00 12.50 1375.00TEMPORARY SLOPE DRAINS
0056 6027000000-N 1622  5 EA  100.00 500.00 135.00 675.00 135.00 675.00INLET PROTCN @ SLOPE DRNS
0057 6030000000-E 1630  725 CY  6.00 4350.00 6.00 4350.00 6.00 4350.00SILT EXCAVATION
0058 6033000000-E 1631  475 SY  1.00 475.00 1.00 475.00 1.00 475.00SYNTHETIC ROVING
0059 6036000000-E 1631  350 SY  3.00 1050.00 3.00 1050.00 3.00 1050.00MATTING FOR EROS CONTROL
0060 6042000000-E 1632  80 LF  4.00 320.00 4.00 320.00 4.00 320.001/4" HARDWARE CLOTH
0061 6084000000-E 1660  3 ACR 1100.00 3300.00 1100.00 3300.00 1100.00 3300.00SEEDING AND MULCHING
0062 6087000000-E 1660 1.5 ACR 50.00 75.00 50.00 75.00 50.00 75.00MOWING
0063 6090000000-E 1661  50 LB  5.00 250.00 5.00 250.00 5.00 250.00SEED FOR REPAIR SEEDING
0064 6093000000-E 1661 0.25 TON 1000.00 250.00 1000.00 250.00 1000.00 250.00FERT FOR REPAIR SEEDING
0065 6096000000-E 1662  100 LB  3.00 300.00 3.00 300.00 3.00 300.00SEED FOR SUPP SEEDING
0066 6102000000-E 1664  300 SY  10.00 3000.00 10.00 3000.00 10.00 3000.00SODDING
0067 6105000000-E 1664 5.1 M/G 100.00 510.00 100.00 510.00 100.00 510.00WATER
0068 6108000000-E 1665 2.25 TON 220.00 495.00 220.00 495.00 220.00 495.00FERTILIZER TOPDRESSING
0069 6114000000-N SP   2 HR  50.00 100.00 50.00 100.00 50.00 100.00SPECIALIZED HAND MOWING
0070 6117000000-N 1675  8 EA  1.00 8.00 400.00 3200.00 401.00 3208.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0071 8017000000-N SP  Lump Sum 1.00 100.00 6266.00CM&R TEMP ACCESS ***********
(19+37.00-L-)

0072 8035000000-N 402 Lump Sum 10000.00 20000.00 8000.00REMV EXIST STR **********
(19+37.00-L-)

0073 8119000000-E 412  322 CY  6.50 2093.00 12.00 3864.00 9.51 3062.22UNCLASSIFIED STR EXCAV
0074 8147000000-E 420 3,720.4 SF  22.00 81848.80 23.00 85569.20 24.78 92191.51REINF CONCRETE DECK SLAB



MAY 21, 2002 02:39 PM WAKE

TIP NO B-3527 8.2406702 10:00AM 9 /  9 007

FED AID NO BRZ-1831(1) 0.237 MI MAY 21 2002 C200439
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LOWER BARTONS CREEK & APPROACHES ON SR-1831. 

R. E. BURNS & SONS CO., INC. DELLINGER, INC. D. W. LYLE CORPORATION

STATESVILLE,  NC MONROE,  NC MCKENNEY,  VA

0075 8161000000-E 420 3,110.6 SF  0.70 2177.42 1.00 3110.60 1.48 4603.69GROOVING BRIDGE FLOORS
0076 8182000000-E 420 81.5 CY  625.00 50937.50 700.00 57050.00 876.76 71455.94CLASS A CONCRETE (BRIDGE)
0077 8210000000-N 422 Lump Sum 22000.00 24000.00 33633.22BRG APPR SLAB ***********

(19+37.00-L-)
0078 8217000000-E 425  12,738 LB  0.80 10190.40 0.60 7642.80 0.49 6241.62REINF STEEL (BRIDGE)
0079 8280000000-E 440 Lump Sum 83500.00 78000.00 98813.67STRUCTURAL STEEL
0080 8364000000-E 450  460 LF  20.00 9200.00 30.00 13800.00 59.00 27140.00HP12X53 PILES
0081 8391000000-N 450  16 EA  150.00 2400.00 150.00 2400.00 97.34 1557.44STEEL PILE POINTS
0082 8405000000-N SP  Lump Sum 20000.00 6000.00 2880.00PNTING STL PILES @ ******

(19+37.00-L-)
0083 8503000000-E 460 195.43 LF  57.00 11139.51 70.00 13680.10 54.09 10570.81CONCRETE BARRIER RAIL
0084 8608000000-E 876  215 TON 33.00 7095.00 42.00 9030.00 40.65 8739.75PLAIN RIP RAP II (2'-0")
0085 8622000000-E 876  265 SY  2.00 530.00 2.00 530.00 2.00 530.00FILTER FABRIC FOR DRAINAGE
0086 8657000000-N 430 Lump Sum 4700.00 5000.00 6382.30ELASTOMERIC BEARINGS
0087 8692000000-N SP  Lump Sum 6500.00 7500.00 5368.17EVAZOTE JOINT SEALS

 

    TOTAL 636734.13 TOTAL 672416.10 TOTAL 694504.75CONTRACT TOTAL

 

    SUB-TOTAL 312421.50 SUB-TOTAL 335139.40 SUB-TOTAL 307068.41ROADWAY ITEMS
    SUB-TOTAL 324312.63 SUB-TOTAL 337276.70 SUB-TOTAL 387436.34STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  574411.90SANFORD CONTRACTORS, INC.
     2  598371.50C. C. MANGUM CONTRACTORS, LLC
     3  604476.46DANE CONSTRUCTION, INC.
     4  623383.24W. E. GARRISON COMPANY, INC.
  **  5  633808.91SMITH-ROWE, INC.
    ** BID EXECUTED IMPROPERLY

** NOT NOTARIZED
     6  634622.78S. T. WOOTEN CORPORATION
     7  636734.13R. E. BURNS & SONS CO., INC.
     8  672416.10DELLINGER, INC.
     9  694504.75D. W. LYLE CORPORATION
    

** DENOTES IRREGULAR BID



MAY 21, 2002 02:39 PM ROCKINGHAM

TIP NO R-1033A 6.511021 10:00AM 1 /  7 008

FED AID NO STATE FUNDED 0.898 MI MAY 21 2002 C200445
WIDENING, GRADING, DRAINAGE & PAVING.

NC-135 FROM EAST OF MAYODAN CITY LIMITS TO EAST OF SR-2150. 

YATES CONSTRUCTION CO., INC. ROY N. FORD COMPANY, INC. APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

STOKESDALE,  NC BLAIRS,  VA GREENSBORO,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 75850.00 76000.00 77250.00MOBILIZATION
0002 0043000000-N 226 Lump Sum 306887.00 250000.00 279900.00GRADING
0003 0050000000-E 226  1 ACR 4000.00 4000.00 3000.00 3000.00 6180.00 6180.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  1,000 CY  14.00 14000.00 7.50 7500.00 7.75 7750.00UNDERCUT EXCAVATION
0005 0080000000-E SP   1,000 TON 11.50 11500.00 13.50 13500.00 15.45 15450.00CLASS IV SUBGRD STABILIZATION
0006 0195000000-E 265  1,000 CY  20.00 20000.00 17.50 17500.00 25.75 25750.00SELECT GRANULAR MATERIAL
0007 0196000000-E 270  1,000 SY  2.00 2000.00 2.00 2000.00 2.10 2100.00SOIL STABILIZATION FABRIC
0008 0318000000-E 300  380 TON 22.00 8360.00 15.00 5700.00 25.00 9500.00FNDATION MATL, MINOR STRS
0009 0342000000-E 310  60 LF  20.00 1200.00 27.00 1620.00 20.00 1200.00**" SIDE DRAIN PIPE

(15")
0010 0366000000-E 310  1,856 LF  22.00 40832.00 27.00 50112.00 24.25 45008.0015" RC PIPE CULV III
0011 0372000000-E 310  344 LF  28.00 9632.00 30.00 10320.00 37.50 12900.0018" RC PIPE CULV III
0012 0378000000-E 310  1,208 LF  32.00 38656.00 33.00 39864.00 31.30 37810.4024" RC PIPE CULV III
0013 0384000000-E 310  12 LF  60.00 720.00 36.00 432.00 91.00 1092.0030" RC PIPE CULV III
0014 0708000000-E 310  24 LF  22.00 528.00 30.00 720.00 28.75 690.0015" BCCSP B 0.064"
0015 0714000000-E 310  64 LF  28.00 1792.00 40.00 2560.00 30.50 1952.0018" BCCSP B 0.064"
0016 0807000000-E 310  2 EA  350.00 700.00 175.00 350.00 214.00 428.0018" BCCS ELB B 0.064"
0017 0986000000-E SP   25 LF  50.00 1250.00 50.00 1250.00 131.85 3296.25GENERIC PIPE ITEM (LF)

STEEL PIPE HANDRAIL FOR CONC  STEPS
0018 0995000000-E 340  935 LF  8.00 7480.00 5.00 4675.00 12.20 11407.00PIPE REMOVAL
0019 0996000000-N 350  4 EA  1000.00 4000.00 500.00 2000.00 425.00 1700.00PIPE CLEAN-OUT
0020 1022000000-E SP   1,000 LB  2.00 2000.00 3.50 3500.00 3.75 3750.00SEALING PVMT CRACKS
0021 1110000000-E 510  100 TON 18.00 1800.00 30.00 3000.00 16.15 1615.00STABILIZER AGGREGATE
0022 1220000000-E 545  400 TON 20.00 8000.00 20.00 8000.00 26.80 10720.00INCIDENTAL STONE BASE
0023 1297000000-E 607  6,200 SY  2.40 14880.00 1.75 10850.00 2.05 12710.00MILL ASP PVMT *****" DTH

(2-1/4")
0024 1489000000-E 610  4,525 TON 28.56 129234.00 31.50 142537.50 27.80 125795.00ASP CONC BASE CRS B25.0B
0025 1498000000-E 610  5,950 TON 29.99 178440.50 32.30 192185.00 28.40 168980.00ASP CONC INTR CRS I19.0B
0026 1519000000-E 610  3,850 TON 30.80 118580.00 29.50 113575.00 30.00 115500.00ASP CONC SURF CRS S9.5B
0027 1560000000-E 620  725 TON 181.56 131631.00 170.00 123250.00 188.00 136300.00ASP FOR PLANT MIX  PG64-22
0028 1693000000-E 654  200 TON 100.00 20000.00 80.00 16000.00 80.00 16000.00ASPH PM PAVEMENT REPAIR
0029 2000000000-N 806  58 EA  133.00 7714.00 130.00 7540.00 113.30 6571.40RIGHT OF WAY MARKERS
0030 2253000000-E 840  1 CY  1000.00 1000.00 1500.00 1500.00 752.00 752.00PIPE COLLARS
0031 2286000000-N 840  40 EA  1000.00 40000.00 1500.00 60000.00 1300.00 52000.00MASNRY DRAINAGE STRUCT
0032 2352000000-N 840  7 EA  295.00 2065.00 500.00 3500.00 350.00 2450.00FRAME W/GRATE 840.***** STD

(840.16)
0033 2363000000-N 840  4 EA  275.00 1100.00 750.00 3000.00 470.00 1880.00FRAME W/2GRTS 840.***** STD

(840.24)
0034 2396000000-N 840  2 EA  225.00 450.00 600.00 1200.00 321.00 642.00FRAME W/COVER STD 840.54
0035 2521000000-E 844  6 CY  850.00 5100.00 87.70 526.20 113.30 679.80CONCRETE STEPS
0036 2535000000-E 846  25 LF  22.00 550.00 22.70 567.50 14.40 360.00**"X**" CONCRETE CURB

(8" X 6")
0037 2549000000-E 846  6,200 LF  10.50 65100.00 10.80 66960.00 9.80 60760.002'-6"CONC CURB & GUTTER



MAY 21, 2002 02:39 PM ROCKINGHAM

TIP NO R-1033A 6.511021 10:00AM 2 /  7 008

FED AID NO STATE FUNDED 0.898 MI MAY 21 2002 C200445
WIDENING, GRADING, DRAINAGE & PAVING.

NC-135 FROM EAST OF MAYODAN CITY LIMITS TO EAST OF SR-2150. 

YATES CONSTRUCTION CO., INC. ROY N. FORD COMPANY, INC. APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

STOKESDALE,  NC BLAIRS,  VA GREENSBORO,  NC

0038 2591000000-E 848  5 SY  35.00 175.00 36.00 180.00 30.90 154.504" CONCRETE SIDEWALK
0039 2612000000-E 848  475 SY  45.00 21375.00 46.50 22087.50 46.35 22016.256" CONCRETE DRIVEWAY
0040 3030000000-E 862  450 LF  8.67 3901.50 8.50 3825.00 8.75 3937.50STL BM GUARDRAIL
0041 3045000000-E 862  75 LF  9.18 688.50 9.00 675.00 9.30 697.50SBGR SHOP CURVED
0042 3150000000-N 862  5 EA  31.00 155.00 30.00 150.00 30.90 154.50ADDIT GUARDRAIL POSTS
0043 3195000000-N 862  1 EA  306.00 306.00 300.00 300.00 309.00 309.00GR ANCHOR TYPE AT-1
0044 3210000000-N 862  1 EA  408.00 408.00 400.00 400.00 412.00 412.00GR ANCHOR TYPE CAT-1
0045 3215000000-N 862  2 EA  892.00 1784.00 875.00 1750.00 901.25 1802.50GR ANCHOR TYPE III
0046 3270000000-N SP   2 EA  1632.00 3264.00 1600.00 3200.00 1648.00 3296.00GR ANCHOR TYPE 350
0047 3360000000-E 863  75 LF  1.05 78.75 1.00 75.00 1.05 78.75REMOVE EXISTING GUARDRAIL
0048 3649000000-E 876  16 TON 45.00 720.00 35.00 560.00 41.00 656.00PLAIN RIP RAP, CLASS B
0049 3656000000-E 876  580 SY  2.00 1160.00 2.00 1160.00 2.10 1218.00FILTER FABRIC FOR DRAINGE
0050 4072000000-E 903  376 LF  5.97 2244.72 5.85 2199.60 6.05 2274.80SUPPORT, 3-LB STL U-CHAN
0051 4096000000-N 904  2 EA  102.00 204.00 100.00 200.00 103.00 206.00SIGN ERECTION, TYPE D
0052 4102000000-N 904  22 EA  77.00 1694.00 75.00 1650.00 77.25 1699.50SIGN ERECTION, TYPE E
0053 4129000000-N 906  3 EA  102.00 306.00 100.00 300.00 103.00 309.00RELOCATE SIGN, TYPE *****

(D)
0054 4155000000-N 907  27 EA  5.10 137.70 5.00 135.00 5.15 139.05DISPOSE SIGN SYST U-CHAN
0055 4400000000-E 1110  205 SF  7.50 1537.50 6.75 1383.75 7.70 1578.50WORK ZONE SIGNS (STAT)
0056 4405000000-E 1110  96 SF  20.00 1920.00 4.50 432.00 16.25 1560.00WORK ZONE SIGNS (PORTABLE
0057 4430000000-N 1130  200 EA  65.00 13000.00 33.25 6650.00 60.80 12160.00DRUMS
0058 4435000000-N 1135  200 EA  25.00 5000.00 15.95 3190.00 39.50 7900.00CONES
0059 4440000000-E 1145  252 LF  8.50 2142.00 8.00 2016.00 14.00 3528.00BARRICADES (TYPE II)
0060 4445000000-E 1145  48 LF  8.50 408.00 384.00 18432.00 11.00 528.00BARRICADES (TYPE III)
0061 4455000000-N 1150  500 MD  150.00 75000.00 100.00 50000.00 155.00 77500.00FLAGGER
0062 4650000000-N 1251  150 EA  4.60 690.00 4.50 675.00 6.20 930.00TEMP RAISED PVMT MRKS
0063 4685000000-E 1205  3,100 LF  0.51 1581.00 1.00 3100.00 0.41 1271.00THERMO PVT MKG LINES 4"90
0064 4686000000-E 1205  8,119 LF  0.51 4140.69 1.10 8930.90 0.52 4221.88THERMO PVT MKG LINES 4"120
0065 4705000000-E 1205  44 LF  10.20 448.80 4.00 176.00 3.10 136.40THERMO LINES 16" 120MILS
0066 4710000000-E 1205  24 LF  5.10 122.40 6.00 144.00 7.20 172.8024"WIDE THERMO 120 MILS
0067 4721000000-E 1205  2 EA  102.00 204.00 75.00 150.00 103.00 206.00THERMO PVT MKG CHARACTER 120
0068 4725000000-E 1205  44 EA  102.00 4488.00 120.00 5280.00 103.00 4532.00THERMO PVT SYMBOL 90MILS
0069 4810000000-E 1205  60,247 LF  0.26 15664.22 0.25 15061.75 0.21 12651.87PAINT PVMT MARKINGS 4"
0070 4820000000-E 1205  400 LF  1.02 408.00 1.00 400.00 0.31 124.00PAINT PVMT MARKINGS 8"
0071 4850000000-E 1205  16,500 LF  0.41 6765.00 0.85 14025.00 2.05 33825.00LINE REMOVAL 4" WIDE
0072 4900000000-N 1252  150 EA  4.10 615.00 4.50 675.00 10.30 1545.00PERM RAISED PVMT MARKERS
0073 5306000000-E SP   2 TON 50.00 100.00 50.00 100.00 41.00 82.00BEDDING MATL, CL ********

(IV)
0074 5348000000-E 1510  27 LF  125.00 3375.00 300.00 8100.00 115.00 3105.00**"DI WATER PIPE  PC ***

(18", PC 300)
0075 5360000000-E 1510  32 LF  50.00 1600.00 100.00 3200.00 75.00 2400.006" DI WATER PIPE  PC 350
0076 5414000000-E 1510  238 LF  25.00 5950.00 35.00 8330.00 18.80 4474.403/4"CU WATER PIPE TYPE K



MAY 21, 2002 02:39 PM ROCKINGHAM

TIP NO R-1033A 6.511021 10:00AM 3 /  7 008

FED AID NO STATE FUNDED 0.898 MI MAY 21 2002 C200445
WIDENING, GRADING, DRAINAGE & PAVING.

NC-135 FROM EAST OF MAYODAN CITY LIMITS TO EAST OF SR-2150. 

YATES CONSTRUCTION CO., INC. ROY N. FORD COMPANY, INC. APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

STOKESDALE,  NC BLAIRS,  VA GREENSBORO,  NC

0077 5480000000-E 1510  900 LB  4.00 3600.00 20.00 18000.00 7.65 6885.00DI H2O FITTINGS 250# MIN
0078 5540000000-E 1510  1 EA  700.00 700.00 2000.00 2000.00 1500.00 1500.006" GATE V&VB 200# WP
0079 5576000000-E 1510  2 EA  5500.00 11000.00 2000.00 4000.00 6650.00 13300.00**X**"TAPN SLVE *****WP

(18" X 6", 200# WP)
0080 5648000000-N 1510  25 EA  325.00 8125.00 750.00 18750.00 397.00 9925.00RELOCATE EXIST WAT METER
0081 5672000000-N 1510  3 EA  1200.00 3600.00 1800.00 5400.00 1440.00 4320.00RELOCATE EXIST FIRE HYD
0082 6000000000-E 1605  3,925 LF  1.60 6280.00 2.00 7850.00 1.80 7065.00TEMPORARY SILT FENCE
0083 6006000000-E 1610  270 TON 32.00 8640.00 45.00 12150.00 30.90 8343.00EROS CONTRL STONE CL A
0084 6009000000-E 1610  1,075 TON 35.00 37625.00 35.00 37625.00 30.90 33217.50EROS CONTRL STONE CL B
0085 6012000000-E 1610  390 TON 32.00 12480.00 50.00 19500.00 30.90 12051.00SEDIMENT CONTROL STONE
0086 6015000000-E 1615 5.5 ACR 408.00 2244.00 494.00 2717.00 412.00 2266.00TEMPORARY MULCHING
0087 6018000000-E 1620  200 LB  3.06 612.00 2.90 580.00 3.10 620.00SEED FOR TEMP SEEDING
0088 6021000000-E 1620 0.75 TON 612.00 459.00 700.00 525.00 618.00 463.50FERT FOR TEMP SEEDING
0089 6024000000-E 1622  140 LF  18.00 2520.00 25.00 3500.00 10.85 1519.00TEMPORARY SLOPE DRAINS
0090 6027000000-N 1622  3 EA  100.00 300.00 100.00 300.00 206.00 618.00INLET PROTCN @ SLOPE DRNS
0091 6030000000-E 1630  1,920 CY  8.00 15360.00 7.50 14400.00 10.30 19776.00SILT EXCAVATION
0092 6033000000-E 1631  1,800 SY  1.68 3024.00 1.40 2520.00 1.70 3060.00SYNTHETIC ROVING
0093 6036000000-E 1631  900 SY  1.58 1422.00 1.50 1350.00 1.60 1440.00MATTING FOR EROS CONTROL
0094 6042000000-E 1632  550 LF  1.47 808.50 3.00 1650.00 3.10 1705.001/4" HARDWARE CLOTH
0095 6084000000-E 1660 5.5 ACR 1265.00 6957.50 1234.00 6787.00 1277.20 7024.60SEEDING AND MULCHING
0096 6087000000-E 1660 3.5 ACR 43.00 150.50 40.00 140.00 43.25 151.38MOWING
0097 6090000000-E 1661  50 LB  6.12 306.00 6.00 300.00 6.20 310.00SEED FOR REPAIR SEEDING
0098 6093000000-E 1661 0.25 TON 816.00 204.00 800.00 200.00 824.00 206.00FERT FOR REPAIR SEEDING
0099 6096000000-E 1662  150 LB  1.84 276.00 2.00 300.00 1.85 277.50SEED FOR SUPP SEEDING
0100 6102000000-E 1664  250 SY  9.20 2300.00 8.00 2000.00 9.25 2312.50SODDING
0101 6105000000-E 1664 4.2 M/G 153.00 642.60 100.00 420.00 154.50 648.90WATER
0102 6108000000-E 1665 4.25 TON 317.00 1347.25 260.00 1105.00 319.30 1357.03FERTILIZER TOPDRESSING
0103 6114000000-N SP   2 HR  41.00 82.00 55.00 110.00 41.20 82.40SPECIALIZED HAND MOWING
0104 6117000000-N 1675  8 EA  21.00 168.00 1.00 8.00 20.60 164.80RESPONSE FOR EROS CONTROL
0105 6123000000-E 1670 1.5 ACR 561.00 841.50 700.00 1050.00 566.50 849.75REFORESTATION

 

    TOTAL 1592868.13 TOTAL 1601329.70 TOTAL 1614080.41CONTRACT TOTAL

 

    SUB-TOTAL 1592868.13 SUB-TOTAL 1601329.70 SUB-TOTAL 1614080.41ROADWAY ITEMS



MAY 21, 2002 02:39 PM ROCKINGHAM

TIP NO R-1033A 6.511021 10:00AM 4 /  7 008

FED AID NO STATE FUNDED 0.898 MI MAY 21 2002 C200445
WIDENING, GRADING, DRAINAGE & PAVING.

NC-135 FROM EAST OF MAYODAN CITY LIMITS TO EAST OF SR-2150. 

ALLEGHENY CONSTRUCTION  CO.,
INC.

ROANOKE,  VA   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 96000.00MOBILIZATION
0002 0043000000-N 226 Lump Sum 430000.00GRADING
0003 0050000000-E 226  1 ACR 300.00 300.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  1,000 CY  12.00 12000.00UNDERCUT EXCAVATION
0005 0080000000-E SP   1,000 TON 22.00 22000.00CLASS IV SUBGRD STABILIZATION
0006 0195000000-E 265  1,000 CY  26.00 26000.00SELECT GRANULAR MATERIAL
0007 0196000000-E 270  1,000 SY  1.50 1500.00SOIL STABILIZATION FABRIC
0008 0318000000-E 300  380 TON 18.00 6840.00FNDATION MATL, MINOR STRS
0009 0342000000-E 310  60 LF  19.00 1140.00**" SIDE DRAIN PIPE

(15")
0010 0366000000-E 310  1,856 LF  30.00 55680.0015" RC PIPE CULV III
0011 0372000000-E 310  344 LF  36.00 12384.0018" RC PIPE CULV III
0012 0378000000-E 310  1,208 LF  48.00 57984.0024" RC PIPE CULV III
0013 0384000000-E 310  12 LF  80.00 960.0030" RC PIPE CULV III
0014 0708000000-E 310  24 LF  25.00 600.0015" BCCSP B 0.064"
0015 0714000000-E 310  64 LF  27.00 1728.0018" BCCSP B 0.064"
0016 0807000000-E 310  2 EA  150.00 300.0018" BCCS ELB B 0.064"
0017 0986000000-E SP   25 LF  50.00 1250.00GENERIC PIPE ITEM (LF)

STEEL PIPE HANDRAIL FOR CONC  STEPS
0018 0995000000-E 340  935 LF  16.00 14960.00PIPE REMOVAL
0019 0996000000-N 350  4 EA  600.00 2400.00PIPE CLEAN-OUT
0020 1022000000-E SP   1,000 LB  8.00 8000.00SEALING PVMT CRACKS
0021 1110000000-E 510  100 TON 32.00 3200.00STABILIZER AGGREGATE
0022 1220000000-E 545  400 TON 18.00 7200.00INCIDENTAL STONE BASE
0023 1297000000-E 607  6,200 SY  3.35 20770.00MILL ASP PVMT *****" DTH

(2-1/4")
0024 1489000000-E 610  4,525 TON 33.00 149325.00ASP CONC BASE CRS B25.0B
0025 1498000000-E 610  5,950 TON 34.40 204680.00ASP CONC INTR CRS I19.0B
0026 1519000000-E 610  3,850 TON 35.00 134750.00ASP CONC SURF CRS S9.5B
0027 1560000000-E 620  725 TON 178.00 129050.00ASP FOR PLANT MIX  PG64-22
0028 1693000000-E 654  200 TON 95.00 19000.00ASPH PM PAVEMENT REPAIR
0029 2000000000-N 806  58 EA  150.00 8700.00RIGHT OF WAY MARKERS
0030 2253000000-E 840  1 CY  800.00 800.00PIPE COLLARS
0031 2286000000-N 840  40 EA  1450.00 58000.00MASNRY DRAINAGE STRUCT
0032 2352000000-N 840  7 EA  550.00 3850.00FRAME W/GRATE 840.***** STD

(840.16)
0033 2363000000-N 840  4 EA  550.00 2200.00FRAME W/2GRTS 840.***** STD

(840.24)
0034 2396000000-N 840  2 EA  450.00 900.00FRAME W/COVER STD 840.54
0035 2521000000-E 844  6 CY  600.00 3600.00CONCRETE STEPS
0036 2535000000-E 846  25 LF  15.00 375.00**"X**" CONCRETE CURB

(8" X 6")
0037 2549000000-E 846  6,200 LF  13.00 80600.002'-6"CONC CURB & GUTTER



MAY 21, 2002 02:39 PM ROCKINGHAM

TIP NO R-1033A 6.511021 10:00AM 5 /  7 008

FED AID NO STATE FUNDED 0.898 MI MAY 21 2002 C200445
WIDENING, GRADING, DRAINAGE & PAVING.

NC-135 FROM EAST OF MAYODAN CITY LIMITS TO EAST OF SR-2150. 

ALLEGHENY CONSTRUCTION  CO.,
INC.

ROANOKE,  VA   

0038 2591000000-E 848  5 SY  35.00 175.004" CONCRETE SIDEWALK
0039 2612000000-E 848  475 SY  60.00 28500.006" CONCRETE DRIVEWAY
0040 3030000000-E 862  450 LF  9.00 4050.00STL BM GUARDRAIL
0041 3045000000-E 862  75 LF  9.00 675.00SBGR SHOP CURVED
0042 3150000000-N 862  5 EA  30.00 150.00ADDIT GUARDRAIL POSTS
0043 3195000000-N 862  1 EA  350.00 350.00GR ANCHOR TYPE AT-1
0044 3210000000-N 862  1 EA  450.00 450.00GR ANCHOR TYPE CAT-1
0045 3215000000-N 862  2 EA  900.00 1800.00GR ANCHOR TYPE III
0046 3270000000-N SP   2 EA  1700.00 3400.00GR ANCHOR TYPE 350
0047 3360000000-E 863  75 LF  2.00 150.00REMOVE EXISTING GUARDRAIL
0048 3649000000-E 876  16 TON 45.00 720.00PLAIN RIP RAP, CLASS B
0049 3656000000-E 876  580 SY  2.00 1160.00FILTER FABRIC FOR DRAINGE
0050 4072000000-E 903  376 LF  3.00 1128.00SUPPORT, 3-LB STL U-CHAN
0051 4096000000-N 904  2 EA  75.00 150.00SIGN ERECTION, TYPE D
0052 4102000000-N 904  22 EA  65.00 1430.00SIGN ERECTION, TYPE E
0053 4129000000-N 906  3 EA  125.00 375.00RELOCATE SIGN, TYPE *****

(D)
0054 4155000000-N 907  27 EA  55.00 1485.00DISPOSE SIGN SYST U-CHAN
0055 4400000000-E 1110  205 SF  8.00 1640.00WORK ZONE SIGNS (STAT)
0056 4405000000-E 1110  96 SF  5.00 480.00WORK ZONE SIGNS (PORTABLE
0057 4430000000-N 1130  200 EA  40.00 8000.00DRUMS
0058 4435000000-N 1135  200 EA  10.00 2000.00CONES
0059 4440000000-E 1145  252 LF  12.00 3024.00BARRICADES (TYPE II)
0060 4445000000-E 1145  48 LF  14.00 672.00BARRICADES (TYPE III)
0061 4455000000-N 1150  500 MD  130.00 65000.00FLAGGER
0062 4650000000-N 1251  150 EA  5.00 750.00TEMP RAISED PVMT MRKS
0063 4685000000-E 1205  3,100 LF  0.50 1550.00THERMO PVT MKG LINES 4"90
0064 4686000000-E 1205  8,119 LF  0.50 4059.50THERMO PVT MKG LINES 4"120
0065 4705000000-E 1205  44 LF  12.00 528.00THERMO LINES 16" 120MILS
0066 4710000000-E 1205  24 LF  6.00 144.0024"WIDE THERMO 120 MILS
0067 4721000000-E 1205  2 EA  150.00 300.00THERMO PVT MKG CHARACTER 120
0068 4725000000-E 1205  44 EA  150.00 6600.00THERMO PVT SYMBOL 90MILS
0069 4810000000-E 1205  60,247 LF  0.30 18074.10PAINT PVMT MARKINGS 4"
0070 4820000000-E 1205  400 LF  1.00 400.00PAINT PVMT MARKINGS 8"
0071 4850000000-E 1205  16,500 LF  0.75 12375.00LINE REMOVAL 4" WIDE
0072 4900000000-N 1252  150 EA  6.00 900.00PERM RAISED PVMT MARKERS
0073 5306000000-E SP   2 TON 50.00 100.00BEDDING MATL, CL ********

(IV)
0074 5348000000-E 1510  27 LF  85.00 2295.00**"DI WATER PIPE  PC ***

(18", PC 300)
0075 5360000000-E 1510  32 LF  55.00 1760.006" DI WATER PIPE  PC 350
0076 5414000000-E 1510  238 LF  30.00 7140.003/4"CU WATER PIPE TYPE K



MAY 21, 2002 02:39 PM ROCKINGHAM

TIP NO R-1033A 6.511021 10:00AM 6 /  7 008

FED AID NO STATE FUNDED 0.898 MI MAY 21 2002 C200445
WIDENING, GRADING, DRAINAGE & PAVING.

NC-135 FROM EAST OF MAYODAN CITY LIMITS TO EAST OF SR-2150. 

ALLEGHENY CONSTRUCTION  CO.,
INC.

ROANOKE,  VA   

0077 5480000000-E 1510  900 LB  12.00 10800.00DI H2O FITTINGS 250# MIN
0078 5540000000-E 1510  1 EA  900.00 900.006" GATE V&VB 200# WP
0079 5576000000-E 1510  2 EA  7000.00 14000.00**X**"TAPN SLVE *****WP

(18" X 6", 200# WP)
0080 5648000000-N 1510  25 EA  450.00 11250.00RELOCATE EXIST WAT METER
0081 5672000000-N 1510  3 EA  1400.00 4200.00RELOCATE EXIST FIRE HYD
0082 6000000000-E 1605  3,925 LF  4.00 15700.00TEMPORARY SILT FENCE
0083 6006000000-E 1610  270 TON 35.00 9450.00EROS CONTRL STONE CL A
0084 6009000000-E 1610  1,075 TON 35.00 37625.00EROS CONTRL STONE CL B
0085 6012000000-E 1610  390 TON 35.00 13650.00SEDIMENT CONTROL STONE
0086 6015000000-E 1615 5.5 ACR 500.00 2750.00TEMPORARY MULCHING
0087 6018000000-E 1620  200 LB  3.00 600.00SEED FOR TEMP SEEDING
0088 6021000000-E 1620 0.75 TON 750.00 562.50FERT FOR TEMP SEEDING
0089 6024000000-E 1622  140 LF  22.00 3080.00TEMPORARY SLOPE DRAINS
0090 6027000000-N 1622  3 EA  150.00 450.00INLET PROTCN @ SLOPE DRNS
0091 6030000000-E 1630  1,920 CY  6.00 11520.00SILT EXCAVATION
0092 6033000000-E 1631  1,800 SY  2.00 3600.00SYNTHETIC ROVING
0093 6036000000-E 1631  900 SY  3.00 2700.00MATTING FOR EROS CONTROL
0094 6042000000-E 1632  550 LF  2.00 1100.001/4" HARDWARE CLOTH
0095 6084000000-E 1660 5.5 ACR 1400.00 7700.00SEEDING AND MULCHING
0096 6087000000-E 1660 3.5 ACR 50.00 175.00MOWING
0097 6090000000-E 1661  50 LB  7.00 350.00SEED FOR REPAIR SEEDING
0098 6093000000-E 1661 0.25 TON 1000.00 250.00FERT FOR REPAIR SEEDING
0099 6096000000-E 1662  150 LB  3.00 450.00SEED FOR SUPP SEEDING
0100 6102000000-E 1664  250 SY  10.00 2500.00SODDING
0101 6105000000-E 1664 4.2 M/G 150.00 630.00WATER
0102 6108000000-E 1665 4.25 TON 275.00 1168.75FERTILIZER TOPDRESSING
0103 6114000000-N SP   2 HR  65.00 130.00SPECIALIZED HAND MOWING
0104 6117000000-N 1675  8 EA  1.00 8.00RESPONSE FOR EROS CONTROL
0105 6123000000-E 1670 1.5 ACR 1000.00 1500.00REFORESTATION

 

    TOTAL 1921764.85CONTRACT TOTAL

 

    SUB-TOTAL 1921764.85ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1592868.13YATES CONSTRUCTION CO., INC.
     2  1601329.70ROY N. FORD COMPANY, INC.
     3  1614080.41APAC-CAROLINA, INC., THOMPSON-ARTHUR DIVISION



MAY 21, 2002 02:39 PM ROCKINGHAM

TIP NO R-1033A 6.511021 10:00AM 7 /  7 008

FED AID NO STATE FUNDED 0.898 MI MAY 21 2002 C200445
WIDENING, GRADING, DRAINAGE & PAVING.

NC-135 FROM EAST OF MAYODAN CITY LIMITS TO EAST OF SR-2150. 

   

     4  1921764.85ALLEGHENY CONSTRUCTION  CO., INC.



MAY 21, 2002 02:39 PM ASHE

TIP NO B-3302 8.2711402 10:00AM 1 /  2 009

FED AID NO MA-BRZ-1549(2) 0.197 KM MAY 21 2002 C200441
GRADING, DRAINAGE, PAVING & CULVERT.

PRECAST CULVERT AT GRASSY CREEK & APPROACHES ON SR-1549. 

DANE CONSTRUCTION, INC. JESSE MCEWEN & SONS
GRADING, INC.

JAMES R. VANNOY & SONS CONST.

MOORESVILLE,  NC MOCKSVILLE,  NC JEFFERSON,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 16640.00 16226.00 20000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 7550.00 7500.00 4000.00CONSTRUCTION SURVEYING
0003 0043000000-N 226 Lump Sum 45005.00 58000.00 30000.00GRADING
0004 0050000000-M 226 0.4 HA  500.00 200.00 625.00 250.00 1.00 0.40SUPP CLEARING & GRUBBING
0005 0057000000-M 226  100 M3  10.00 1000.00 6.00 600.00 9.00 900.00UNDERCUT EXCAVATION
0006 0318000000-M 300  11 MTN 22.00 242.00 27.50 302.50 33.00 363.00FND CONDIT MAT'L MIN STR
0007 0342000000-M 310 8.4 M   15.00 126.00 80.00 672.00 30.00 252.00****MM SIDE DRAIN PIPE

(375MM)
0008 0372000000-M 310 33.6 M   66.00 2217.60 100.00 3360.00 70.00 2352.00450MM RCP CULV CLASS III
0009 0995000000-M 340 16.3 M   24.00 391.20 10.00 163.00 15.00 244.50PIPE REMOVAL
0010 1121000000-M 520  440 MTN 18.00 7920.00 22.00 9680.00 16.00 7040.00AGGREGATE BASE COURSE
0011 1220000000-M 545  100 MTN 22.00 2200.00 22.00 2200.00 15.00 1500.00INCIDENTAL STONE BASE
0012 2000000000-N 806  18 EA  150.00 2700.00 175.00 3150.00 125.00 2250.00RIGHT OF WAY MARKERS
0013 2022000000-M 815  56 M3  8.00 448.00 10.00 560.00 9.00 504.00SUBDRAIN EXCAVATION
0014 2033000000-M 815  42 M3  40.00 1680.00 40.00 1680.00 35.00 1470.00SUBDR FINE AGGREGATE
0015 2044000000-M 815  100 M   6.00 600.00 9.00 900.00 9.00 900.00150MM PERF SUBDR PIPE
0016 2055000000-M 815  12 EA  5.00 60.00 10.00 120.00 15.00 180.00150MM SUBDR PIPE Y,T,&L'S
0017 2066000000-N 815  1 EA  250.00 250.00 175.00 175.00 200.00 200.00CONC PAD SUBDRN OUTLET
0018 2077000000-M 815  2 M   6.00 12.00 9.00 18.00 24.00 48.00150MM OUTLET PIPE (SD)
0019 2286000000-N 840  2 EA  1200.00 2400.00 1200.00 2400.00 1000.00 2000.00MASNRY DRAINAGE STRUCT
0020 2363000000-N 840  2 EA  300.00 600.00 325.00 650.00 400.00 800.00FRAME W/2GRTS 840.***** STD

(840.24)
0021 3150000000-N 862  5 EA  30.00 150.00 30.00 150.00 30.00 150.00ADDIT GUARDRAIL POSTS
0022 3165000000-N SP   4 EA  1700.00 6800.00 1700.00 6800.00 1800.00 7200.00GR ANCHOR TYPE **********

(350, WEATHERING STEEL)
0023 3420000000-M SP  106.68 M   32.50 3467.10 32.50 3467.10 34.00 3627.12GENERIC GUARDRAIL ITEM (M)

STEEL BM GUARDRAIL (WEATHERINGSTEEL)
0024 3649000000-M 876  4 MTN 28.00 112.00 35.00 140.00 45.00 180.00PLN RIP RAP, CLASS B
0025 3656000000-M 876 92.5 M2  9.00 832.50 3.00 277.50 3.00 277.50FILTER FABRIC FOR DRAINGE
0026 4400000000-M 1110 47.9 M2  63.00 3017.70 55.00 2634.50 70.00 3353.00WORK ZONE SIGNS (STAT)
0027 4410000000-M 1110 10.28 M2  54.00 555.12 50.00 514.00 65.00 668.20WORK ZONE SIGNS (BARRICAD
0028 4425000000-N 1125  4 EA  17.00 68.00 15.00 60.00 30.00 120.00WARNING FLAG SETS
0029 4430000000-N 1130  20 EA  45.00 900.00 50.00 1000.00 55.00 1100.00DRUMS
0030 4435000000-N 1135  20 EA  15.00 300.00 16.00 320.00 20.00 400.00CONES
0031 4445000000-M 1145  28 M   28.00 784.00 26.00 728.00 45.00 1260.00BARRICADES (TYPE III)
0032 4450000000-N 1150  8 HR  15.00 120.00 15.00 120.00 12.00 96.00FLAGGER
0033 6000000000-M 1605  50 M   12.00 600.00 3.25 162.50 5.00 250.00TEMPORARY SILT FENCE
0034 6006000000-M 1610  75 MTN 28.00 2100.00 32.50 2437.50 25.00 1875.00EROS CONTRL STONE CL A
0035 6009000000-M 1610  120 MTN 28.00 3360.00 35.00 4200.00 28.00 3360.00EROS CONTRL STONE CL B
0036 6012000000-M 1610  40 MTN 22.00 880.00 25.00 1000.00 20.00 800.00SEDIMENT CONTROL STONE
0037 6015000000-M 1615 0.5 HA  2000.00 1000.00 1000.00 500.00 1800.00 900.00TEMPORARY MULCHING
0038 6018000000-M 1620  25 KG  10.00 250.00 8.00 200.00 6.25 156.25SEED FOR TEMP SEEDING



MAY 21, 2002 02:39 PM ASHE

TIP NO B-3302 8.2711402 10:00AM 2 /  2 009

FED AID NO MA-BRZ-1549(2) 0.197 KM MAY 21 2002 C200441
GRADING, DRAINAGE, PAVING & CULVERT.

PRECAST CULVERT AT GRASSY CREEK & APPROACHES ON SR-1549. 

DANE CONSTRUCTION, INC. JESSE MCEWEN & SONS
GRADING, INC.

JAMES R. VANNOY & SONS CONST.

MOORESVILLE,  NC MOCKSVILLE,  NC JEFFERSON,  NC

0039 6021000000-M 1620 0.25 MTN 1000.00 250.00 400.00 100.00 340.00 85.00FERT FOR TEMP SEEDING
0040 6024000000-M 1622  10 M   15.00 150.00 36.00 360.00 20.00 200.00TEMPORARY SLOPE DRAINS
0041 6027000000-N 1622  2 EA  200.00 400.00 150.00 300.00 350.00 700.00INLET PROTCN @ SLOPE DRNS
0042 6030000000-M 1630  320 M3  8.00 2560.00 6.00 1920.00 9.00 2880.00SILT EXCAVATION
0043 6033000000-M 1631  200 M2  1.00 200.00 2.00 400.00 1.50 300.00SYNTHETIC ROVING
0044 6036000000-M 1631  100 M2  3.00 300.00 2.00 200.00 1.50 150.00MATTING FOR EROS CONTROL
0045 6042000000-M 1632  20 M   30.00 600.00 8.00 160.00 11.00 220.006.4MM HARDWARE CLOTH
0046 6070000000-N SP   2 EA  375.00 750.00 1000.00 2000.00 500.00 1000.00SPECIAL STILLING BASINS
0047 6084000000-M 1660 0.5 HA  10000.00 5000.00 4500.00 2250.00 3250.00 1625.00SEEDING & MULCHING
0048 6087000000-M 1660 0.5 HA  200.00 100.00 100.00 50.00 110.00 55.00MOWING
0049 6090000000-M 1661  25 KG  10.00 250.00 14.00 350.00 6.25 156.25SEED FOR REPAIR SEEDING
0050 6093000000-M 1661 0.25 MTN 1000.00 250.00 400.00 100.00 340.00 85.00FERT FOR REPAIR SEEDING
0051 6096000000-M 1662  25 KG  10.00 250.00 400.00 10000.00* 6.25 156.25SEED FOR SUPP SEEDING
0052 6102000000-M 1664  200 M2  10.00 2000.00 8.00 1600.00 7.00 1400.00SODDING
0053 6105000000-M 1664  15 KL  100.00 1500.00 25.00 375.00 16.00 240.00WATER
0054 6108000000-M 1665  1 MTN 500.00 500.00 350.00 350.00 300.00 300.00FERTILIZER TOPDRESSING
0055 6111000000-M SP   52 M   65.00 3380.00 100.00 5200.00 180.00 9360.00IMPERVIOUS DIKE
0056 6114000000-N SP   2 HR  150.00 300.00 35.00 70.00 40.00 80.00SPECIALIZED HAND MOWING
0057 6117000000-N 1675  8 EA  100.00 800.00 200.00 1600.00 100.00 800.00RESPONSE FOR EROS CONTROL

CULVERT ITEMS

0058 8056000000-N 402 Lump Sum 15000.00 20000.00 15000.00REMV EXIST STR **********
( 11+01.400-L- )

0059 8590000000-M 876  51 MTN 32.00 1632.00 32.50 1657.50 28.00 1428.00PLAIN RIP RAP, CLASS **
( I )

0060 8804000000-N SP  Lump Sum 162100.00 150000.00 180000.00GENERIC CULVERT ITEM (LS)
PRECAST REINF CONC THREE-SIDED BOX CULVERT @
STA  11+01.400-L

0061 8821000000-M SP   85 M2  200.00 17000.00 372.00 31620.00 1050.00 89250.00GENERIC CULVERT ITEM (M2)
ARCHITECTURAL CONC SURFACE    TREATMENT

 

    TOTAL 332810.22 TOTAL 363980.10* TOTAL 406247.47CONTRACT TOTAL

 

    SUB-TOTAL 137078.22 SUB-TOTAL 160702.60 SUB-TOTAL 120569.47ROADWAY ITEMS
    SUB-TOTAL 195732.00 SUB-TOTAL 203277.50 SUB-TOTAL 285678.00CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  332810.22DANE CONSTRUCTION, INC.
     2  363980.10*JESSE MCEWEN & SONS GRADING, INC.
     3  406247.47JAMES R. VANNOY & SONS CONST.



MAY 21, 2002 02:39 PM WATAUGA

TIP NO B-3534 8.2751502 10:00AM 1 /  9 010

FED AID NO BRZ-1508(2) 0.282 MI MAY 21 2002 C200440
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LAUREL CREEK & APPROACHES ON SR-1508. 

JAMES R. VANNOY & SONS CONST. DANE CONSTRUCTION, INC. APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

JEFFERSON,  NC MOORESVILLE,  NC GREENSBORO,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 30000.00 31000.00 21994.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 9000.00 13500.00 14008.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 20000.00 31000.00 10740.00CLEARING & GRUBBING
0004 0008000000-E 200  1 ACR 1.00 1.00 150.00 150.00 103.00 103.00SUPP CLEARING & GRUBBING
0005 0015000000-N 205  1 EA  2500.00 2500.00 1000.00 1000.00 1236.00 1236.00SEALING ABANDONED WELLS
0006 0022000000-E 225  1,100 CY  5.00 5500.00 5.00 5500.00 2.60 2860.00UNCLASSIFIED EXCAVATION
0007 0029000000-N SP  Lump Sum 12000.00 13000.00 10300.00REINF BRG APPR **********

(16+38.50)
0008 0036000000-E 225  200 CY  6.00 1200.00 5.00 1000.00 3.00 600.00UNDERCUT EXCAVATION
0009 0080000000-E SP   325 TON 17.00 5525.00 26.00 8450.00 15.45 5021.25CLASS IV SUBGRD STABILIZATION
0010 0106000000-E 230  14,600 CY  5.50 80300.00 5.00 73000.00 5.70 83220.00BORROW EXCAVATION
0011 0134000000-E 240  20 CY  5.00 100.00 14.00 280.00 3.00 60.00DRAINAGE DITCH EXCAVATION
0012 0195000000-E 265  500 CY  30.00 15000.00 25.00 12500.00 15.45 7725.00SELECT GRANULAR MATERIAL
0013 0196000000-E 270  500 SY  1.25 625.00 1.75 875.00 2.10 1050.00SOIL STABILIZATION FABRIC
0014 0318000000-E 300  30 TON 20.00 600.00 26.00 780.00 15.45 463.50FNDATION MATL, MINOR STRS
0015 0342000000-E 310  28 LF  14.00 392.00 18.00 504.00 15.45 432.60**" SIDE DRAIN PIPE

(15")
0016 0366000000-E 310  124 LF  18.00 2232.00 14.00 1736.00 20.60 2554.4015" RC PIPE CULV III
0017 0372000000-E 310  68 LF  21.00 1428.00 16.00 1088.00 25.75 1751.0018" RC PIPE CULV III
0018 0708000000-E 310  12 LF  15.00 180.00 16.00 192.00 20.60 247.2015" BCCSP B 0.064"
0019 0806000000-E 310  2 EA  200.00 400.00 150.00 300.00 206.00 412.0015" BCCS ELB B 0.064"
0020 0995000000-E 340  84 LF  6.00 504.00 4.00 336.00 5.15 432.60PIPE REMOVAL
0021 1011000000-N 500 Lump Sum 5000.00 5500.00 10568.00FINE GRADING
0022 1121000000-E 520  190 TON 17.00 3230.00 25.00 4750.00 15.45 2935.50AGGREGATE BASE COURSE
0023 1220000000-E 545  60 TON 17.00 1020.00 25.00 1500.00 15.45 927.00INCIDENTAL STONE BASE
0024 1489000000-E 610  860 TON 55.00 47300.00 69.00 59340.00 71.10 61146.00ASP CONC BASE CRS B25.0B
0025 1519000000-E 610  520 TON 55.00 28600.00 69.00 35880.00 71.10 36972.00ASP CONC SURF CRS S9.5B
0026 1560000000-E 620  75 TON 225.00 16875.00 325.00 24375.00 334.75 25106.25ASP FOR PLANT MIX  PG64-22
0027 2000000000-N 806  20 EA  150.00 3000.00 150.00 3000.00 154.50 3090.00RIGHT OF WAY MARKERS
0028 2022000000-E 815  70 CY  6.00 420.00 12.00 840.00 5.15 360.50SUBDRAIN EXCAVATION
0029 2033000000-E 815  55 CY  40.00 2200.00 29.00 1595.00 30.90 1699.50SUBDRAIN FINE AGGREGATE
0030 2044000000-E 815  300 LF  3.00 900.00 7.50 2250.00 4.15 1245.006" PERF SUBDRN PIPE
0031 2055000000-E 815  9 EA  15.00 135.00 45.00 405.00 10.30 92.706" SUBDRN Y,T,OR L
0032 2066000000-N 815  1 EA  175.00 175.00 375.00 375.00 103.00 103.00CONC PAD SUBDRN OUTLET
0033 2077000000-E 815  6 LF  8.00 48.00 37.00 222.00 10.30 61.806" OUTLET PIPE (SUBDRNS)
0034 2286000000-N 840  2 EA  1500.00 3000.00 1300.00 2600.00 1545.00 3090.00MASNRY DRAINAGE STRUCT
0035 2363000000-N 840  2 EA  400.00 800.00 375.00 750.00 257.50 515.00FRAME W/2GRTS 840.***** STD

(840.29)
0036 2556000000-E 846  170 LF  15.00 2550.00 25.00 4250.00 30.00 5100.00SHOULDER BERM GUTTER
0037 3030000000-E 862  150 LF  8.75 1312.50 8.75 1312.50 9.00 1350.00STL BM GUARDRAIL
0038 3105000000-N 862  2 EA  35.00 70.00 35.00 70.00 36.05 72.10SBGR TERM SECT
0039 3150000000-N 862  5 EA  30.00 150.00 30.00 150.00 30.90 154.50ADDIT GUARDRAIL POSTS



MAY 21, 2002 02:39 PM WATAUGA

TIP NO B-3534 8.2751502 10:00AM 2 /  9 010

FED AID NO BRZ-1508(2) 0.282 MI MAY 21 2002 C200440
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LAUREL CREEK & APPROACHES ON SR-1508. 

JAMES R. VANNOY & SONS CONST. DANE CONSTRUCTION, INC. APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

JEFFERSON,  NC MOORESVILLE,  NC GREENSBORO,  NC

0040 3215000000-N 862  4 EA  875.00 3500.00 875.00 3500.00 901.25 3605.00GR ANCHOR TYPE III
0041 3270000000-N SP   4 EA  1600.00 6400.00 1600.00 6400.00 1648.00 6592.00GR ANCHOR TYPE 350
0042 3649000000-E 876  90 TON 24.00 2160.00 28.00 2520.00 30.90 2781.00PLAIN RIP RAP, CLASS B
0043 3656000000-E 876  505 SY  1.50 757.50 1.75 883.75 2.10 1060.50FILTER FABRIC FOR DRAINGE
0044 4400000000-E 1110  52 SF  9.00 468.00 10.00 520.00 8.50 442.00WORK ZONE SIGNS (STAT)
0045 4405000000-E 1110  96 SF  8.00 768.00 10.00 960.00 4.00 384.00WORK ZONE SIGNS (PORTABLE
0046 4410000000-E 1110  60 SF  7.00 420.00 10.00 600.00 4.50 270.00WORK ZONE SIGNS (BARRICDE
0047 4430000000-N 1130  60 EA  60.00 3600.00 45.00 2700.00 23.00 1380.00DRUMS
0048 4435000000-N 1135  33 EA  15.00 495.00 18.00 594.00 12.00 396.00CONES
0049 4445000000-E 1145  84 LF  12.00 1008.00 12.00 1008.00 11.00 924.00BARRICADES (TYPE III)
0050 4450000000-N 1150  320 HR  12.00 3840.00 12.00 3840.00 10.50 3360.00FLAGGER
0051 4615000000-E 1205  320 LF  2.75 880.00 2.75 880.00 5.15 1648.00REM TAPE PVMT MRKINGS 4"
0052 4650000000-N 1251  18 EA  9.75 175.50 9.75 175.50 20.60 370.80TEMP RAISED PVMT MRKS
0053 4730000000-E 1205  5,840 LF  1.50 8760.00 1.50 8760.00 2.10 12264.004" EPOXY PVT MKG LINES
0054 4810000000-E 1205  11,680 LF  0.28 3270.40 0.28 3270.40 0.58 6774.40PAINT PVMT MARKINGS 4"
0055 6000000000-E 1605  300 LF  3.00 900.00 3.50 1050.00 3.10 930.00TEMPORARY SILT FENCE
0056 6006000000-E 1610  150 TON 24.00 3600.00 28.00 4200.00 30.90 4635.00EROS CONTRL STONE CL A
0057 6009000000-E 1610  300 TON 24.00 7200.00 28.00 8400.00 30.90 9270.00EROS CONTRL STONE CL B
0058 6012000000-E 1610  100 TON 18.00 1800.00 28.00 2800.00 18.55 1855.00SEDIMENT CONTROL STONE
0059 6015000000-E 1615 2.5 ACR 400.00 1000.00 360.00 900.00 370.80 927.00TEMPORARY MULCHING
0060 6018000000-E 1620  150 LB  5.00 750.00 2.50 375.00 2.60 390.00SEED FOR TEMP SEEDING
0061 6021000000-E 1620 0.5 TON 400.00 200.00 500.00 250.00 515.00 257.50FERT FOR TEMP SEEDING
0062 6024000000-E 1622  100 LF  6.00 600.00 17.00 1700.00 10.30 1030.00TEMPORARY SLOPE DRAINS
0063 6027000000-N 1622  3 EA  350.00 1050.00 300.00 900.00 103.00 309.00INLET PROTCN @ SLOPE DRNS
0064 6030000000-E 1630  775 CY  4.00 3100.00 5.25 4068.75 4.15 3216.25SILT EXCAVATION
0065 6033000000-E 1631  600 SY  1.30 780.00 1.00 600.00 1.05 630.00SYNTHETIC ROVING
0066 6036000000-E 1631  300 SY  1.30 390.00 3.00 900.00 3.10 930.00MATTING FOR EROS CONTROL
0067 6042000000-E 1632  50 LF  4.00 200.00 6.00 300.00 3.00 150.001/4" HARDWARE CLOTH
0068 6084000000-E 1660 3.5 ACR 1400.00 4900.00 1500.00 5250.00 1550.00 5425.00SEEDING AND MULCHING
0069 6087000000-E 1660 1.5 ACR 50.00 75.00 100.00 150.00 103.00 154.50MOWING
0070 6090000000-E 1661  50 LB  6.00 300.00 5.00 250.00 5.15 257.50SEED FOR REPAIR SEEDING
0071 6093000000-E 1661 0.25 TON 400.00 100.00 1000.00 250.00 1030.00 257.50FERT FOR REPAIR SEEDING
0072 6096000000-E 1662  100 LB  2.00 200.00 5.00 500.00 5.15 515.00SEED FOR SUPP SEEDING
0073 6102000000-E 1664  175 SY  8.00 1400.00 10.00 1750.00 10.30 1802.50SODDING
0074 6105000000-E 1664 2.94 M/G 100.00 294.00 100.00 294.00 103.00 302.82WATER
0075 6108000000-E 1665 2.5 TON 300.00 750.00 300.00 750.00 309.00 772.50FERTILIZER TOPDRESSING
0076 6114000000-N SP   1 HR  25.00 25.00 50.00 50.00 51.50 51.50SPECIALIZED HAND MOWING
0077 6117000000-N 1675  8 EA  1.00 8.00 1.00 8.00 1.05 8.40RESPONSE FOR EROS CONTROL
0078 6123000000-E 1670  1 ACR 600.00 600.00 1000.00 1000.00 1030.00 1030.00REFORESTATION



MAY 21, 2002 02:39 PM WATAUGA

TIP NO B-3534 8.2751502 10:00AM 3 /  9 010

FED AID NO BRZ-1508(2) 0.282 MI MAY 21 2002 C200440
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LAUREL CREEK & APPROACHES ON SR-1508. 

JAMES R. VANNOY & SONS CONST. DANE CONSTRUCTION, INC. APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

JEFFERSON,  NC MOORESVILLE,  NC GREENSBORO,  NC

STRUCTURE ITEMS

0079 8035000000-N 402 Lump Sum 17000.00 3000.00 12937.00REMV EXIST STR **********
(16+38.50-L-)

0080 8147000000-E 420  2,577 SF  24.00 61848.00 21.00 54117.00 27.75 71511.75REINF CONCRETE DECK SLAB
0081 8161000000-E 420  2,060 SF  1.10 2266.00 1.10 2266.00 1.35 2781.00GROOVING BRIDGE FLOORS
0082 8182000000-E 420  36 CY  650.00 23400.00 600.00 21600.00 608.00 21888.00CLASS A CONCRETE (BRIDGE)
0083 8210000000-N 422 Lump Sum 18000.00 17500.00 17875.00BRG APPR SLAB ***********

(16+38.50-L-)
0084 8217000000-E 425  6,242 LB  0.55 3433.10 1.50 9363.00 1.05 6554.10REINF STEEL (BRIDGE)
0085 8280000000-E 440 Lump Sum 80000.00 80000.00 88040.00STRUCTURAL STEEL
0086 8364000000-E 450  240 LF  27.00 6480.00 39.00 9360.00 41.00 9840.00HP12X53 PILES
0087 8391000000-N 450  12 EA  80.00 960.00 110.00 1320.00 112.00 1344.00STEEL PILE POINTS
0088 8503000000-E 460 165.83 LF  60.00 9949.80 60.00 9949.80 58.00 9618.14CONCRETE BARRIER RAIL
0089 8608000000-E 876  238 TON 30.00 7140.00 35.00 8330.00 30.90 7354.20PLAIN RIP RAP II (2'-0")
0090 8622000000-E 876  265 SY  1.50 397.50 2.30 609.50 2.50 662.50FILTER FABRIC FOR DRAINAGE
0091 8657000000-N 430 Lump Sum 2500.00 1200.00 2923.00ELASTOMERIC BEARINGS
0092 8692000000-N SP  Lump Sum 2000.00 2300.00 5588.00EVAZOTE JOINT SEALS

 

    TOTAL 606371.30 TOTAL 639578.20 TOTAL 656074.76CONTRACT TOTAL

 

    SUB-TOTAL 370996.90 SUB-TOTAL 418662.90 SUB-TOTAL 397158.07ROADWAY ITEMS
    SUB-TOTAL 235374.40 SUB-TOTAL 220915.30 SUB-TOTAL 258916.69STRUCTURE ITEMS



MAY 21, 2002 02:39 PM WATAUGA

TIP NO B-3534 8.2751502 10:00AM 4 /  9 010

FED AID NO BRZ-1508(2) 0.282 MI MAY 21 2002 C200440
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LAUREL CREEK & APPROACHES ON SR-1508. 

MILLER STRUCTURES, INC. SMITH-ROWE, INC. JESSE MCEWEN & SONS GRADING,
INC.

MARION,  NC MOUNT AIRY,  NC MOCKSVILLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 25000.00 35000.00 30602.95MOBILIZATION
0002 0000400000-N 801 Lump Sum 25000.00 13600.00 14000.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 15000.00 52000.00 20000.00CLEARING & GRUBBING
0004 0008000000-E 200  1 ACR 100.00 100.00 100.00 100.00 100.00 100.00SUPP CLEARING & GRUBBING
0005 0015000000-N 205  1 EA  2500.00 2500.00 1500.00 1500.00 1500.00 1500.00SEALING ABANDONED WELLS
0006 0022000000-E 225  1,100 CY  5.00 5500.00 4.00 4400.00 4.00 4400.00UNCLASSIFIED EXCAVATION
0007 0029000000-N SP  Lump Sum 15000.00 9500.00 9500.00REINF BRG APPR **********

(16+38.50)
0008 0036000000-E 225  200 CY  10.00 2000.00 5.00 1000.00 5.00 1000.00UNDERCUT EXCAVATION
0009 0080000000-E SP   325 TON 21.00 6825.00 20.00 6500.00 20.00 6500.00CLASS IV SUBGRD STABILIZATION
0010 0106000000-E 230  14,600 CY  8.00 116800.00 8.25 120450.00 8.25 120450.00BORROW EXCAVATION
0011 0134000000-E 240  20 CY  5.00 100.00 6.00 120.00 6.00 120.00DRAINAGE DITCH EXCAVATION
0012 0195000000-E 265  500 CY  15.00 7500.00 15.00 7500.00 15.00 7500.00SELECT GRANULAR MATERIAL
0013 0196000000-E 270  500 SY  6.00 3000.00 3.00 1500.00 3.00 1500.00SOIL STABILIZATION FABRIC
0014 0318000000-E 300  30 TON 28.00 840.00 22.00 660.00 22.00 660.00FNDATION MATL, MINOR STRS
0015 0342000000-E 310  28 LF  20.00 560.00 20.00 560.00 20.00 560.00**" SIDE DRAIN PIPE

(15")
0016 0366000000-E 310  124 LF  28.00 3472.00 25.00 3100.00 25.00 3100.0015" RC PIPE CULV III
0017 0372000000-E 310  68 LF  32.00 2176.00 30.00 2040.00 30.00 2040.0018" RC PIPE CULV III
0018 0708000000-E 310  12 LF  25.00 300.00 24.50 294.00 24.50 294.0015" BCCSP B 0.064"
0019 0806000000-E 310  2 EA  175.00 350.00 125.00 250.00 125.00 250.0015" BCCS ELB B 0.064"
0020 0995000000-E 340  84 LF  5.00 420.00 3.00 252.00 3.00 252.00PIPE REMOVAL
0021 1011000000-N 500 Lump Sum 1500.00 10000.00 10000.00FINE GRADING
0022 1121000000-E 520  190 TON 16.00 3040.00 22.00 4180.00 22.00 4180.00AGGREGATE BASE COURSE
0023 1220000000-E 545  60 TON 18.00 1080.00 22.00 1320.00 22.00 1320.00INCIDENTAL STONE BASE
0024 1489000000-E 610  860 TON 65.00 55900.00 69.00 59340.00 69.00 59340.00ASP CONC BASE CRS B25.0B
0025 1519000000-E 610  520 TON 65.00 33800.00 69.00 35880.00 69.00 35880.00ASP CONC SURF CRS S9.5B
0026 1560000000-E 620  75 TON 235.00 17625.00 325.00 24375.00 325.00 24375.00ASP FOR PLANT MIX  PG64-22
0027 2000000000-N 806  20 EA  150.00 3000.00 150.00 3000.00 150.00 3000.00RIGHT OF WAY MARKERS
0028 2022000000-E 815  70 CY  6.00 420.00 5.00 350.00 5.00 350.00SUBDRAIN EXCAVATION
0029 2033000000-E 815  55 CY  20.00 1100.00 20.00 1100.00 20.00 1100.00SUBDRAIN FINE AGGREGATE
0030 2044000000-E 815  300 LF  4.00 1200.00 3.00 900.00 3.00 900.006" PERF SUBDRN PIPE
0031 2055000000-E 815  9 EA  10.00 90.00 10.00 90.00 10.00 90.006" SUBDRN Y,T,OR L
0032 2066000000-N 815  1 EA  150.00 150.00 150.00 150.00 150.00 150.00CONC PAD SUBDRN OUTLET
0033 2077000000-E 815  6 LF  4.00 24.00 3.00 18.00 3.00 18.006" OUTLET PIPE (SUBDRNS)
0034 2286000000-N 840  2 EA  1400.00 2800.00 1200.00 2400.00 1200.00 2400.00MASNRY DRAINAGE STRUCT
0035 2363000000-N 840  2 EA  500.00 1000.00 325.00 650.00 325.00 650.00FRAME W/2GRTS 840.***** STD

(840.29)
0036 2556000000-E 846  170 LF  42.00 7140.00 55.00 9350.00 18.00 3060.00SHOULDER BERM GUTTER
0037 3030000000-E 862  150 LF  9.50 1425.00 8.75 1312.50 8.75 1312.50STL BM GUARDRAIL
0038 3105000000-N 862  2 EA  50.00 100.00 35.00 70.00 35.00 70.00SBGR TERM SECT
0039 3150000000-N 862  5 EA  35.00 175.00 30.00 150.00 30.00 150.00ADDIT GUARDRAIL POSTS



MAY 21, 2002 02:39 PM WATAUGA

TIP NO B-3534 8.2751502 10:00AM 5 /  9 010

FED AID NO BRZ-1508(2) 0.282 MI MAY 21 2002 C200440
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LAUREL CREEK & APPROACHES ON SR-1508. 

MILLER STRUCTURES, INC. SMITH-ROWE, INC. JESSE MCEWEN & SONS GRADING,
INC.

MARION,  NC MOUNT AIRY,  NC MOCKSVILLE,  NC

0040 3215000000-N 862  4 EA  1100.00 4400.00 875.00 3500.00 875.00 3500.00GR ANCHOR TYPE III
0041 3270000000-N SP   4 EA  1700.00 6800.00 1600.00 6400.00 1600.00 6400.00GR ANCHOR TYPE 350
0042 3649000000-E 876  90 TON 35.00 3150.00 32.50 2925.00 32.50 2925.00PLAIN RIP RAP, CLASS B
0043 3656000000-E 876  505 SY  6.00 3030.00 2.00 1010.00 2.00 1010.00FILTER FABRIC FOR DRAINGE
0044 4400000000-E 1110  52 SF  12.00 624.00 12.00 624.00 6.65 345.80WORK ZONE SIGNS (STAT)
0045 4405000000-E 1110  96 SF  15.00 1440.00 6.00 576.00 4.95 475.20WORK ZONE SIGNS (PORTABLE
0046 4410000000-E 1110  60 SF  12.00 720.00 6.00 360.00 4.95 297.00WORK ZONE SIGNS (BARRICDE
0047 4430000000-N 1130  60 EA  55.00 3300.00 50.00 3000.00 50.00 3000.00DRUMS
0048 4435000000-N 1135  33 EA  25.00 825.00 15.00 495.00 12.00 396.00CONES
0049 4445000000-E 1145  84 LF  15.00 1260.00 10.00 840.00 8.00 672.00BARRICADES (TYPE III)
0050 4450000000-N 1150  320 HR  14.00 4480.00 12.00 3840.00 12.00 3840.00FLAGGER
0051 4615000000-E 1205  320 LF  2.75 880.00 2.75 880.00 3.00 960.00REM TAPE PVMT MRKINGS 4"
0052 4650000000-N 1251  18 EA  9.75 175.50 9.75 175.50 8.00 144.00TEMP RAISED PVMT MRKS
0053 4730000000-E 1205  5,840 LF  1.50 8760.00 1.50 8760.00 1.25 7300.004" EPOXY PVT MKG LINES
0054 4810000000-E 1205  11,680 LF  0.28 3270.40 0.28 3270.40 0.35 4088.00PAINT PVMT MARKINGS 4"
0055 6000000000-E 1605  300 LF  5.00 1500.00 3.00 900.00 3.00 900.00TEMPORARY SILT FENCE
0056 6006000000-E 1610  150 TON 35.00 5250.00 28.00 4200.00 28.00 4200.00EROS CONTRL STONE CL A
0057 6009000000-E 1610  300 TON 35.00 10500.00 32.50 9750.00 32.50 9750.00EROS CONTRL STONE CL B
0058 6012000000-E 1610  100 TON 35.00 3500.00 25.00 2500.00 25.00 2500.00SEDIMENT CONTROL STONE
0059 6015000000-E 1615 2.5 ACR 1200.00 3000.00 400.00 1000.00 400.00 1000.00TEMPORARY MULCHING
0060 6018000000-E 1620  150 LB  8.00 1200.00 5.00 750.00 5.00 750.00SEED FOR TEMP SEEDING
0061 6021000000-E 1620 0.5 TON 1200.00 600.00 400.00 200.00 400.00 200.00FERT FOR TEMP SEEDING
0062 6024000000-E 1622  100 LF  12.00 1200.00 12.00 1200.00 12.00 1200.00TEMPORARY SLOPE DRAINS
0063 6027000000-N 1622  3 EA  250.00 750.00 150.00 450.00 150.00 450.00INLET PROTCN @ SLOPE DRNS
0064 6030000000-E 1630  775 CY  15.00 11625.00 6.00 4650.00 6.00 4650.00SILT EXCAVATION
0065 6033000000-E 1631  600 SY  2.25 1350.00 1.30 780.00 1.30 780.00SYNTHETIC ROVING
0066 6036000000-E 1631  300 SY  2.25 675.00 1.30 390.00 1.30 390.00MATTING FOR EROS CONTROL
0067 6042000000-E 1632  50 LF  12.00 600.00 5.00 250.00 5.00 250.001/4" HARDWARE CLOTH
0068 6084000000-E 1660 3.5 ACR 1895.00 6632.50 1400.00 4900.00 1400.00 4900.00SEEDING AND MULCHING
0069 6087000000-E 1660 1.5 ACR 300.00 450.00 50.00 75.00 50.00 75.00MOWING
0070 6090000000-E 1661  50 LB  12.00 600.00 6.00 300.00 6.00 300.00SEED FOR REPAIR SEEDING
0071 6093000000-E 1661 0.25 TON 1600.00 400.00 400.00 100.00 400.00 100.00FERT FOR REPAIR SEEDING
0072 6096000000-E 1662  100 LB  6.00 600.00 2.00 200.00 2.00 200.00SEED FOR SUPP SEEDING
0073 6102000000-E 1664  175 SY  15.00 2625.00 8.00 1400.00 8.00 1400.00SODDING
0074 6105000000-E 1664 2.94 M/G 125.00 367.50 100.00 294.00 100.00 294.00WATER
0075 6108000000-E 1665 2.5 TON 1000.00 2500.00 300.00 750.00 300.00 750.00FERTILIZER TOPDRESSING
0076 6114000000-N SP   1 HR  100.00 100.00 25.00 25.00 25.00 25.00SPECIALIZED HAND MOWING
0077 6117000000-N 1675  8 EA  400.00 3200.00 1.00 8.00 1.00 8.00RESPONSE FOR EROS CONTROL
0078 6123000000-E 1670  1 ACR 800.00 800.00 600.00 600.00 600.00 600.00REFORESTATION



MAY 21, 2002 02:39 PM WATAUGA

TIP NO B-3534 8.2751502 10:00AM 6 /  9 010

FED AID NO BRZ-1508(2) 0.282 MI MAY 21 2002 C200440
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LAUREL CREEK & APPROACHES ON SR-1508. 

MILLER STRUCTURES, INC. SMITH-ROWE, INC. JESSE MCEWEN & SONS GRADING,
INC.

MARION,  NC MOUNT AIRY,  NC MOCKSVILLE,  NC

STRUCTURE ITEMS

0079 8035000000-N 402 Lump Sum 15000.00 10000.00 51824.00REMV EXIST STR **********
(16+38.50-L-)

0080 8147000000-E 420  2,577 SF  22.00 56694.00 17.49 45071.73 26.00 67002.00REINF CONCRETE DECK SLAB
0081 8161000000-E 420  2,060 SF  1.10 2266.00 1.40 2884.00 1.75 3605.00GROOVING BRIDGE FLOORS
0082 8182000000-E 420  36 CY  750.00 27000.00 673.65 24251.40 600.00 21600.00CLASS A CONCRETE (BRIDGE)
0083 8210000000-N 422 Lump Sum 18000.00 21000.00 15000.00BRG APPR SLAB ***********

(16+38.50-L-)
0084 8217000000-E 425  6,242 LB  1.00 6242.00 0.66 4119.72 0.60 3745.20REINF STEEL (BRIDGE)
0085 8280000000-E 440 Lump Sum 63000.00 75000.00 100000.00STRUCTURAL STEEL
0086 8364000000-E 450  240 LF  35.00 8400.00 30.25 7260.00 40.00 9600.00HP12X53 PILES
0087 8391000000-N 450  12 EA  100.00 1200.00 81.50 978.00 125.00 1500.00STEEL PILE POINTS
0088 8503000000-E 460 165.83 LF  45.00 7462.35 59.00 9783.97 65.00 10778.95CONCRETE BARRIER RAIL
0089 8608000000-E 876  238 TON 35.00 8330.00 40.00 9520.00 35.00 8330.00PLAIN RIP RAP II (2'-0")
0090 8622000000-E 876  265 SY  6.00 1590.00 3.00 795.00 2.00 530.00FILTER FABRIC FOR DRAINAGE
0091 8657000000-N 430 Lump Sum 2800.00 1300.00 2000.00ELASTOMERIC BEARINGS
0092 8692000000-N SP  Lump Sum 3500.00 2150.00 3000.00EVAZOTE JOINT SEALS

 

    TOTAL 688636.25 TOTAL 701403.22 TOTAL 742214.60CONTRACT TOTAL

 

    SUB-TOTAL 467151.90 SUB-TOTAL 487289.40 SUB-TOTAL 443699.45ROADWAY ITEMS
    SUB-TOTAL 221484.35 SUB-TOTAL 214113.82 SUB-TOTAL 298515.15STRUCTURE ITEMS



MAY 21, 2002 02:39 PM WATAUGA

TIP NO B-3534 8.2751502 10:00AM 7 /  9 010

FED AID NO BRZ-1508(2) 0.282 MI MAY 21 2002 C200440
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LAUREL CREEK & APPROACHES ON SR-1508. 

R. E. BURNS & SONS CO., INC. TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

YOUNG & MCQUEEN GRADING  CO.,
INC.

STATESVILLE,  NC ASHEVILLE,  NC BURNSVILLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 37000.00 38000.00 44000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 6000.00 20000.00 18000.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 50000.00 60000.00 48000.00CLEARING & GRUBBING
0004 0008000000-E 200  1 ACR 1.00 1.00 100.00 100.00 2400.00 2400.00SUPP CLEARING & GRUBBING
0005 0015000000-N 205  1 EA  1500.00 1500.00 1500.00 1500.00 600.00 600.00SEALING ABANDONED WELLS
0006 0022000000-E 225  1,100 CY  4.00 4400.00 4.50 4950.00 8.50 9350.00UNCLASSIFIED EXCAVATION
0007 0029000000-N SP  Lump Sum 12000.00 9500.00 18000.00REINF BRG APPR **********

(16+38.50)
0008 0036000000-E 225  200 CY  5.00 1000.00 5.00 1000.00 10.00 2000.00UNDERCUT EXCAVATION
0009 0080000000-E SP   325 TON 17.00 5525.00 20.00 6500.00 27.00 8775.00CLASS IV SUBGRD STABILIZATION
0010 0106000000-E 230  14,600 CY  9.00 131400.00 8.50 124100.00 8.50 124100.00BORROW EXCAVATION
0011 0134000000-E 240  20 CY  6.00 120.00 6.00 120.00 20.00 400.00DRAINAGE DITCH EXCAVATION
0012 0195000000-E 265  500 CY  15.00 7500.00 15.00 7500.00 55.00 27500.00SELECT GRANULAR MATERIAL
0013 0196000000-E 270  500 SY  3.00 1500.00 3.00 1500.00 4.00 2000.00SOIL STABILIZATION FABRIC
0014 0318000000-E 300  30 TON 25.00 750.00 22.00 660.00 30.00 900.00FNDATION MATL, MINOR STRS
0015 0342000000-E 310  28 LF  25.00 700.00 20.00 560.00 25.00 700.00**" SIDE DRAIN PIPE

(15")
0016 0366000000-E 310  124 LF  30.00 3720.00 25.00 3100.00 20.00 2480.0015" RC PIPE CULV III
0017 0372000000-E 310  68 LF  35.00 2380.00 30.00 2040.00 24.00 1632.0018" RC PIPE CULV III
0018 0708000000-E 310  12 LF  30.00 360.00 24.50 294.00 24.00 288.0015" BCCSP B 0.064"
0019 0806000000-E 310  2 EA  125.00 250.00 125.00 250.00 210.00 420.0015" BCCS ELB B 0.064"
0020 0995000000-E 340  84 LF  5.00 420.00 3.00 252.00 4.00 336.00PIPE REMOVAL
0021 1011000000-N 500 Lump Sum 13000.00 10000.00 7000.00FINE GRADING
0022 1121000000-E 520  190 TON 25.00 4750.00 22.00 4180.00 25.00 4750.00AGGREGATE BASE COURSE
0023 1220000000-E 545  60 TON 25.00 1500.00 22.00 1320.00 21.00 1260.00INCIDENTAL STONE BASE
0024 1489000000-E 610  860 TON 72.00 61920.00 69.00 59340.00 78.00 67080.00ASP CONC BASE CRS B25.0B
0025 1519000000-E 610  520 TON 72.00 37440.00 69.00 35880.00 78.00 40560.00ASP CONC SURF CRS S9.5B
0026 1560000000-E 620  75 TON 325.00 24375.00 325.00 24375.00 365.00 27375.00ASP FOR PLANT MIX  PG64-22
0027 2000000000-N 806  20 EA  150.00 3000.00 150.00 3000.00 160.00 3200.00RIGHT OF WAY MARKERS
0028 2022000000-E 815  70 CY  5.00 350.00 5.00 350.00 8.00 560.00SUBDRAIN EXCAVATION
0029 2033000000-E 815  55 CY  20.00 1100.00 20.00 1100.00 55.00 3025.00SUBDRAIN FINE AGGREGATE
0030 2044000000-E 815  300 LF  3.00 900.00 3.00 900.00 2.50 750.006" PERF SUBDRN PIPE
0031 2055000000-E 815  9 EA  10.00 90.00 10.00 90.00 20.00 180.006" SUBDRN Y,T,OR L
0032 2066000000-N 815  1 EA  50.00 50.00 150.00 150.00 150.00 150.00CONC PAD SUBDRN OUTLET
0033 2077000000-E 815  6 LF  3.00 18.00 3.00 18.00 10.00 60.006" OUTLET PIPE (SUBDRNS)
0034 2286000000-N 840  2 EA  1500.00 3000.00 1200.00 2400.00 1200.00 2400.00MASNRY DRAINAGE STRUCT
0035 2363000000-N 840  2 EA  500.00 1000.00 325.00 650.00 300.00 600.00FRAME W/2GRTS 840.***** STD

(840.29)
0036 2556000000-E 846  170 LF  30.00 5100.00 25.00 4250.00 18.00 3060.00SHOULDER BERM GUTTER
0037 3030000000-E 862  150 LF  8.75 1312.50 9.50 1425.00 11.00 1650.00STL BM GUARDRAIL
0038 3105000000-N 862  2 EA  35.00 70.00 50.00 100.00 55.00 110.00SBGR TERM SECT
0039 3150000000-N 862  5 EA  30.00 150.00 35.00 175.00 40.00 200.00ADDIT GUARDRAIL POSTS



MAY 21, 2002 02:39 PM WATAUGA

TIP NO B-3534 8.2751502 10:00AM 8 /  9 010

FED AID NO BRZ-1508(2) 0.282 MI MAY 21 2002 C200440
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LAUREL CREEK & APPROACHES ON SR-1508. 

R. E. BURNS & SONS CO., INC. TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

YOUNG & MCQUEEN GRADING  CO.,
INC.

STATESVILLE,  NC ASHEVILLE,  NC BURNSVILLE,  NC

0040 3215000000-N 862  4 EA  875.00 3500.00 1100.00 4400.00 1240.00 4960.00GR ANCHOR TYPE III
0041 3270000000-N SP   4 EA  1600.00 6400.00 1700.00 6800.00 1920.00 7680.00GR ANCHOR TYPE 350
0042 3649000000-E 876  90 TON 35.00 3150.00 32.50 2925.00 36.00 3240.00PLAIN RIP RAP, CLASS B
0043 3656000000-E 876  505 SY  2.00 1010.00 2.00 1010.00 4.00 2020.00FILTER FABRIC FOR DRAINGE
0044 4400000000-E 1110  52 SF  15.00 780.00 10.00 520.00 10.00 520.00WORK ZONE SIGNS (STAT)
0045 4405000000-E 1110  96 SF  25.00 2400.00 10.00 960.00 10.00 960.00WORK ZONE SIGNS (PORTABLE
0046 4410000000-E 1110  60 SF  5.00 300.00 10.00 600.00 10.00 600.00WORK ZONE SIGNS (BARRICDE
0047 4430000000-N 1130  60 EA  30.00 1800.00 50.00 3000.00 80.00 4800.00DRUMS
0048 4435000000-N 1135  33 EA  15.00 495.00 10.00 330.00 25.00 825.00CONES
0049 4445000000-E 1145  84 LF  10.50 882.00 15.00 1260.00 10.00 840.00BARRICADES (TYPE III)
0050 4450000000-N 1150  320 HR  15.00 4800.00 15.00 4800.00 20.00 6400.00FLAGGER
0051 4615000000-E 1205  320 LF  2.75 880.00 2.75 880.00 3.00 960.00REM TAPE PVMT MRKINGS 4"
0052 4650000000-N 1251  18 EA  9.75 175.50 9.75 175.50 0.15 2.70TEMP RAISED PVMT MRKS
0053 4730000000-E 1205  5,840 LF  1.50 8760.00 1.50 8760.00 3.00 17520.004" EPOXY PVT MKG LINES
0054 4810000000-E 1205  11,680 LF  0.28 3270.40 0.28 3270.40 0.30 3504.00PAINT PVMT MARKINGS 4"
0055 6000000000-E 1605  300 LF  4.00 1200.00 8.00 2400.00 3.50 1050.00TEMPORARY SILT FENCE
0056 6006000000-E 1610  150 TON 25.00 3750.00 32.50 4875.00 36.00 5400.00EROS CONTRL STONE CL A
0057 6009000000-E 1610  300 TON 25.00 7500.00 32.50 9750.00 36.00 10800.00EROS CONTRL STONE CL B
0058 6012000000-E 1610  100 TON 25.00 2500.00 25.00 2500.00 34.00 3400.00SEDIMENT CONTROL STONE
0059 6015000000-E 1615 2.5 ACR 360.00 900.00 1200.00 3000.00 1350.00 3375.00TEMPORARY MULCHING
0060 6018000000-E 1620  150 LB  2.50 375.00 8.00 1200.00 9.00 1350.00SEED FOR TEMP SEEDING
0061 6021000000-E 1620 0.5 TON 500.00 250.00 1200.00 600.00 1350.00 675.00FERT FOR TEMP SEEDING
0062 6024000000-E 1622  100 LF  12.00 1200.00 12.00 1200.00 10.00 1000.00TEMPORARY SLOPE DRAINS
0063 6027000000-N 1622  3 EA  100.00 300.00 150.00 450.00 250.00 750.00INLET PROTCN @ SLOPE DRNS
0064 6030000000-E 1630  775 CY  5.00 3875.00 6.00 4650.00 12.00 9300.00SILT EXCAVATION
0065 6033000000-E 1631  600 SY  1.00 600.00 2.25 1350.00 2.50 1500.00SYNTHETIC ROVING
0066 6036000000-E 1631  300 SY  3.00 900.00 2.25 675.00 2.50 750.00MATTING FOR EROS CONTROL
0067 6042000000-E 1632  50 LF  5.00 250.00 5.00 250.00 12.00 600.001/4" HARDWARE CLOTH
0068 6084000000-E 1660 3.5 ACR 1500.00 5250.00 1895.00 6632.50 2150.00 7525.00SEEDING AND MULCHING
0069 6087000000-E 1660 1.5 ACR 100.00 150.00 300.00 450.00 350.00 525.00MOWING
0070 6090000000-E 1661  50 LB  5.00 250.00 12.00 600.00 13.50 675.00SEED FOR REPAIR SEEDING
0071 6093000000-E 1661 0.25 TON 1000.00 250.00 1600.00 400.00 1800.00 450.00FERT FOR REPAIR SEEDING
0072 6096000000-E 1662  100 LB  5.00 500.00 6.00 600.00 7.00 700.00SEED FOR SUPP SEEDING
0073 6102000000-E 1664  175 SY  10.00 1750.00 15.00 2625.00 17.00 2975.00SODDING
0074 6105000000-E 1664 2.94 M/G 100.00 294.00 125.00 367.50 150.00 441.00WATER
0075 6108000000-E 1665 2.5 TON 300.00 750.00 1000.00 2500.00 1130.00 2825.00FERTILIZER TOPDRESSING
0076 6114000000-N SP   1 HR  50.00 50.00 100.00 100.00 115.00 115.00SPECIALIZED HAND MOWING
0077 6117000000-N 1675  8 EA  1.00 8.00 400.00 3200.00 450.00 3600.00RESPONSE FOR EROS CONTROL
0078 6123000000-E 1670  1 ACR 1000.00 1000.00 800.00 800.00 900.00 900.00REFORESTATION



MAY 21, 2002 02:39 PM WATAUGA

TIP NO B-3534 8.2751502 10:00AM 9 /  9 010

FED AID NO BRZ-1508(2) 0.282 MI MAY 21 2002 C200440
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LAUREL CREEK & APPROACHES ON SR-1508. 

R. E. BURNS & SONS CO., INC. TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

YOUNG & MCQUEEN GRADING  CO.,
INC.

STATESVILLE,  NC ASHEVILLE,  NC BURNSVILLE,  NC

STRUCTURE ITEMS

0079 8035000000-N 402 Lump Sum 10000.00 15000.00 10000.00REMV EXIST STR **********
(16+38.50-L-)

0080 8147000000-E 420  2,577 SF  24.00 61848.00 25.00 64425.00 25.00 64425.00REINF CONCRETE DECK SLAB
0081 8161000000-E 420  2,060 SF  1.00 2060.00 3.00 6180.00 1.30 2678.00GROOVING BRIDGE FLOORS
0082 8182000000-E 420  36 CY  800.00 28800.00 765.00 27540.00 800.00 28800.00CLASS A CONCRETE (BRIDGE)
0083 8210000000-N 422 Lump Sum 16600.00 16000.00 17500.00BRG APPR SLAB ***********

(16+38.50-L-)
0084 8217000000-E 425  6,242 LB  1.00 6242.00 0.75 4681.50 0.60 3745.20REINF STEEL (BRIDGE)
0085 8280000000-E 440 Lump Sum 100000.00 75000.00 90000.00STRUCTURAL STEEL
0086 8364000000-E 450  240 LF  28.00 6720.00 38.00 9120.00 200.00 48000.00HP12X53 PILES
0087 8391000000-N 450  12 EA  145.00 1740.00 200.00 2400.00 100.00 1200.00STEEL PILE POINTS
0088 8503000000-E 460 165.83 LF  60.00 9949.80 72.00 11939.76 68.00 11276.44CONCRETE BARRIER RAIL
0089 8608000000-E 876  238 TON 35.00 8330.00 25.00 5950.00 45.00 10710.00PLAIN RIP RAP II (2'-0")
0090 8622000000-E 876  265 SY  2.00 530.00 4.00 1060.00 4.00 1060.00FILTER FABRIC FOR DRAINAGE
0091 8657000000-N 430 Lump Sum 3000.00 2500.00 2100.00ELASTOMERIC BEARINGS
0092 8692000000-N SP  Lump Sum 3600.00 4000.00 2100.00EVAZOTE JOINT SEALS

 

    TOTAL 757526.20 TOTAL 768291.16 TOTAL 884958.34CONTRACT TOTAL

 

    SUB-TOTAL 498106.40 SUB-TOTAL 522494.90 SUB-TOTAL 591363.70ROADWAY ITEMS
    SUB-TOTAL 259419.80 SUB-TOTAL 245796.26 SUB-TOTAL 293594.64STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  606371.30JAMES R. VANNOY & SONS CONST.
     2  639578.20DANE CONSTRUCTION, INC.
     3  656074.76APAC-CAROLINA, INC., THOMPSON-ARTHUR DIVISION
     4  688636.25MILLER STRUCTURES, INC.
  **  5  701403.22SMITH-ROWE, INC.
    ** BID EXECUTED IMPROPERLY

** NOT NOTARIZED
  **  6  742214.60JESSE MCEWEN & SONS GRADING, INC.
    ** CHANGE IMPROPERLY MADE

** DID NOT INITIAL
     7  757526.20R. E. BURNS & SONS CO., INC.
     8  768291.16TAYLOR & MURPHY CONSTRUCTION  CO., INC.
     9  884958.34YOUNG & MCQUEEN GRADING  CO., INC.
    

** DENOTES IRREGULAR BID



MAY 21, 2002 02:39 PM IREDELL

TIP NO  6.822002R 10:00AM 1 /  4 011

FED AID NO STATE FUNDED 0.000 MI MAY 21 2002 C200468
CLOSED LOOP SYSTEM.

CBD CLOSED LOOP SYSTEM IN MOORESVILLE. 

GEORGIA ELECTRIC COMPANY BRYANT ELECTRIC REPAIR CO.,
INC.

MASTEC NORTH AMERICA, INC.

ALBANY,  GA GASTONIA,  NC WOODSTOCK,  GA

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 35099.22 50000.00 21000.00MOBILIZATION
0002 7048000000-E 1705  50 EA  563.08 28154.00 650.00 32500.00 814.00 40700.0012" PEDEST SIG HEAD 2 SEC
0003 7060000000-E 1705  11,428 LF  1.48 16913.44 1.25 14285.00 1.65 18856.20SIGNAL CABLE
0004 7120000000-E 1705  34 EA  773.28 26291.52 810.00 27540.00 760.00 25840.00VEHICLE SIGNAL HD (12", 3 SECT)
0005 7132000000-E 1705  6 EA  960.52 5763.12 1000.00 6000.00 972.00 5832.00VEHICLE SIGNAL HD (12", 4 SECT)
0006 7144000000-E 1705  1 EA  1274.21 1274.21 1250.00 1250.00 1338.00 1338.00VEHICLE SIGNAL HD (12", 5 SECT)
0007 7156000000-N SP   6 EA  1049.76 6298.56 1200.00 7200.00 1124.00 6744.00VEHIC SIGNAL HD W/ 1 OPT PROG SECT
0008 7168000000-N SP   6 EA  1487.01 8922.06 1500.00 9000.00 1555.00 9330.00VEHIC SIGNAL HD W/ MULT OPT PROG SECT
0009 7180000000-N 1706  40 EA  83.29 3331.60 125.00 5000.00 107.00 4280.00BACKPLATE
0010 7216000000-N SP   98 EA  497.00 48706.00 500.00 49000.00 536.00 52528.00MODIFY EXT VEHIC SIGNL HD
0011 7252000000-E 1710  22,324 LF  1.15 25672.60 1.25 27905.00 1.60 35718.40MESSENGER CABLE (1/4")
0012 7264000000-E 1710  440 LF  1.36 598.40 2.50 1100.00 3.10 1364.00MESSENGER CABLE (3/8")
0013 7279000000-E 1715  6,583 LF  0.15 987.45 0.50 3291.50 0.50 3291.50TRACER WIRE
0014 7288000000-E 1715  1,396 LF  18.00 25128.00 25.00 34900.00 18.00 25128.00TRENCHING (PAVED)
0015 7300000000-E 1715  5,117 LF  3.99 20416.83 4.00 20468.00 6.25 31981.25TRENCHING (UNPAVED)
0016 7324000000-N 1716  76 EA  259.91 19753.16 175.00 13300.00 173.00 13148.00JUNCTION BOX (STANDARD SIZE)
0017 7336000000-N 1716  10 EA  641.12 6411.20 500.00 5000.00 376.00 3760.00JUNCTION BOX (OVER-SIZED)
0018 7372000000-N 1721  48 EA  214.95 10317.60 200.00 9600.00 256.00 12288.00GUY ASSEMBLY
0019 7408000000-E 1722  13 EA  297.19 3863.47 200.00 2600.00 223.00 2899.001" RISER WITH WEATHERHEAD
0020 7420000000-E 1722  44 EA  341.19 15012.36 250.00 11000.00 270.00 11880.002" RISER WITH WEATHERHEAD
0021 7432000000-E 1722  17 EA  271.12 4609.04 275.00 4675.00 288.00 4896.002" RISER WITH TUBING
0022 7444000000-E 1725  8,328 LF  4.65 38725.20 4.00 33312.00 5.25 43722.00INDUCTIVE LOOP SAWCUT
0023 7456000000-E 1726  20,550 LF  0.75 15412.50 1.10 22605.00 1.65 33907.50LEAD-IN CABLE
0024 7516000000-E 1730  28,557 LF  1.13 32269.41 1.25 35696.25 1.75 49974.75COMMUNICATIONS CABLE (** FIBER)

(12)
0025 7540000000-N 1731  2 EA  981.24 1962.48 1200.00 2400.00 1317.00 2634.00AERIAL SPLICE ENCLOSURE
0026 7552000000-N 1731  16 EA  1920.84 30733.44 2250.00 36000.00 1300.00 20800.00INTERCONNECT CENTER
0027 7564000000-N 1732  17 EA  1539.20 26166.40 2100.00 35700.00 1351.00 22967.00FIBER-OPTIC TRANSCEIVER
0028 7566000000-N 1733  10 EA  41.99 419.90 75.00 750.00 138.00 1380.00DELINEATOR MARKER
0029 7568000000-N SP   1 EA  2088.45 2088.45 1250.00 1250.00 1442.00 1442.00FURN FIB-OPT RESTORAT KIT
0030 7574000000-N SP   1 EA  1486.23 1486.23 2100.00 2100.00 1280.00 1280.00FURN FIB-OPT TRANSCEIVER
0031 7576000000-N 1740  1 EA  6463.11 6463.11 5000.00 5000.00 5257.00 5257.00METAL STRAIN SIGNAL POLE
0032 7612000000-N 1742  1 EA  1745.21 1745.21 3000.00 3000.00 2864.00 2864.00METAL SIGNAL POLE FOUNDATION
0033 7624000000-N 1743  10 EA  1101.38 11013.80 500.00 5000.00 1177.00 11770.00SIGNAL PEDESTAL WITH FOUND
0034 7636000000-N 1745  51 EA  187.35 9554.85 225.00 11475.00 177.00 9027.00SIGN FOR SIGNALS
0035 7675000000-N SP   33 EA  2415.37 79707.21 3000.00 99000.00 3201.00 105633.00LED BLANKOUT SIGN
0036 7684000000-N 1750  14 EA  1698.33 23776.62 750.00 10500.00 702.00 9828.00SIGNAL CABINET FOUNDATION
0037 7756000000-N 1751  14 EA  10559.46 147832.44 10500.00 147000.00 11723.00 164122.00CONTLR WITH CBNT, 2070L BASE MTD
0038 7768000000-N 1751  1 EA  9896.19 9896.19 10500.00 10500.00 11365.00 11365.00CONTLR WITH CBNT, 2070L POLE MTD
0039 7780000000-N 1751  103 EA  133.67 13768.01 100.00 10300.00 153.00 15759.00DETECTOR CHANNEL (TYPE 2070L)
0040 7936000000-N SP   1 EA  2198.95 2198.95 4000.00 4000.00 2520.00 2520.00CENTRAL COMPUTER



MAY 21, 2002 02:39 PM IREDELL

TIP NO  6.822002R 10:00AM 2 /  4 011

FED AID NO STATE FUNDED 0.000 MI MAY 21 2002 C200468
CLOSED LOOP SYSTEM.

CBD CLOSED LOOP SYSTEM IN MOORESVILLE. 

GEORGIA ELECTRIC COMPANY BRYANT ELECTRIC REPAIR CO.,
INC.

MASTEC NORTH AMERICA, INC.

ALBANY,  GA GASTONIA,  NC WOODSTOCK,  GA

0041 7938000000-N SP   1 EA  2729.35 2729.35 4500.00 4500.00 3324.00 3324.00NOTEBOOK COMPUTER
0042 7942000000-N SP   1 EA  1795.63 1795.63 2000.00 2000.00 1193.00 1193.00PRINTER
0043 7980000000-N SP   2 EA  3807.03 7614.06 3625.00 7250.00 5757.00 11514.00GENERIC SIGNAL ITEM (EA)

MASTER CONTROLLER (TYPE 2070L)
0044 7990000000-E SP   170 LF  25.00 4250.00 20.00 3400.00 26.80 4556.00GENERIC SIGNAL ITEM (LF)

DIRECTIONAL DRILL POLYETHYLENE CONDUIT, (1
CONDUIT)

 

    TOTAL 785133.28 TOTAL 828352.75 TOTAL 869641.60CONTRACT TOTAL

 

    SUB-TOTAL 785133.28 SUB-TOTAL 828352.75 SUB-TOTAL 869641.60ROADWAY ITEMS



MAY 21, 2002 02:39 PM IREDELL

TIP NO  6.822002R 10:00AM 3 /  4 011

FED AID NO STATE FUNDED 0.000 MI MAY 21 2002 C200468
CLOSED LOOP SYSTEM.

CBD CLOSED LOOP SYSTEM IN MOORESVILLE. 

TRAFFIC CONTROL DEVICES, INC. ALS OF NORTH CAROLINA, INC. GRANT CONTRACTING, INC.

ALTAMONTE SPRNGS,  FL FAYETTEVILLE,  NC WEST COLUMBIA,  SC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 45724.00 40000.00 11250.00MOBILIZATION
0002 7048000000-E 1705  50 EA  672.00 33600.00 655.00 32750.00 625.00 31250.0012" PEDEST SIG HEAD 2 SEC
0003 7060000000-E 1705  11,428 LF  1.60 18284.80 2.10 23998.80 1.95 22284.60SIGNAL CABLE
0004 7120000000-E 1705  34 EA  799.00 27166.00 930.00 31620.00 871.00 29614.00VEHICLE SIGNAL HD (12", 3 SECT)
0005 7132000000-E 1705  6 EA  992.00 5952.00 1150.00 6900.00 915.00 5490.00VEHICLE SIGNAL HD (12", 4 SECT)
0006 7144000000-E 1705  1 EA  1274.00 1274.00 1570.00 1570.00 1375.00 1375.00VEHICLE SIGNAL HD (12", 5 SECT)
0007 7156000000-N SP   6 EA  976.00 5856.00 1170.00 7020.00 905.00 5430.00VEHIC SIGNAL HD W/ 1 OPT PROG SECT
0008 7168000000-N SP   6 EA  2774.00 16644.00 2170.00 13020.00 2362.00 14172.00VEHIC SIGNAL HD W/ MULT OPT PROG SECT
0009 7180000000-N 1706  40 EA  111.00 4440.00 120.00 4800.00 154.00 6160.00BACKPLATE
0010 7216000000-N SP   98 EA  458.00 44884.00 465.00 45570.00 845.00 82810.00MODIFY EXT VEHIC SIGNL HD
0011 7252000000-E 1710  22,324 LF  2.35 52461.40 1.60 35718.40 2.15 47996.60MESSENGER CABLE (1/4")
0012 7264000000-E 1710  440 LF  5.05 2222.00 3.00 1320.00 2.96 1302.40MESSENGER CABLE (3/8")
0013 7279000000-E 1715  6,583 LF  0.15 987.45 0.20 1316.60 0.17 1119.11TRACER WIRE
0014 7288000000-E 1715  1,396 LF  69.30 96742.80 16.00 22336.00 15.00 20940.00TRENCHING (PAVED)
0015 7300000000-E 1715  5,117 LF  5.30 27120.10 5.40 27631.80 4.05 20723.85TRENCHING (UNPAVED)
0016 7324000000-N 1716  76 EA  208.00 15808.00 262.00 19912.00 206.00 15656.00JUNCTION BOX (STANDARD SIZE)
0017 7336000000-N 1716  10 EA  412.00 4120.00 645.00 6450.00 543.00 5430.00JUNCTION BOX (OVER-SIZED)
0018 7372000000-N 1721  48 EA  296.00 14208.00 225.00 10800.00 233.00 11184.00GUY ASSEMBLY
0019 7408000000-E 1722  13 EA  153.00 1989.00 500.00 6500.00 190.00 2470.001" RISER WITH WEATHERHEAD
0020 7420000000-E 1722  44 EA  229.00 10076.00 250.00 11000.00 252.00 11088.002" RISER WITH WEATHERHEAD
0021 7432000000-E 1722  17 EA  245.00 4165.00 325.00 5525.00 252.00 4284.002" RISER WITH TUBING
0022 7444000000-E 1725  8,328 LF  5.30 44138.40 4.50 37476.00 5.05 42056.40INDUCTIVE LOOP SAWCUT
0023 7456000000-E 1726  20,550 LF  0.85 17467.50 0.85 17467.50 1.97 40483.50LEAD-IN CABLE
0024 7516000000-E 1730  28,557 LF  1.12 31983.84 1.30 37124.10 3.28 93666.96COMMUNICATIONS CABLE (** FIBER)

(12)
0025 7540000000-N 1731  2 EA  977.00 1954.00 992.00 1984.00 1227.00 2454.00AERIAL SPLICE ENCLOSURE
0026 7552000000-N 1731  16 EA  1912.00 30592.00 1960.00 31360.00 1812.00 28992.00INTERCONNECT CENTER
0027 7564000000-N 1732  17 EA  1532.00 26044.00 1575.00 26775.00 1812.00 30804.00FIBER-OPTIC TRANSCEIVER
0028 7566000000-N 1733  10 EA  41.50 415.00 50.00 500.00 143.75 1437.50DELINEATOR MARKER
0029 7568000000-N SP   1 EA  2074.00 2074.00 2123.00 2123.00 1562.00 1562.00FURN FIB-OPT RESTORAT KIT
0030 7574000000-N SP   1 EA  1479.00 1479.00 1522.00 1522.00 1681.00 1681.00FURN FIB-OPT TRANSCEIVER
0031 7576000000-N 1740  1 EA  5169.00 5169.00 6250.00 6250.00 6100.00 6100.00METAL STRAIN SIGNAL POLE
0032 7612000000-N 1742  1 EA  2590.00 2590.00 4700.00 4700.00 2593.00 2593.00METAL SIGNAL POLE FOUNDATION
0033 7624000000-N 1743  10 EA  611.00 6110.00 790.00 7900.00 452.00 4520.00SIGNAL PEDESTAL WITH FOUND
0034 7636000000-N 1745  51 EA  295.30 15060.30 225.00 11475.00 181.00 9231.00SIGN FOR SIGNALS
0035 7675000000-N SP   33 EA  2515.00 82995.00 4900.00 161700.00 2825.00 93225.00LED BLANKOUT SIGN
0036 7684000000-N 1750  14 EA  868.00 12152.00 670.00 9380.00 750.00 10500.00SIGNAL CABINET FOUNDATION
0037 7756000000-N 1751  14 EA  11302.00 158228.00 10800.00 151200.00 11730.00 164220.00CONTLR WITH CBNT, 2070L BASE MTD
0038 7768000000-N 1751  1 EA  11210.00 11210.00 10025.00 10025.00 11200.00 11200.00CONTLR WITH CBNT, 2070L POLE MTD
0039 7780000000-N 1751  103 EA  123.10 12679.30 145.00 14935.00 128.75 13261.25DETECTOR CHANNEL (TYPE 2070L)
0040 7936000000-N SP   1 EA  1732.00 1732.00 5400.00 5400.00 5000.00 5000.00CENTRAL COMPUTER



MAY 21, 2002 02:39 PM IREDELL

TIP NO  6.822002R 10:00AM 4 /  4 011

FED AID NO STATE FUNDED 0.000 MI MAY 21 2002 C200468
CLOSED LOOP SYSTEM.

CBD CLOSED LOOP SYSTEM IN MOORESVILLE. 

TRAFFIC CONTROL DEVICES, INC. ALS OF NORTH CAROLINA, INC. GRANT CONTRACTING, INC.

ALTAMONTE SPRNGS,  FL FAYETTEVILLE,  NC WEST COLUMBIA,  SC

0041 7938000000-N SP   1 EA  2744.00 2744.00 4800.00 4800.00 2500.00 2500.00NOTEBOOK COMPUTER
0042 7942000000-N SP   1 EA  1976.00 1976.00 3550.00 3550.00 2500.00 2500.00PRINTER
0043 7980000000-N SP   2 EA  4755.00 9510.00 5400.00 10800.00 5171.00 10342.00GENERIC SIGNAL ITEM (EA)

MASTER CONTROLLER (TYPE 2070L)
0044 7990000000-E SP   170 LF  14.50 2465.00 25.00 4250.00 15.00 2550.00GENERIC SIGNAL ITEM (LF)

DIRECTIONAL DRILL POLYETHYLENE CONDUIT, (1
CONDUIT)

 

    TOTAL 914492.89 TOTAL 918455.20 TOTAL 932909.17CONTRACT TOTAL

 

    SUB-TOTAL 914492.89 SUB-TOTAL 918455.20 SUB-TOTAL 932909.17ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  785133.28GEORGIA ELECTRIC COMPANY
  **  2  828352.75BRYANT ELECTRIC REPAIR CO., INC.
    ** IMPROPER BID BOND FORM
     3  869641.60MASTEC NORTH AMERICA, INC.
     4  914492.89TRAFFIC CONTROL DEVICES, INC.
     5  918455.20ALS OF NORTH CAROLINA, INC.
     6  932909.17GRANT CONTRACTING, INC.
    

** DENOTES IRREGULAR BID



MAY 21, 2002 02:39 PM JACKSON

TIP NO R-2224A 6.961023 10:00AM 1 /  8 012

FED AID NO STATE FUNDED 1.122 MI MAY 21 2002 C200161
GRADING, DRAINAGE, PAVING, RETAINING WALL & CULVERT EXT.

NC-107 FROM NORTH OF CASHIERS TO SOUTH OF SR-1120. 

W. C. ENGLISH, INC. TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

PHILLIPS & JORDAN, INC.

LYNCHBURG,  VA ASHEVILLE,  NC KNOXVILLE,  TN

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 76000.00 80000.00 189000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 52000.00 35000.00 50000.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 50000.00 110000.00 184000.00CLEARING & GRUBBING
0004 0008000000-E 200  1 ACR 5000.00 5000.00 6000.00 6000.00 6000.00 6000.00SUPP CLEARING & GRUBBING
0005 0022000000-E 225  21,800 CY  12.50 272500.00 14.58 317844.00 20.00 436000.00UNCLASSIFIED EXCAVATION
0006 0036000000-E 225  600 CY  5.00 3000.00 10.00 6000.00 30.00 18000.00UNDERCUT EXCAVATION
0007 0134000000-E 240  8 CY  20.00 160.00 100.00 800.00 30.00 240.00DRAINAGE DITCH EXCAVATION
0008 0192000000-N 260 3.1 HR  300.00 930.00 1000.00 3100.00 150.00 465.00PROOF ROLLING
0009 0195000000-E 265  900 CY  28.00 25200.00 26.00 23400.00 27.00 24300.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  900 SY  2.00 1800.00 3.00 2700.00 2.00 1800.00SOIL STABILIZATION FABRIC
0011 0257000000-E SP   950 LF  68.00 64600.00 25.00 23750.00 40.00 38000.00GENERIC GRADING ITEM (LF)

STREAM CHANNEL CONSTRUCTION
0012 0318000000-E 300  60 TON 32.00 1920.00 30.00 1800.00 22.00 1320.00FNDATION MATL, MINOR STRS
0013 0330000000-E SP   11 TON 50.00 550.00 50.00 550.00 125.00 1375.00GENERIC DRAINAGE ITEM (TON)

BOULDERS (2' X 1' X 0.5')
0014 0330000000-E SP   42 TON 50.00 2100.00 50.00 2100.00 125.00 5250.00GENERIC DRAINAGE ITEM (TON)

BOULDERS (4' X 2' X 1')
0015 0342000000-E 310  128 LF  27.00 3456.00 30.00 3840.00 18.00 2304.00**" SIDE DRAIN PIPE

(18")
0016 0342000000-E 310  24 LF  40.00 960.00 50.00 1200.00 26.00 624.00**" SIDE DRAIN PIPE

(24")
0017 0372000000-E 310  132 LF  35.00 4620.00 33.00 4356.00 30.00 3960.0018" RC PIPE CULV III
0018 0402000000-E 310  36 LF  175.00 6300.00 88.00 3168.00 180.00 6480.0048" RC PIPE CULV III
0019 0570000000-E 310  36 LF  18.00 648.00 25.00 900.00 12.00 432.006" CS PIPE 0.064" SPR BOX
0020 0714000000-E 310  140 LF  30.00 4200.00 35.00 4900.00 20.00 2800.0018" BCCSP B 0.064"
0021 0720000000-E 310  40 LF  45.00 1800.00 50.00 2000.00 27.00 1080.0024" BCCSP B 0.064"
0022 0808000000-E 310  1 EA  250.00 250.00 250.00 250.00 220.00 220.0024" BCCS ELB B 0.064"
0023 0995000000-E 340  85 LF  15.00 1275.00 4.00 340.00 15.00 1275.00PIPE REMOVAL
0024 0996000000-N 350  5 EA  900.00 4500.00 400.00 2000.00 200.00 1000.00PIPE CLEAN-OUT
0025 1011000000-N 500 Lump Sum 20000.00 30000.00 25000.00FINE GRADING
0026 1022000000-E SP   500 LB  10.00 5000.00 10.00 5000.00 9.35 4675.00SEALING PVMT CRACKS
0027 1110000000-E 510  500 TON 15.50 7750.00 20.00 10000.00 15.00 7500.00STABILIZER AGGREGATE
0028 1121000000-E 520  6,100 TON 14.50 88450.00 18.00 109800.00 15.00 91500.00AGGREGATE BASE COURSE
0029 1220000000-E 545  200 TON 16.00 3200.00 20.00 4000.00 15.00 3000.00INCIDENTAL STONE BASE
0030 1231000000-E 560  1,200 CY  0.01 12.00 13.00 15600.00 10.00 12000.00SHOULDER BORROW
0031 1275000000-E 600  255 GAL 15.20 3876.00 15.17 3868.35 15.17 3868.35PRIME COAT
0032 1491000000-E 610  375 TON 45.10 16912.50 45.10 16912.50 45.10 16912.50ASP CONC BASE CRS B25.0C
0033 1503000000-E 610  2,200 TON 41.90 92180.00 41.90 92180.00 41.90 92180.00ASP CONC INTR CRS I19.0C
0034 1528000000-E 610  1,175 TON 41.80 49115.00 41.79 49103.25 41.80 49115.00ASP CONC SURF CRS S12.5B
0035 1550000000-E 610  1,825 TON 43.85 80026.25 43.84 80008.00 43.84 80008.00ASP CONC SURF CRS S12.5D
0036 1560000000-E 620  185 TON 205.00 37925.00 204.75 37878.75 204.75 37878.75ASP FOR PLANT MIX  PG64-22
0037 1570000000-E 620  100 TON 310.00 31000.00 309.75 30975.00 309.75 30975.00ASP FOR PLANT MIX, PG 76-22
0038 1693000000-E 654  120 TON 150.00 18000.00 120.00 14400.00 250.00 30000.00ASPH PM PAVEMENT REPAIR



MAY 21, 2002 02:39 PM JACKSON

TIP NO R-2224A 6.961023 10:00AM 2 /  8 012

FED AID NO STATE FUNDED 1.122 MI MAY 21 2002 C200161
GRADING, DRAINAGE, PAVING, RETAINING WALL & CULVERT EXT.

NC-107 FROM NORTH OF CASHIERS TO SOUTH OF SR-1120. 

W. C. ENGLISH, INC. TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

PHILLIPS & JORDAN, INC.

LYNCHBURG,  VA ASHEVILLE,  NC KNOXVILLE,  TN

0039 2022000000-E 815  340 CY  12.00 4080.00 15.00 5100.00 8.00 2720.00SUBDRAIN EXCAVATION
0040 2033000000-E 815  170 CY  40.00 6800.00 30.00 5100.00 26.00 4420.00SUBDRAIN FINE AGGREGATE
0041 2044000000-E 815  1,000 LF  10.00 10000.00 4.00 4000.00 6.00 6000.006" PERF SUBDRN PIPE
0042 2055000000-E 815  30 EA  10.00 300.00 20.00 600.00 20.00 600.006" SUBDRN Y,T,OR L
0043 2066000000-N 815  2 EA  300.00 600.00 250.00 500.00 250.00 500.00CONC PAD SUBDRN OUTLET
0044 2077000000-E 815  12 LF  10.00 120.00 10.00 120.00 6.00 72.006" OUTLET PIPE (SUBDRNS)
0045 2253000000-E 840  2 CY  1500.00 3000.00 1000.00 2000.00 1260.00 2520.00PIPE COLLARS
0046 2286000000-N 840  2 EA  1500.00 3000.00 1600.00 3200.00 1680.00 3360.00MASNRY DRAINAGE STRUCT
0047 2500000000-E 842  15 CY  700.00 10500.00 800.00 12000.00 514.50 7717.50CONCRETE RETAINING WALLS
0048 2535000000-E 846  140 LF  43.00 6020.00 39.00 5460.00 14.70 2058.00**"X**" CONCRETE CURB

(8" X 18")
0049 2556000000-E 846  450 LF  36.00 16200.00 33.00 14850.00 18.90 8505.00SHOULDER BERM GUTTER
0050 2570000000-N SP   2 EA  2000.00 4000.00 2000.00 4000.00 1680.00 3360.00MODIFIED CONCRETE FLUME
0051 2724000000-E 857  290 LF  62.00 17980.00 85.00 24650.00 80.00 23200.00PC REINF BARRIER SNGL FC
0052 3030000000-E 862  675 LF  9.75 6581.25 9.25 6243.75 10.66 7195.50STL BM GUARDRAIL
0053 3150000000-N 862  5 EA  37.00 185.00 35.00 175.00 33.60 168.00ADDIT GUARDRAIL POSTS
0054 3210000000-N 862  3 EA  420.00 1260.00 400.00 1200.00 404.25 1212.75GR ANCHOR TYPE CAT-1
0055 3270000000-N SP   4 EA  1680.00 6720.00 1600.00 6400.00 2021.25 8085.00GR ANCHOR TYPE 350
0056 3315000000-N 862  1 EA  1260.00 1260.00 1200.00 1200.00 1181.25 1181.25GR ANCHOR TYPE XI (MOD)
0057 3380000000-E 862 712.5 LF  6.30 4488.75 6.00 4275.00 7.62 5429.25TEMP STL BM GUARDRAIL
0058 3389100000-N SP   4 EA  735.00 2940.00 700.00 2800.00 892.50 3570.00GDRL ANCH UNITS 350 TEMP
0059 3557000000-E 866  46 LF  1.05 48.30 1.00 46.00 2.00 92.00ADDITIONAL BARBED WIRE
0060 3559000000-E 866  455 LF  6.30 2866.50 6.00 2730.00 5.00 2275.00** STRAND BW FENCE W/ POSTS

(3)
0061 3628000000-E 876  17 TON 34.00 578.00 25.00 425.00 28.00 476.00PLAIN RIP RAP, CLASS I
0062 3642000000-E 876  230 TON 29.00 6670.00 22.00 5060.00 24.00 5520.00PLAIN RIP RAP, CLASS A
0063 3649000000-E 876  21 TON 29.00 609.00 25.00 525.00 25.00 525.00PLAIN RIP RAP, CLASS B
0064 3656000000-E 876  540 SY  2.00 1080.00 3.00 1620.00 2.00 1080.00FILTER FABRIC FOR DRAINGE
0065 4400000000-E 1110  140 SF  15.00 2100.00 15.00 2100.00 8.50 1190.00WORK ZONE SIGNS (STAT)
0066 4405000000-E 1110  266 SF  15.00 3990.00 20.00 5320.00 14.00 3724.00WORK ZONE SIGNS (PORTABLE
0067 4410000000-E 1110  16 SF  15.00 240.00 30.00 480.00 14.00 224.00WORK ZONE SIGNS (BARRICDE
0068 4430000000-N 1130  102 EA  75.00 7650.00 100.00 10200.00 55.00 5610.00DRUMS
0069 4435000000-N 1135  102 EA  50.00 5100.00 25.00 2550.00 15.00 1530.00CONES
0070 4445000000-E 1145  24 LF  25.00 600.00 25.00 600.00 17.00 408.00BARRICADES (TYPE III)
0071 4455000000-N 1150  250 MD  150.00 37500.00 125.00 31250.00 175.00 43750.00FLAGGER
0072 4685000000-E 1205  11,850 LF  0.42 4977.00 0.40 4740.00 0.41 4858.50THERMO PVT MKG LINES 4"90
0073 4686000000-E 1205  13,090 LF  0.53 6937.70 0.50 6545.00 0.50 6545.00THERMO PVT MKG LINES 4"120
0074 4725000000-E 1205  5 EA  210.00 1050.00 200.00 1000.00 86.63 433.15THERMO PVT SYMBOL 90MILS
0075 4810000000-E 1205  49,879 LF  0.11 5486.69 0.10 4987.90 0.13 6484.27PAINT PVMT MARKINGS 4"
0076 4845000000-N 1205  10 EA  42.00 420.00 40.00 400.00 57.75 577.50PAINT PVT MKG SYMBOL
0077 6000000000-E 1605  1,000 LF  5.00 5000.00 6.00 6000.00 3.00 3000.00TEMPORARY SILT FENCE
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LYNCHBURG,  VA ASHEVILLE,  NC KNOXVILLE,  TN

0078 6006000000-E 1610  75 TON 29.00 2175.00 22.00 1650.00 24.00 1800.00EROS CONTRL STONE CL A
0079 6009000000-E 1610  965 TON 29.00 27985.00 21.00 20265.00 25.00 24125.00EROS CONTRL STONE CL B
0080 6012000000-E 1610  550 TON 29.00 15950.00 18.00 9900.00 24.00 13200.00SEDIMENT CONTROL STONE
0081 6015000000-E 1615 6.5 ACR 420.00 2730.00 400.00 2600.00 1100.00 7150.00TEMPORARY MULCHING
0082 6018000000-E 1620  250 LB  3.15 787.50 3.00 750.00 6.00 1500.00SEED FOR TEMP SEEDING
0083 6021000000-E 1620  1 TON 336.00 336.00 320.00 320.00 1100.00 1100.00FERT FOR TEMP SEEDING
0084 6024000000-E 1622  250 LF  15.00 3750.00 15.00 3750.00 10.00 2500.00TEMPORARY SLOPE DRAINS
0085 6027000000-N 1622  4 EA  300.00 1200.00 300.00 1200.00 250.00 1000.00INLET PROTCN @ SLOPE DRNS
0086 6030000000-E 1630  4,315 CY  1.00 4315.00 8.00 34520.00 3.00 12945.00SILT EXCAVATION
0087 6033000000-E 1631  2,250 SY  1.05 2362.50 1.00 2250.00 2.00 4500.00SYNTHETIC ROVING
0088 6036000000-E 1631  1,125 SY  3.15 3543.75 3.00 3375.00 2.00 2250.00MATTING FOR EROS CONTROL
0089 6038000000-E SP   10 SY  20.00 200.00 40.00 400.00 24.00 240.00PERM SOIL REINF MAT
0090 6042000000-E 1632  1,000 LF  5.00 5000.00 4.00 4000.00 3.50 3500.001/4" HARDWARE CLOTH
0091 6045000000-E SP   25 LF  67.00 1675.00 45.00 1125.00 44.00 1100.00**" TEMPORARY PIPE

(36")
0092 6069000000-E 1638  50 CY  20.00 1000.00 16.00 800.00 16.00 800.00STILLING BASINS
0093 6084000000-E 1660 6.5 ACR 1575.00 10237.50 1500.00 9750.00 2000.00 13000.00SEEDING AND MULCHING
0094 6087000000-E 1660 3.5 ACR 53.00 185.50 50.00 175.00 100.00 350.00MOWING
0095 6090000000-E 1661  50 LB  5.25 262.50 5.00 250.00 10.00 500.00SEED FOR REPAIR SEEDING
0096 6093000000-E 1661 0.25 TON 1050.00 262.50 1000.00 250.00 2000.00 500.00FERT FOR REPAIR SEEDING
0097 6096000000-E 1662  150 LB  3.15 472.50 3.00 450.00 4.00 600.00SEED FOR SUPP SEEDING
0098 6102000000-E 1664  350 SY  10.50 3675.00 10.00 3500.00 12.00 4200.00SODDING
0099 6105000000-E 1664  12 M/G 105.00 1260.00 100.00 1200.00 150.00 1800.00WATER
0100 6108000000-E 1665 4.75 TON 231.00 1097.25 220.00 1045.00 500.00 2375.00FERTILIZER TOPDRESSING
0101 6111000000-E SP   45 LF  25.00 1125.00 16.00 720.00 16.00 720.00IMPERVIOUS DIKE
0102 6114000000-N SP   3 HR  110.00 330.00 100.00 300.00 40.00 120.00SPECIALIZED HAND MOWING
0103 6117000000-N 1675  16 EA  2.00 32.00 1.00 16.00 1.00 16.00RESPONSE FOR EROS CONTROL
0104 6123000000-E 1670 4.5 ACR 1050.00 4725.00 1000.00 4500.00 1100.00 4950.00REFORESTATION
0105 6126000000-E SP  1.35 ACR 3150.00 4252.50 3000.00 4050.00 2000.00 2700.00STREAMBANK REFORESTATION

CULVERT ITEMS

0106 8126000000-N 414 Lump Sum 5500.00 2500.00 5250.00CULV EXCAV @ ************
(146+60.000-L-)

0107 8133000000-E 414  9 TON 45.00 405.00 36.00 324.00 42.00 378.00FND CONDIT MAT, BOX CULV
0108 8196000000-E 420 24.4 CY  770.00 18788.00 750.00 18300.00 735.00 17934.00CLASS A CONCRETE (CULV)
0109 8245000000-E 425  2,793 LB  1.75 4887.75 1.00 2793.00 1.58 4412.94REINF STEEL (CULVERT)

WALL ITEMS

0110 8800000000-N SP  Lump Sum 150000.00 175000.00 145000.00MSE RET WALL STA *********
(151+90.000-L-)
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FED AID NO STATE FUNDED 1.122 MI MAY 21 2002 C200161
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    TOTAL 1516661.69 TOTAL 1638204.50 TOTAL 1923230.21CONTRACT TOTAL

 

    SUB-TOTAL 1337080.94 SUB-TOTAL 1439287.50 SUB-TOTAL 1750255.27ROADWAY ITEMS
    SUB-TOTAL 29580.75 SUB-TOTAL 23917.00 SUB-TOTAL 27974.94CULVERT ITEMS
    SUB-TOTAL 150000.00 SUB-TOTAL 175000.00 SUB-TOTAL 145000.00WALL ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 116500.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 140000.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 160000.00CLEARING & GRUBBING
0004 0008000000-E 200  1 ACR 5000.00 5000.00SUPP CLEARING & GRUBBING
0005 0022000000-E 225  21,800 CY  24.00 523200.00UNCLASSIFIED EXCAVATION
0006 0036000000-E 225  600 CY  10.00 6000.00UNDERCUT EXCAVATION
0007 0134000000-E 240  8 CY  30.00 240.00DRAINAGE DITCH EXCAVATION
0008 0192000000-N 260 3.1 HR  200.00 620.00PROOF ROLLING
0009 0195000000-E 265  900 CY  20.00 18000.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  900 SY  2.00 1800.00SOIL STABILIZATION FABRIC
0011 0257000000-E SP   950 LF  24.00 22800.00GENERIC GRADING ITEM (LF)

STREAM CHANNEL CONSTRUCTION
0012 0318000000-E 300  60 TON 20.00 1200.00FNDATION MATL, MINOR STRS
0013 0330000000-E SP   11 TON 150.00 1650.00GENERIC DRAINAGE ITEM (TON)

BOULDERS (2' X 1' X 0.5')
0014 0330000000-E SP   42 TON 150.00 6300.00GENERIC DRAINAGE ITEM (TON)

BOULDERS (4' X 2' X 1')
0015 0342000000-E 310  128 LF  28.00 3584.00**" SIDE DRAIN PIPE

(18")
0016 0342000000-E 310  24 LF  40.00 960.00**" SIDE DRAIN PIPE

(24")
0017 0372000000-E 310  132 LF  28.00 3696.0018" RC PIPE CULV III
0018 0402000000-E 310  36 LF  100.00 3600.0048" RC PIPE CULV III
0019 0570000000-E 310  36 LF  20.00 720.006" CS PIPE 0.064" SPR BOX
0020 0714000000-E 310  140 LF  30.00 4200.0018" BCCSP B 0.064"
0021 0720000000-E 310  40 LF  40.00 1600.0024" BCCSP B 0.064"
0022 0808000000-E 310  1 EA  400.00 400.0024" BCCS ELB B 0.064"
0023 0995000000-E 340  85 LF  10.00 850.00PIPE REMOVAL
0024 0996000000-N 350  5 EA  400.00 2000.00PIPE CLEAN-OUT
0025 1011000000-N 500 Lump Sum 38000.00FINE GRADING
0026 1022000000-E SP   500 LB  8.80 4400.00SEALING PVMT CRACKS
0027 1110000000-E 510  500 TON 16.00 8000.00STABILIZER AGGREGATE
0028 1121000000-E 520  6,100 TON 15.00 91500.00AGGREGATE BASE COURSE
0029 1220000000-E 545  200 TON 18.00 3600.00INCIDENTAL STONE BASE
0030 1231000000-E 560  1,200 CY  12.00 14400.00SHOULDER BORROW
0031 1275000000-E 600  255 GAL 14.50 3697.50PRIME COAT
0032 1491000000-E 610  375 TON 48.60 18225.00ASP CONC BASE CRS B25.0C
0033 1503000000-E 610  2,200 TON 45.65 100430.00ASP CONC INTR CRS I19.0C
0034 1528000000-E 610  1,175 TON 45.45 53403.75ASP CONC SURF CRS S12.5B
0035 1550000000-E 610  1,825 TON 47.40 86505.00ASP CONC SURF CRS S12.5D
0036 1560000000-E 620  185 TON 195.00 36075.00ASP FOR PLANT MIX  PG64-22
0037 1570000000-E 620  100 TON 295.00 29500.00ASP FOR PLANT MIX, PG 76-22
0038 1693000000-E 654  120 TON 300.00 36000.00ASPH PM PAVEMENT REPAIR
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0039 2022000000-E 815  340 CY  1.00 340.00SUBDRAIN EXCAVATION
0040 2033000000-E 815  170 CY  15.00 2550.00SUBDRAIN FINE AGGREGATE
0041 2044000000-E 815  1,000 LF  10.00 10000.006" PERF SUBDRN PIPE
0042 2055000000-E 815  30 EA  10.00 300.006" SUBDRN Y,T,OR L
0043 2066000000-N 815  2 EA  140.00 280.00CONC PAD SUBDRN OUTLET
0044 2077000000-E 815  12 LF  12.00 144.006" OUTLET PIPE (SUBDRNS)
0045 2253000000-E 840  2 CY  700.00 1400.00PIPE COLLARS
0046 2286000000-N 840  2 EA  1500.00 3000.00MASNRY DRAINAGE STRUCT
0047 2500000000-E 842  15 CY  700.00 10500.00CONCRETE RETAINING WALLS
0048 2535000000-E 846  140 LF  42.90 6006.00**"X**" CONCRETE CURB

(8" X 18")
0049 2556000000-E 846  450 LF  36.30 16335.00SHOULDER BERM GUTTER
0050 2570000000-N SP   2 EA  220.00 440.00MODIFIED CONCRETE FLUME
0051 2724000000-E 857  290 LF  80.00 23200.00PC REINF BARRIER SNGL FC
0052 3030000000-E 862  675 LF  10.20 6885.00STL BM GUARDRAIL
0053 3150000000-N 862  5 EA  38.50 192.50ADDIT GUARDRAIL POSTS
0054 3210000000-N 862  3 EA  440.00 1320.00GR ANCHOR TYPE CAT-1
0055 3270000000-N SP   4 EA  1760.00 7040.00GR ANCHOR TYPE 350
0056 3315000000-N 862  1 EA  1320.00 1320.00GR ANCHOR TYPE XI (MOD)
0057 3380000000-E 862 712.5 LF  6.60 4702.50TEMP STL BM GUARDRAIL
0058 3389100000-N SP   4 EA  770.00 3080.00GDRL ANCH UNITS 350 TEMP
0059 3557000000-E 866  46 LF  1.10 50.60ADDITIONAL BARBED WIRE
0060 3559000000-E 866  455 LF  6.60 3003.00** STRAND BW FENCE W/ POSTS

(3)
0061 3628000000-E 876  17 TON 27.00 459.00PLAIN RIP RAP, CLASS I
0062 3642000000-E 876  230 TON 25.00 5750.00PLAIN RIP RAP, CLASS A
0063 3649000000-E 876  21 TON 26.00 546.00PLAIN RIP RAP, CLASS B
0064 3656000000-E 876  540 SY  2.00 1080.00FILTER FABRIC FOR DRAINGE
0065 4400000000-E 1110  140 SF  12.00 1680.00WORK ZONE SIGNS (STAT)
0066 4405000000-E 1110  266 SF  20.00 5320.00WORK ZONE SIGNS (PORTABLE
0067 4410000000-E 1110  16 SF  13.00 208.00WORK ZONE SIGNS (BARRICDE
0068 4430000000-N 1130  102 EA  80.00 8160.00DRUMS
0069 4435000000-N 1135  102 EA  15.00 1530.00CONES
0070 4445000000-E 1145  24 LF  30.00 720.00BARRICADES (TYPE III)
0071 4455000000-N 1150  250 MD  180.00 45000.00FLAGGER
0072 4685000000-E 1205  11,850 LF  0.44 5214.00THERMO PVT MKG LINES 4"90
0073 4686000000-E 1205  13,090 LF  0.55 7199.50THERMO PVT MKG LINES 4"120
0074 4725000000-E 1205  5 EA  220.00 1100.00THERMO PVT SYMBOL 90MILS
0075 4810000000-E 1205  49,879 LF  0.11 5486.69PAINT PVMT MARKINGS 4"
0076 4845000000-N 1205  10 EA  44.00 440.00PAINT PVT MKG SYMBOL
0077 6000000000-E 1605  1,000 LF  4.00 4000.00TEMPORARY SILT FENCE
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0078 6006000000-E 1610  75 TON 30.00 2250.00EROS CONTRL STONE CL A
0079 6009000000-E 1610  965 TON 30.00 28950.00EROS CONTRL STONE CL B
0080 6012000000-E 1610  550 TON 30.00 16500.00SEDIMENT CONTROL STONE
0081 6015000000-E 1615 6.5 ACR 1320.00 8580.00TEMPORARY MULCHING
0082 6018000000-E 1620  250 LB  8.80 2200.00SEED FOR TEMP SEEDING
0083 6021000000-E 1620  1 TON 1320.00 1320.00FERT FOR TEMP SEEDING
0084 6024000000-E 1622  250 LF  18.00 4500.00TEMPORARY SLOPE DRAINS
0085 6027000000-N 1622  4 EA  175.00 700.00INLET PROTCN @ SLOPE DRNS
0086 6030000000-E 1630  4,315 CY  4.00 17260.00SILT EXCAVATION
0087 6033000000-E 1631  2,250 SY  2.50 5625.00SYNTHETIC ROVING
0088 6036000000-E 1631  1,125 SY  2.50 2812.50MATTING FOR EROS CONTROL
0089 6038000000-E SP   10 SY  15.00 150.00PERM SOIL REINF MAT
0090 6042000000-E 1632  1,000 LF  6.00 6000.001/4" HARDWARE CLOTH
0091 6045000000-E SP   25 LF  44.00 1100.00**" TEMPORARY PIPE

(36")
0092 6069000000-E 1638  50 CY  20.00 1000.00STILLING BASINS
0093 6084000000-E 1660 6.5 ACR 2750.00 17875.00SEEDING AND MULCHING
0094 6087000000-E 1660 3.5 ACR 200.00 700.00MOWING
0095 6090000000-E 1661  50 LB  13.00 650.00SEED FOR REPAIR SEEDING
0096 6093000000-E 1661 0.25 TON 1600.00 400.00FERT FOR REPAIR SEEDING
0097 6096000000-E 1662  150 LB  11.00 1650.00SEED FOR SUPP SEEDING
0098 6102000000-E 1664  350 SY  16.50 5775.00SODDING
0099 6105000000-E 1664  12 M/G 140.00 1680.00WATER
0100 6108000000-E 1665 4.75 TON 1300.00 6175.00FERTILIZER TOPDRESSING
0101 6111000000-E SP   45 LF  20.00 900.00IMPERVIOUS DIKE
0102 6114000000-N SP   3 HR  110.00 330.00SPECIALIZED HAND MOWING
0103 6117000000-N 1675  16 EA  550.00 8800.00RESPONSE FOR EROS CONTROL
0104 6123000000-E 1670 4.5 ACR 1320.00 5940.00REFORESTATION
0105 6126000000-E SP  1.35 ACR 3200.00 4320.00STREAMBANK REFORESTATION

CULVERT ITEMS

0106 8126000000-N 414 Lump Sum 10000.00CULV EXCAV @ ************
(146+60.000-L-)

0107 8133000000-E 414  9 TON 44.00 396.00FND CONDIT MAT, BOX CULV
0108 8196000000-E 420 24.4 CY  770.00 18788.00CLASS A CONCRETE (CULV)
0109 8245000000-E 425  2,793 LB  1.65 4608.45REINF STEEL (CULVERT)

WALL ITEMS

0110 8800000000-N SP  Lump Sum 125000.00MSE RET WALL STA *********
(151+90.000-L-)



MAY 21, 2002 02:39 PM JACKSON

TIP NO R-2224A 6.961023 10:00AM 8 /  8 012

FED AID NO STATE FUNDED 1.122 MI MAY 21 2002 C200161
GRADING, DRAINAGE, PAVING, RETAINING WALL & CULVERT EXT.

NC-107 FROM NORTH OF CASHIERS TO SOUTH OF SR-1120. 

   

 

    TOTAL 2057572.99CONTRACT TOTAL

 

    SUB-TOTAL 1898780.54ROADWAY ITEMS
    SUB-TOTAL 33792.45CULVERT ITEMS
    SUB-TOTAL 125000.00WALL ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1516661.69W. C. ENGLISH, INC.
     2  1638204.50TAYLOR & MURPHY CONSTRUCTION  CO., INC.
     3  1923230.21PHILLIPS & JORDAN, INC.
     4  2057572.99TENNOCA CONSTRUCTION CO.


